ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 002 -1
VENDOR RANKI NG

CALL ORDER : 002 CONTRACT I D : 20000526002 COUNTI ES : AUTAUGA
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 06
CONTRACT TIME : 120 Wor ki ng Days (avail abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : | M 65-1(254)
for constructing the Planing, Resurfacing, GQuardrail Upgrade
and

Clearing on |I-65 from MP 190. 00 near Pine Level to MP 197.98
at the Chilton County line. Length 7.979 m.

SET- ASI DE :

RANK VENDCR NO. / NAME BI D LOWBI D

1 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 3,525,987.21 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 05/30/00
PAGE : 002 -2

Super pave Bitumi nous Concrete \Waring
Surface Layer, Leveling, 3/4" Maxi mum

CALL ORDER : 002 CONTRACT I D : 20000526002 COUNTI ES : AUTAUGA
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT :
SET- ASI DE :
| (1) 23024 [ |
| W REGRASS CONSTRUCTI ON COVPA| |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
| I I
0010 201C000 LUWP|  500000. 00000 500000. 00| |
Cl earing | [ |
0020 206D001 1222. 000 LF | 1. 00000 1222. 00| |
Removi ng Cuar dr ai | | [ |
0030 206E016 11. 000 EACH 100. 00000 1100. 00| |
Rermovi ng CGuardrail End Anchor (Type 8) | [ |
0040 206E019 44.000 EACH| 100. 00000 4400. 00| |
Removi ng CGuardrail End Anchor (Type 10) | [ |
0050 210D001 940. 000 CYIP| 12. 00000 11280. 00| |
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0060 405A000 21000. 000 GAL | 1. 69000 35490. 00| |
Tack Coat | [ |
0070 408A051 83635. 000 SQYD| 0. 30000 25090. 50| |
Pl ani ng Exi sting Pavenent [ |
(Approxi mately 0.00" Thru 1.0" Thick) | [ |
0080 408A052 87390. 000 SY | 0. 59000 51560. 10| |
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0090 408A054 83635. 000 SQYD| 0. 62000 51853. 70| |
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 3.10" Thru 4.0" Thick) | [ |
0100 410C000 1.000 EACH 2500. 00000 2500. 00| |
Contractor Retained Profil ograph [ |
0110 410HO00 1.000 EACH 45000. 00000 45000. 00| |
Mat eri al Rem xi ng Device | [ |
0120 420A011 8900. 000 TON | 50. 64000 450696. 00| |
Pol ymer Modi fied Open G aded Friction | [ |
Course, Mx 2 | | |
0130 424A241 7800. 000 TON | 36. 69000 286182. 00| |
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0140 424A301 21700. 000 TON | 38. 64000 838488. 00| |
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range F | [ |
0150 424A307 100. 000 TON | 125. 00000 12500. 00| |
I I I
| I I
I I I

Aggregate Size Mx, ESAL Range F



Solid Wiite, Inverted

Profile Traffic |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 002 -3
TABULATI ON OF BI DS
CALL ORDER : 002 CONTRACT I D : 20000526002 COUNTI ES : AUTAUGA
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 06
SET- ASI DE
| (1) 23024 | |
| W REGRASS CONSTRUCTI ON COVPA| |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0160 424B321 14019. 000 TON | 36. 69000 514357. 11| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range F | | |
0170 424B325 100. 000 TON | 125. 00000 12500. 00| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range F | [ |
0180 428C000 168448. 000 LF | 0. 10000 16844. 80| |
Scoring Bitum nous Pavement Surface By | [ |
Cutting | | |
0190 534A000 200. 000 EACH| 75. 00000 15000. 00| |
C eaning Pipe Underdrain Qutlets | [ |
0200 600A000 LUWP| 164000. 00000 164000. 00| |
Mobi |'i zati on | [ |
0210 630A000 1863. 000 LF | 12. 00000 22356. 00| |
Steel Beam Guardrail, dass A Type 1 | | |
0220 630C001 11. 000 EACH 600. 00000 6600. 00| |
Quardrail End Anchor, Type 8 | | |
0230 630C050 36. 000 EACH| 1800. 00000 64800. 00| |
Quardrail End Anchor, Type 20 Series | | |
0240 630C070 10. 000 EACH| 1500. 00000 15000. 00| |
Quardrail End Anchor, Type 10 Series | | |
0250 650A000 4300. 000 CYI P 13. 50000 58050. 00| |
Topsoi | | | |
0260 652A054 16. 000 ACRE| 425. 00000 6800. 00| |
Seeding (M x 2A) | | |
0270 652B053 16. 000 ACRE| 500. 00000 8000. 00| |
Tenporary Seeding (M x 2AT) | | |
0280 652D054 16. 000 ACRE| 350. 00000 5600. 00| |
Seeding In Stubble (Mx 2A) | | |
0290 656A000 16. 000 ACRE| 425. 00000 6800. 00| |
Mul ching, Cass A Type 1 | | |
0300 680A000 LUMP| 2500. 00000 2500. 00| |
Engi neering Controls | [ |
0310 701C000 44.000 M LE| 320. 00000 14080. 00| |
Broken Tenporary Traffic Stripe | [ |
0320 701C001 76.000 M LE| 360. 00000 27360. 00| |
Solid Tenporary Traffic Stripe | [ |
0330 702A008 16. 000 M LE| 4450. 00000 71200. 00| |
I I
| |

Stripe (6" Wde)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 002 -4
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT 1D : 20000526002 COUNTI ES : AUTAUGA
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
(1) 23024

| |
| W REGRASS CONSTRUCTI ON COVPA|
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNI T PRI CE AMOUNT
0340 702A009 16.000 M LE]| 4450. 00000 71200. 00
Solid Yellow, Inverted Profile Traffic |
Stripe (6" Wde) |
0350 702A010 16. 000 M LE| 2125. 00000 34000. 00
Broken White, Inverted Profile Traffic |
Stripe (6" Wde) |
0360 705A031 1056. 000 EACH| 5. 00000 5280. 00

Pavenent Markers, Cass A-H Type 1-A

0370 740B000 1282. 000 SQFT| 8. 50000 10897. 00
Construction Signs |

0380 740D000 500. 000 EACH| 50. 00000 25000. 00
Channel i zi ng Druns
Portabl e Sequential Arrow And Chevron |
Sign Unit |

0400 742B000 2.000 EACH 11150. 00000 22300. 00

St ate Retained Portabl e Changeabl e |
Message Signs, Type 2 |
0410 998A000 LUMP| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted |
To 140, 500. 00)

I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
. | |
0390 741C010 2.000 EACH 3750. 00000 7500. 00| |
| |
I I
| |
I I
| |
I I
| | |
0420 999 000 750. 000 HOUR| 0. 80000 600. 00| |

I I

| |

Trai nee Hours At 80 Cents Per Hour |
SECTI ON TOTALS | $ 3,525,987.21
------------------------------------------ T T Ty

CONTRACT TOTALS | $ 3,525,987. 21| |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 30/ 00
PAGE : 003 -1
VENDOR RANKI NG

CALL ORDER : 003 CONTRACT I D : 20000526003 COUNTI ES : CHAMBERS
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 35 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : NH0077(13)

for constructing the Resurfacing and Traffic Stripe on
S.R #1 (U.S. #431) from C. R #222 (MP 169.21) at Five Points
to the Randol ph county line (MP 177.52). Length 8.310 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 05002 EAST ALABAMVA PAVI NG CO., | NC $ 876, 088. 58 100. 0000%

2 01019 APAC- GEORG A, | NC. $ 973, 267. 96 111. 0924%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 003 -2
TABULATI ON OF BI DS

CALL ORDER : 003 CONTRACT 1D : 20000526003 COUNTI ES : CHAMBERS
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 05002 | (2) 01019

|
| EAST ALABAMA PAVI NG CO., | NC| APAC- GEORG A, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
SECTI ON 0001  Tot al

|
0010 401B100 115655. 000 SYCP| 0.61280 70873. 38

Broken Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) |

| I

[ 0. 61000 70549. 55|

Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) | [ |
0020 405A000 3600. 000 GAL | 1. 10000 3960. 00| 1. 00000 3600. 00|
Tack Coat | [ |
0030 408A052 1467.000 SY | 4.50000 6601. 50| 4. 63000 6792. 21|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0040 424A260 6450. 000 TON | 38. 83000 250453. 50| 37. 75000 243487. 50|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0050 424A266 500. 000 TON | 38. 83000 19415. 00| 39. 82000 19910. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0060 424A269 100. 000 TON | 38. 83000 3883. 00| 94. 72000 9472. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Wdening, 1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0070 424B461 11750. 000 TON | 34. 02000 399735. 00| 36. 41000 427817. 50|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |

M x, ESAL Range D | | |
0080 424B465 100. 000 TON | 0. 00000 0. 00| 100. 00000 10000. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0090 430B043 3400. 000 TC P 15. 00000 51000. 00| 23. 75000 80750. 00|
Aggregate Surfacing (1" Down, Crusher | [ |
Run) I I I
0100 600A000 LUMP| 10860. 00000 10860. 00| 37000. 00000 37000. 00|
Mobi I'i zati on | [ |
0110 701A028 17.000 M LE| 1250. 00000 21250. 00| 1365. 00000 23205. 00|
Solid Wite, ass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6"Wde) | | |
0120 701A046 5.000 M LE| 850. 00000 4250. 00| 950. 00000 4750. 00|
| I

I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 003 -3
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20000526003 COUNTI ES : CHAMBERS
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 05002 | (2) 01019 |
| EAST ALABAMA PAVI NG CO., | NC| APAC- GEORG A, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0130 701A048 11.000 M LE| 1600. 00000 17600. 00| 1550. 00000 17050. 00|
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0140 701C000 10. 000 M LE| 260. 00000 2600. 00| 320. 00000 3200. 00|
Broken Tenporary Traffic Stripe | [ |
0150 701C001 20.000 M LE| 360. 00000 7200. 00| 360. 00000 7200. 00|
Solid Tenporary Traffic Stripe | | |
0160 703A002 624.000 SQFT| 2. 40000 1497. 60| 3. 00000 1872. 00|
Traffic Control Markings, Cass 2, Type | [ |
A | | |
0170 703D001 624.000 SOQFT| 1. 40000 873. 60| 1. 30000 811. 20|
Tenporary Traffic Control Markings | [ |
0180 740B000 506. 000 SQFT| 6. 00000 3036. 00| 8. 50000 4301. 00|
Construction Signs | [ |
0190 7400000 1.000 EACH 1000. 00000 1000. 00| 1000. 00000 1000. 00|
Pi l ot Car | [ |
0200 998A000 LUMP| 0. 00000 0. 00| 500. 00000 500. 00|
Construction Fuel (MaximumBid Limted | [ |
To 42, 000. 00) | [ |
SECTI ON TOTALS | $ 876, 088. 58| $ 973, 267. 96|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 876, 088. 58| $ 973, 267. 96|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 30/ 00
PAGE : 004 -1
VENDOR RANKI NG
CALL ORDER : 004 CONTRACT | D : 20000526004 COUNTI ES : MACON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 06
CONTRACT TIME : 130 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : | M85-1(136)

for constructing the Pavenent Rehabilitation, CGuardrail
Upgrade and Cearing on |-85 from MP 18.498 at the

Mont gonery County line to MP 21.502 and from MP 35.836 to MP
47.460 at the Lee County line. Length 14.628 m .

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 4,764,805.96 100. 0000%

2 05002 EAST ALABAMVA PAVI NG CO., | NC $ 5,124,867.96 107. 5566%



Super pave Bitum nous Concrete Waring
Sur f ace Layer,
Size Mx,

3/ 4" Maxi mum Aggr egat e
ESAL Range F

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 004 -2
TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT | D : 20000526004 COUNTI ES : MACON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 23024 | (2) 05002 |
| W REGRASS CONSTRUCTI ON COVPA| EAST ALABANMA PAVI NG CO., | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001
I | I
0010 201C000 LUMP|  250000. 00000 250000. 00| 170000. 00000 170000. 00|
Cl earing | [ |
0020 206D001 2688.000 LF | 2. 00000 5376. 00| 2.00000 5376. 00|
Removi ng Cuar dr ai | | [ |
0030 206D009 50.000 LF | 50. 00000 2500. 00| 30. 00000 1500. 00|
Renmovi ng New Jersey Barrier Rail | [ |
0040 206EO011 7.000 EACH 85. 00000 595. 00| 85. 00000 595. 00|
Rermovi ng CGuardrail End Anchor (Type 3) | [ |
0050 206E013 2.000 EACH 85. 00000 170. 00| 85. 00000 170. 00|
Rermovi ng CGuardrail End Anchor (Type 13) | [ |
0060 206E016 8.000 EACH| 85. 00000 680. 00| 85. 00000 680. 00|
Rermovi ng CGuardrail End Anchor (Type 8) | [ |
0070 206EO019 87.000 EACH| 85. 00000 7395. 00| 85. 00000 7395. 00|
Rermovi ng CGuardrail End Anchor (Type 10) | [ |
0080 210D001 4160. 000 CYI P| 8. 00000 33280. 00| 12. 00000 49920. 00|
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0090 405A000 35500. 000 GAL | 1. 69000 59995. 00| 1. 00000 35500. 00|
Tack Coat | [ |
0100 408A052 506800. 000 SY | 0. 25000 126700. 00| 0. 52000 263536. 00|
Pl ani ng Exi sting Pavenent | | |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0110 408A055 114800. 000 SQYD| 0. 61000 70028. 00| 1.32000 151536. 00|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 4.10" Thru 5.0" Thick) | | |
0120 410C000 1.000 EACH 2500. 00000 2500. 00| 5000. 00000 5000. 00|
Contractor Retained Profilograph | |
0130 410HO00 1.000 EACH 20000. 00000 20000. 00| 87500. 00000 87500. 00|
Mat eri al Rem xi ng Device | |
0140 420A011 15300. 000 TON | 46. 95000 718335. 00| 51. 10000 781830. 00|
Pol ymer Modi fi ed Open G aded Friction | | |
Course, Mx 2 | [ |
0150 424A241 13500. 000 TON | 32.10000 433350. 00| 32. 20000 434700. 00|
Super pave Bitunmi nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0160 424A301 39200. 000 TON | 33. 10000 1297520. 00| 34. 38000 1347696. 00|
I | I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 004 -3
TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT I D : 20000526004 COUNTI ES : MACON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 23024 | (2) 05002 |
| W REGRASS CONSTRUCTI ON COVPA| EAST ALABANMA PAVI NG CO., | NC
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0170 424A307 200. 000 TON | 150. 00000 30000. 00| 41. 00000 8200. 00|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range F | [ |
0180 424B321 19200. 000 TON | 32. 90000 631680. 00| 31. 78000 610176. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range F | [ |
0190 424B325 200. 000 TON | 150. 00000 30000. 00| 90. 00000 18000. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range F | [ |
0200 428C000 306800. 000 LF | 0. 08000 24544. 00| 0. 12000 36816. 00|
Scoring Bitum nous Pavement Surface By | [ |
Cutting | | |
0210 600A000 LUWP| 75000. 00000 75000. 00| 212000. 00000 212000. 00|
Mobi I'i zati on | [ |
0220 629A034 50.000 LF | 150. 00000 7500. 00| 115. 00000 5750. 00|
Concrete Median Or Safety Barrier, Type | | |
4A | | |
0230 630A000 4601. 000 LF | 11. 00000 50611. 00| 11. 00000 50611. 00|
Steel Beam Guardrail, Cass A Type 1 | [ |
0240 630C001 9.000 EACH| 600. 00000 5400. 00| 600. 00000 5400. 00|
Quardrail End Anchor, Type 8 | [ |
0250 630C003 3.000 EACH 1000. 00000 3000. 00| 1000. 00000 3000. 00|
Quardrail End Anchor, Type 13 | [ |
0260 630C070 94. 000 EACH| 1400. 00000 131600. 00| 1400. 00000 131600. 00|
Quardrail End Anchor, Type 10 Series | [ |
0270 650A000 8000. 000 CYIP| 7.00000 56000. 00| 0. 00000 0. 00|
Topsoi | | [ |
0280 652A054 28. 000 ACRE| 425. 00000 11900. 00| 475. 00000 13300. 00|
Seeding (M x 2A) | [ |
0290 652B053 28. 000 ACRE| 500. 00000 14000. 00| 250. 00000 7000. 00|
Tenporary Seeding (M x 2AT) | [ |
0300 652D054 28. 000 ACRE| 350. 00000 9800. 00| 500. 00000 14000. 00|
Seeding In Stubble (Mx 2A) | [ |
0310 656A000 28. 000 ACRE| 425. 00000 11900. 00| 450. 00000 12600. 00|
Mul ching, Cass A Type 1 | [ |
0320 680A000 LUMP| 2500. 00000 2500. 00| 3000. 00000 3000. 00|
Engi neering Control s | [ |
0330 701C000 63. 000 M LE| 270. 00000 17010. 00| 270. 00000 17010. 00|
| |

Broken Tenporary Traffic Stripe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 004 -4
TABULATI ON OF BI DS

CALL ORDER : 004 CONTRACT 1D : 20000526004 COUNTI ES : MACON
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 06
SET- ASI DE :
(1) 23024 | (2) 05002

| |
| W REGRASS CONSTRUCTI ON COVPA| EAST ALABAVA PAVI NG CO., | NC
LINE NO/ ITEM CODE / ALT | [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0340 701C001 126.000 M LE| 340. 00000 42840. 00| 340. 00000 42840. 00|
Solid Tenporary Traffic Stripe | [ |

0350 701Gl121 6168. 000 LF | 1. 05000 6476. 40| 1. 05000 6476. 40|
Broken White, Class 3W Type A Traffic | [

Stripe (6" Wde) | [ |

0360 701Gl25 6168.000 LF | 3. 00000 18504. 00| 3. 00000 18504. 00|
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |

0370 701G133 6168. 000 LF | 3.17000 19552. 56| 3.17000 19552. 56|
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |

0380 701HO01 12336. 000 LF | 0. 25000 3084. 00| 0. 25000 3084. 00|
Solid Traffic Stripe Renoved (Plastic) | [ |

0390 701HO06 6168.000 LF | 0. 25000 1542. 00| 0. 25000 1542. 00|
Broken Traffic Stripe Renoved (Plastic) | [

0400 702A008 29.000 M LE| 4450. 00000 129050. 00| 4450. 00000 129050. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0410 702A009 29.000 M LE 4450. 00000 129050. 00| 4450. 00000 129050. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0420 702A010 29.000 M LE| 2125. 00000 61625. 00| 2125. 00000 61625. 00|
Broken White, Inverted Profile Traffic | [

Stripe (6" Wde) | [ |

0430 702B001 4520.000 LF | 2. 05000 9266. 00| 2. 05000 9266. 00|
Dotted Inverted Profile Traffic Stripe | [ |
(6" _Wde) I I I

0440 703A002 6570. 000 SQFT]| 1. 80000 11826. 00| 1. 80000 11826. 00|
Traffic Control Markings, Cass 2, Type | [

A I I I

0450 705A030 250. 000 EACH 5. 00000 1250. 00| 5. 00000 1250. 00|
Paverent Markers, Class A-H Type 2-C | [ |

0460 705A031 2427.000 EACH| 5. 00000 12135. 00| 5. 00000 12135. 00|
Paverent Markers, Class A-H Type 1-A | [ |

0470 705A032 496. 000 EACH| 5. 00000 2480. 00| 5. 00000 2480. 00|
Paverent Markers, Class A-H Type 1-B | [ |

0480 732A002 LUWP| 90000. 00000 90000. 00| 88750. 00000 88750. 00|
Wi gh-1n-Mtion/Cl assification Station | [

(Wi ghpad Renpval And Reinstallation) | |
0490 740B000 1584. 000 SOQFT| 9. 00000 14256. 00| 10. 00000 15840. 00
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 004 -5
TABULATI ON OF BI DS
CALL ORDER : 004 CONTRACT I D : 20000526004 COUNTI ES : MACON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 06
SET- ASI DE :
| (1) 23024 | (2) 05002 |
| W REGRASS CONSTRUCTI ON COVPA| EAST ALABANMA PAVI NG CO., | NC
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0500 740D000 500. 000 EACH| 50. 00000 25000. 00| 50. 00000 25000. 00|
Channel i zi ng Druns | [ |
0510 741C010 2.000 EACH 3750. 00000 7500. 00| 5000. 00000 10000. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0520 742B000 2.000 EACH 11150. 00000 22300. 00| 20000. 00000 40000. 00|
St ate Retained Portabl e Changeabl e | | |
Message Signs, Type 2 | [ |
0530 742C000 2.000 EACH 7500. 00000 15000. 00| 2000. 00000 4000. 00|
St ate Furni shed Portabl e Changeabl e | [ |
Message Signs, Type 2 | | |
0540 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | | |
To 250, 500. 00) | [ |
0550 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00|
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 4,764, 805. 96| $ 5,124,867.96|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 4,764, 805. 96| $ 5,124,867.96|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 30/ 00
PACE : 005 -1
VENDOR RANKI NG
CALL ORDER : 005 CONTRACT I D : 20000526005 COUNTI ES : BIBB TUSCALOCSA
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : NH 120(10)
for constructing the Planing, Resurfacing and Traffic Stripe NH 120( 9)
on S.R #7 (U.S. #11) from M P. 104.707 at Wodstock to MP. STPAA- 0418(102)

105.011 and on S.R #5 (U.S. #11) fromMP. 105.548 to MP.
108. 432 south of 1-59/20. Length 3.188 mi.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 977, 166. 86 100. 0000%

2 02033 S. T. BUNN CONSTRUCTI ON COVPANY, | NC. $ 1,111, 930.87 113.7912%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 005 -2
TABULATI ON OF BI DS

CALL ORDER : 005 CONTRACT I D : 20000526005 COUNTI ES : BI BB TUSCALOOSA
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
| (1) 01018 | (2) 02033 |
| APAC- ALABAMA, | NC. |'S.” T. BUNN CONSTRUCTI ON CO., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  Tot al

| |
0010 209A000 1.000 EACH 200. 00000 200. 00 250. 00000 250. 00|

Super pave Bitunmi nous Concrete \Waring
Surface Layer, Wdening, 1/2" Maxi mum
Aggregate Size Mx, ESAL Range E

|

Mai | box Reset, Single | [ |
0020 210D001 2916. 000 CVIP| 4. 76000 13880. 16| 6. 49000 18924. 84|
Borrow Excavation (Loose Truckbed | [ |
Measur enent ) | | |
0030 212A000 604.000 STA | 37. 45000 22619. 80| 2.00000 1208. 00|
Machi ne Gradi ng Shoul ders | | |
0040 305B060 100. 000 TCIP| 29. 35000 2935. 00| 16. 45000 1645. 00|
Crushed Aggregate, Section 825, Crusher | | |
Run Stone, 1" Down, For M scell aneous | [ |
Use I I I
0050 401B108 103513. 000 SYCP| 0. 95000 98337. 35| 0. 95000 98337. 35|
Bi t um nous Treatnent G (Wth Pol yner | | |
Addi tive) | [ |
0060 405A000 5348. 000 GAL | 1. 05000 5615. 40| 1. 00000 5348. 00|
Tack Coat | [ |
0070 408A052 11114.000 SY | 1. 32000 14670. 48| 1. 00000 11114. 00|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0080 424A280 5200. 000 TON | 35. 11000 182572. 00| 39. 04000 203008. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size M x, ESAL Range E | [ |
0090 424A281 844.000 TON | 36. 75000 31017. 00| 39. 04000 32949. 76|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size M x, ESAL Range E | [ |
0100 424A283 300. 000 TON | 60. 50000 18150. 00| 65. 00000 19500. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Patching, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range E | [ |
0110 424A286 300. 000 TON | 35. 50000 10650. 00| 40. 00000 12000. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range E | [ |
0120 424A289 496. 000 TON | 42. 65000 21154. 40| 63. 20000 31347. 20|
I I I

| | |

I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 005 -3
TABULATI ON OF BI DS
CALL ORDER : 005 CONTRACT I D : 20000526005 COUNTI ES : BI BB TUSCALOCSA
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 01018 | (2) 02033 |
| APAC- ALABAMA, | NC. | S. T. BUNN CONSTRUCTI ON CO., |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0130 424A290 86. 000 TON | 46. 40000 3990. 40| 63. 20000 5435. 20|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Wdening, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range E | [ |
0140 424B281 10399. 000 TON | 29. 80000 309890. 20| 33. 88000 352318. 12|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range E | | |
0150 424B285 700. 000 TON | 58. 95000 41265. 00| 65. 00000 45500. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0160 424B289 300. 000 TON | 34. 50000 10350. 00| 39. 00000 11700. 00|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0170 424B292 991. 000 TON | 31. 65000 31365. 15| 59. 20000 58667. 20|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Wdening, 1" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0180 428B000 42332.000 LF | 0. 14000 5926. 48| 0. 06000 2539. 92|
Scoring Bitum nous Pavement Surface By | [ |
Rol I'i ng | | |
0190 600A000 LUMP| 12257. 00000 12257. 00| 58000. 00000 58000. 00|
Mobi |'i zati on | [ |
0200 630A000 800. 000 LF | 10. 80000 8640. 00| 14. 00000 11200. 00|
Steel Beam Guardrail, dass A Type 1 | | |
0210 630C004 1.000 EACH 1648. 00000 1648. 00| 2200. 00000 2200. 00|
Guardrail End Anchor, Type 12 | | |
0220 630C070 1.000 EACH 1236. 00000 1236. 00| 2200. 00000 2200. 00|
Quardrail End Anchor, Type 10 Series | | |
0230 651C000 6.000 TON | 206. 00000 1236. 00| 350. 00000 2100. 00|
8-8-8 Conmmercial Fertilizer | [ |
0240 652A054 8. 000 ACRE| 618. 00000 4944. 00| 425. 00000 3400. 00|
Seeding (M x 2A) | | |
0250 656A000 8. 000 ACRE| 412. 00000 3296. 00| 425. 00000 3400. 00|
Mul ching, Cass A Type 1 | | |
0260 665F000 45. 000 EACH| 4.50000 202. 50| 5. 00000 225. 00|
Hay Bal es | | |
0270 665J000 300.000 LF | 3. 85000 1155. 00| 3. 00000 900. 00|
I I

Silt Fence, Type A |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 005 -4
TABULATI ON OF BI DS
CALL ORDER : 005 CONTRACT I D : 20000526005 COUNTI ES : BIBB TUSCALOCSA
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 01018 | (2) 02033 |
| APAC- ALABAMA, | NC. | S. T. BUNN CONSTRUCTI ON CO., |
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0280 701C000 12.000 M LE| 350. 00000 4200. 00| 340. 00000 4080. 00|
Broken Tenporary Traffic Stripe | [ |
0290 701C001 23.000 M LE| 391. 40000 9002. 20| 380. 00000 8740. 00|
Solid Tenporary Traffic Stripe | [ |
0300 701Gl21 384.000 LF | 8. 00000 3072. 00| 7.78000 2987. 52|
Broken White, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0310 701Gl25 384.000 LF | 4. 66000 1789. 44| 4. 53000 1739. 52|
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0320 701G133 384.000 LF | 4.85000 1862. 40| 4.71000 1808. 64|
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0330 701HO01 768.000 LF | 1. 55000 1190. 40| 1. 50000 1152. 00|
Solid Traffic Stripe Renoved (Plastic) | [ |
0340 701HO06 384.000 LF | 2. 06000 791. 04| 2. 00000 768. 00|
Broken Traffic Stripe Renoved (Plastic) | [ |
0350 702A008 7.000 M LE| 4068. 50000 28479. 50| 3950. 00000 27650. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0360 702A009 7.000 M LE| 4068. 50000 28479. 50| 3950. 00000 27650. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0370 702A010 7.000 M LE| 2034. 25000 14239. 75| 1975. 00000 13825. 00|
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0380 702B001 811.000 LF | 1. 90000 1540. 90| 1. 85000 1500. 35|
Dotted Inverted Profile Traffic Stripe | [ |
(6" Wde) I I I
0390 703A002 1130. 000 SQFT| 2.57000 2904. 10| 2. 50000 2825. 00|
Traffic Control Markings, Cass 2, Type | [ |
A I I
0400 703B002 173.000 SQFT| 3. 09000 534. 57| 3. 00000 519. 00|
Traffic Control Legends, dass 2, Type A [ |
0410 703D001 2260. 000 SQFT]| 1. 34000 3028. 40| 1. 30000 2938. 00|
Tenporary Traffic Control Markings | [ |
0420 705A030 78.000 EACH 5. 40000 421. 20| 5. 25000 409. 50|
Paverent Markers, Class A-H Type 2-C | [ |
0430 705A031 432.000 EACH| 5. 15000 2224. 80| 5. 00000 2160. 00|
Paverent Markers, Class A-H Type 1-A | [ |
0440 705A032 36. 000 EACH| 5. 15000 185. 40| 5. 00000 180. 00|
Paverent Markers, Class A-H Type 1-B | [ |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 005 -5
TABULATI ON OF BI DS

Construction Fuel (MaximumBid Limted |
To $46, 500. 00) |
SECTI ON TOTALS | $ 977, 166. 86

CALL ORDER : 005 CONTRACT I D : 20000526005 COUNTI ES : BIBB TUSCALOCSA
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 01018 | (2) 02033 |
| APAC- ALABAMA, | NC. | S. T. BUNN CONSTRUCTI ON CO., |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N
0450 705A037 5.000 EACH 5. 40000 27. 00| 5. 25000 26. 25|
Paverent Markers, Class A-H Type 2-D | [ |
0460 705A038 18. 000 EACH 5. 40000 97. 20| 5. 25000 94. 50|
Paverent Markers, Class A-H Type 2-E | [ |
0470 740B000 1030. 000 SQFT| 8. 75000 9012. 50| 12. 00000 12360. 00|
Construction Signs | [ |
0480 740D000 50. 000 EACH| 25. 00000 1250. 00| 15. 00000 750. 00|
Channel i zi ng Druns | [ |
0490 740E000 50. 000 EACH| 14. 00000 700. 00| 5. 00000 250. 00|
Cones (36 Inches High) | [ |
0500 740MD0O0O 50. 000 EACH| 9. 00000 450. 00| 2. 00000 100. 00|
Wi ght For Cone | [ |
0510 741C010 2.000 EACH 1240. 00000 2480. 00| 1000. 00000 2000. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0520 998A000 LUWP| 1. 24000 1. 24| 0. 00000 0. 00|
I I
I I
I I

$ 1,111, 930.87
CONTRACT TOTALS | $ 977, 166. 86 $ 1,111, 930. 87




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 30/ 00
PAGE : 020 -1
VENDOR RANKI NG
CALL ORDER : 020 CONTRACT I D : 20000526020 COUNTI ES : CLAY
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL

PROJECT(S) : MG 0020( 8)
for constructing the Planing, Resurfacing, Traffic Stripe,

and Loop Detectors on SSR #9 fromMP. 170.01 to MP.
182.10 at S.R #77 in Ashland. Length - 12.090 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 13022 MCCARTNEY CONSTRUCTI ON CO., |INC $ 1,083,766.75 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 1,131, 046.54 104. 3625%
3 04013 DUNN CONSTRUCTI ON COVPANY, | NC.

$ 1,183,410.09 109. 1941%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 020 -2
TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT 1D : 20000526020 COUNTI ES : CLAY
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 13022 | (2) 01018 | (3) 04013
| MOCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. | DUNN CONSTRUCTI ON CO., | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 TOTAL

| |
0010 209A000 13.000 EACH 84. 50000 1098. 50 152. 05000 1976. 65| 58. 23000 756. 99

Super pave Bitum nous Concrete Upper
Bi nder Layer, Wdening, 1" Max
Aggregate Size Mx, ESAL Range C

|
Mai | box Reset, Single | [ |
0020 401B100 170225. 000 SYCP| 0. 47000 80005. 75| 0. 61000 103837. 25| 0. 64000 108944. 00
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) [ |
0030 405A000 6000. 000 GAL | 1. 10000 6600. 00| 0. 00000 0. 00| 0. 87000 5220. 00
Tack Coat | [ |
0040 408A051 360. 000 SQYD| 5. 00000 1800. 00| 3. 75000 1350. 00| 8. 24000 2966. 40
Pl ani ng Exi sting Pavenent [ |
(Approxi mately 0.00" Thru 1.0" Thick) | [ |
0050 408A052 2934.000 SY | 5. 00000 14670. 00| 2.83000 8303. 22| 1.01000 2963. 34
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0060 408A053 2329. 000 SQYD| 5. 00000 11645. 00| 3. 48000 8104. 92| 2.55000 5938. 95
Pl ani ng Exi sting Pavenent | | |
(Approximately 2.10" Thru 3.0" Thick) | [ |
0070 424A240 10000. 000 TON | 31. 00000 310000. 00| 33.97000 339700. 00| 34. 63000 346300. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0080 424A246 250. 000 TON | 35. 00000 8750. 00| 40. 63000 10157. 50| 41.50000 10375. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range C | [ |
0090 424A249 150. 000 TON | 47. 00000 7050. 00| 63. 91000 9586. 50| 65. 67000 9850. 50
Super pave Bitunmi nous Concrete \Waring | [ |
Surface Layer, Wdening, 1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range C | [ |
0100 424B441 17600. 000 TON | 25. 00000 440000. 00| 27. 65000 486640. 00| 27. 37000 481712. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | | |
0110 424B445 100. 000 TON | 65. 00000 6500. 00| 41. 50000 4150. 00| 58. 89000 5889. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0120 424B452 200. 000 TON | 35. 00000 7000. 00| 0. 00000 0. 00| 51. 79000 10358. 00
I | I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 020 -3
TABULATI ON OF BI DS

CALL ORDER : 020 CONTRACT I D : 20000526020 COUNTI ES : CLAY
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 13022 | (2) 01018 | (3) 04013
| MCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. | DUNN CONSTRUCTI ON CO., | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0130 430B043 4650. 000 TCI P| 15. 00000 69750. 00 11. 55000 53707. 50| 14. 38000 66867. 00
Aggregate Surfacing (1" Down, Crusher | |
Run) |
0140 600A000 LUMP| 18150. 00000 18150. 00 3459. 75000 3459. 75 20330. 00000 20330. 00
Mobi i zati on |
0150 701A028 24.000 M LE] 1365. 00000 32760. 00 1365. 00000 32760. 00 1428. 27000 34278. 48

Solid Wite, dass 2, Type A Traffic |
Stripe (0.06" Thick) (6"Wde) |
0160 701A046 9.000 M LE| 950. 00000 8550. 00

Construction Fuel (MaximumBid Limted |
To 48000. 00) |
SECTI ON TOTALS | $ 1,083,766.75

I
|
I I
| I
I I
| I
| |
[ 945. 00000 8505. 00| 988. 80000 8899. 20
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0170 701A048 12.000 M LE 1550. 00000 18600. 00| 1627. 50000 19530. 00| 1702. 92000 20435. 04
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | | |
0180 701C000 27.000 M LE| 320. 00000 8640. 00| 294. 00000 7938. 00| 307. 63000 8306. 01
Broken Tenporary Traffic Stripe | [ |
0190 701C001 36.000 M LE| 360. 00000 12960. 00| 367. 50000 13230. 00| 384. 53000 13843. 08
Solid Tenporary Traffic Stripe | [ |
0200 703A002 1500. 000 SQFT| 2. 00000 3000. 00| 2.52000 3780. 00| 2.63000 3945. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
0210 703D001 100. 000 SQFT| 1. 30000 130. 00| 1. 47000 147. 00| 1. 54000 154. 00
Tenporary Traffic Control Markings | | |
0220 730H000 1000. 000 LF | 3. 50000 3500. 00| 3. 68000 3680. 00| 2. 62000 2620. 00
Loop Detector | | |
0230 7301 000 250.000 LF | 0. 75000 187. 50| 0. 79000 197. 50| 1. 46000 365. 00
Shi el ded Loop Detector Home-Run Cabl e | | |
0240 740B000 742.000 SQFT| 10. 00000 7420. 00| 11. 55000 8570. 10| 9. 03000 6700. 26
Construction Signs | | |
0250 7400000 1.000 EACH 5000. 00000 5000. 00| 1735. 65000 1735. 65| 5218. 15000 5218. 15
Pil ot Car | [ |
0260 998A000 LUMP| 0. 00000 0. 00| 0. 00000 0. 00| 174. 69000 174. 69
I I
| I
I I

$ 1,131, 046.54 $ 1,183,410.09

CONTRACT TOTALS | $ 1,083, 766. 75| $ 1,131, 046. 54| $ 1,183,410.09




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 30/ 00
PAGE : 022 -1
VENDOR RANKI NG
CALL ORDER : 022 CONTRACT I D : 20000526022 COUNTI ES : JACKSON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT 01
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPAA-0181(8)

for constructing the Resurfacing and Traffic Stripe on
S.R #117 from S.R #71 (MP. 25.17) to the south city limts
of Stevenson (MP. 36.40). Length 11.230 mi.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 23009 VWH TAKER CONTRACTI NG CORPORATI ON $ 1,422,412.70 100. 0000%
2 10011 JACKSON PAVI NG & CONSTRUCTI ON, | NC. $ 1,516,596.67 106. 6214%
3 02035 BURGREEN CONTRACTI NG COVPANY, | NC. $ 1,785,693.75 125.5397%
4 01018 APAC- ALABAMA, | NC. $ 1,845,639.27 129. 7541%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 022 -2
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT 1D : 20000526022 COUNTI ES : JACKSON
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT : 01
SET- ASI DE :
(1) 23009 | (2) 10011 | (3) 02035

|

| WHI TAKER CONTRACTI NG CORPORA| JACKSON PAVI NG & CONSTRUCTI O BURGREEN CONTRACTI NG CO., IN
LINE NO/ ITEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 405A000 3283.000 GAL | 0. 65000 2133. 95| 0. 92000 3020. 36| 1. 00000 3283. 00
Tack Coat | [ |
0020 408A053 220. 000 SQvYD| 0. 92000 202. 40| 5. 00000 1100. 00| 6. 00000 1320. 00
Pl ani ng Exi sting Pavenent | [ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0030 424A240 11841.000 TON | 29. 85000 353453. 85| 30. 00000 355230. 00| 38. 00000 449958. 00
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0040 424B441 22842.000 TON | 22. 85000 521939. 70| 25. 28000 577445, 76| 29. 00000 662418. 00
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |
0050 424B549 3639. 000 TON | 22. 85000 83151. 15| 25. 16000 91557. 24| 29. 00000 105531. 00
Super pave Bitumi nous Concrete Lower | | |
Bi nder Layer, Leveling, 1" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0060 424C250 2924.000 TON | 22. 85000 66813. 40| 25. 89000 75702. 36| 29. 00000 84796. 00
Super pave Bitum nous Concrete Base | | |
Layer, Wdening, 1" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0070 430B004 12929. 000 TNCP| 8. 25000 106664. 25| 10. 55000 136400. 95| 13. 50000 174541. 50
Aggregat e Surfacing (AHD #810) | [ |
0080 600A000 LUWP| 20998. 00000 20998. 00| 18050. 00000 18050. 00| 25000. 00000 25000. 00
Mobi |'i zati on | [ |
0090 701A065 1.000 M LE| 16125. 00000 16125. 00| 16125. 00000 16125. 00| 17000. 00000 17000. 00
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0100 701A073 1.000 M LE| 17073. 00000 17073. 00| 17073. 00000 17073. 00| 17500. 00000 17500. 00
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0110 701C000 20. 000 M LE| 320. 00000 6400. 00| 320. 00000 6400. 00| 350. 00000 7000. 00
Broken Tenporary Traffic Stripe | [ |
0120 701C001 81.000 M LE| 360. 00000 29160. 00| 360. 00000 29160. 00| 375. 00000 30375. 00
Solid Tenporary Traffic Stripe | [ |
0130 701D008 1.000 M LE| 1250. 00000 1250. 00| 1250. 00000 1250. 00| 1300. 00000 1300. 00
Solid Traffic Stripe Renmoved (Plastic) | [ |
0140 701D015 1.000 M LE| 1150. 00000 1150. 00| 1150. 00000 1150. 00| 1200. 00000 1200. 00
I I

Broken Traffic Stripe Renpved (Plastic) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 022 -3
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT 1D : 20000526022 COUNTI ES : JACKSON
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT : 01
SET- ASI DE :
(1) 23009 | (2) 10011 | (3) 02035

|
| WHI TAKER CONTRACTI NG CORPORA| JACKSON PAVI NG & CONSTRUCTI Q BURGREEN CONTRACTI NG CO., IN
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNI' T PRI CE AMOUNT
0150 702A007 7.000 M LE 1975. 00000 13825. 00
Broken Yellow, Inverted Profile Traffic |
Stripe (6" Wde) |
0160 702A008 25.000 M LE] 3950. 00000 98750. 00

1975. 00000 13825. 00| 2100. 00000 14700. 00
|

Construction Fuel (MaximumBid Limted |
To 79, 000. 00) |
SECTI ON TOTALS | $ 1,422,412.70

I
| |
[ 3950. 00000 98750. 00| 4000. 00000 100000. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0170 702A009 14.000 M LE| 3950. 00000 55300. 00| 3950. 00000 55300. 00| 4000. 00000 56000. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0180 702A010 3.000 M LE]| 1975. 00000 5925. 00| 1975. 00000 5925. 00| 2100. 00000 6300. 00
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0190 703A002 150. 000 SQFT| 3. 00000 450. 00| 3. 00000 450. 00| 3. 15000 472.50
Traffic Control Markings, Class 2, Type | [ |
A I I I
0200 705A031 180. 000 EACH| 5. 00000 900. 00| 5. 00000 900. 00| 5. 25000 945. 00
Pavenent Markers, Cass A-H Type 1-A | | |
0210 705A032 275.000 EACH 5. 00000 1375. 00| 5. 00000 1375. 00| 5. 25000 1443. 75
Pavenent Markers, Cass A-H Type 1-B | | |
0220 705A037 1060. 000 EACH| 5. 25000 5565. 00| 5. 25000 5565. 00| 5. 50000 5830. 00
Pavenent Markers, Cass A-H Type 2-D | | |
0230 740B000 676. 000 SQFT| 8. 00000 5408. 00| 4. 50000 3042. 00| 5. 00000 3380. 00
Construction Signs | | |
0240 740D000 100. 000 EACH| 25. 00000 2500. 00| 5. 00000 500. 00| 0. 00000 0.00
Channel i zi ng Druns | [ |
0250 740E000 400. 000 EACH| 10. 00000 4000. 00| 1. 00000 400. 00| 10. 00000 4000. 00
Cones (36 Inches High) | | |
0260 740MD0OO 400. 000 EACH| 1. 00000 400. 00| 1. 00000 400. 00| 1. 00000 400. 00
Wi ght For Cone | | |
0270 741C010 1.000 EACH 1500. 00000 1500. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0280 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 10000. 00000 10000. 00
| |
I I
| |

$ 1,516,596.67 $ 1,785,693.75

CONTRACT TOTALS | $ 1,422,412. 70| $ 1,516,596. 67| $ 1,785,693.75




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 30/ 00
PAGE : 022 -4
TABULATI ON OF BI DS
CALL ORDER : 022 CONTRACT I D : 20000526022 COUNTI ES : JACKSON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 01

SET- ASI DE :

| (4) 01018 |
| APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 Tot al

Solid Wite, Cass 3W Type A Traffic |
Stripe (6" Wde) |
0100 701A073 1.000 M LE| 17421. 43000 17421. 43
Solid Yellow, Cass 3W Type A Traffic |
Stripe (6" Wde) |
0110 7010000 20.000 M LE 326. 53000 6530. 60

I I I
0010 405A000 3283.000 GAL | 1. 41000 4629. 03| |
Tack Coat | [ |
0020 408A053 220. 000 SQYDO| 23. 73000 5220. 60| |
Pl ani ng Exi sting Pavenent | | |
(Approximately 2.10" Thru 3.0" Thick) | [ |
0030 424A240 11841. 000 TON | 38. 11000 451260. 51| |
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0040 424B441 22842.000 TON | 31. 22000 713127. 24| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | | |
0050 424B549 3639. 000 TON | 33. 81000 123034. 59| |
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0060 424C250 2924.000 TON | 33. 45000 97807. 80| |
Super pave Bitumi nous Concrete Base | [ |
Layer, Wdening, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range C | [ |
0070 430B004 12929. 000 TNCP| 12. 53000 162000. 37| |
Aggregate Surfacing (AHD #810) | [ |
0080 600A000 LUMP| 16530. 93000 16530. 93| |
Mbbi |'i zati on | | |
0090 701A065 1.000 M LE| 16454. 08000 16454. 08| |
| I
I I
| I
I I
| |
Broken Tenporary Traffic Stripe | [ |
0120 701C001 81.000 M LE| 367. 35000 29755. 35| |
Solid Tenporary Traffic Stripe | [ |
0130 701D008 1.000 M LE| 1275. 51000 1275. 51| |
Solid Traffic Stripe Removed (Plastic) | [ |
0140 701D015 1.000 M LE| 1173. 47000 1173. 47| |
I I

Broken Traffic Stripe Renoved (Plastic) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 022 -5
TABULATI ON OF BI DS

CALL ORDER : 022 CONTRACT 1D : 20000526022 COUNTI ES : JACKSON
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (4) 01018

|

| APAC- ALABAMA, | NC. |

LINE NO / | TEM CODE / ALT | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0150 702A007 7.000 M LE| 2015. 31000 14107. 17| |
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0160 702A008 25.000 M LE| 4030. 61000 100765. 25| |
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0170 702A009 14.000 M LE| 4030. 61000 56428. 54| |
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0180 702A010 3.000 M LE]| 2015. 31000 6045. 93| |
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0190 703A002 150. 000 SQFT| 3. 06000 459. 00| |
Traffic Control Markings, Class 2, Type | [ |
A I I I
0200 705A031 180. 000 EACH| 5. 10000 918. 00| |
Pavenent Markers, Cass A-H Type 1-A | | |
0210 705A032 275.000 EACH 5. 10000 1402. 50| |
Pavenent Markers, Cass A-H Type 1-B | | |
0220 705A037 1060. 000 EACH| 5. 36000 5681. 60| |
Pavenent Markers, Cass A-H Type 2-D | | |
0230 740B000 676. 000 SQFT| 11. 64000 7868. 64| |
Construction Signs | | |
0240 740D000 100. 000 EACH| 1. 37000 137. 00| |
Channel i zi ng Druns | [ |
0250 740E000 400. 000 EACH| 6. 95000 2780. 00| |
Cones (36 Inches High) | | |
0260 740MD0OO 400. 000 EACH| 4. 30000 1720. 00| |
Wi ght For Cone | | |
0270 741C010 1.000 EACH 1103. 13000 1103. 13| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0280 998A000 LUWP| 1. 00000 1. 00| |
Construction Fuel (MaximumBid Limted | [ |
To 79, 000. 00) | [ |
SECTI ON TOTALS | $ 1,845,639. 27| |
------------------------------------------ T T Ty

CONTRACT TOTALS | $ 1,845,639. 27| |




05/ 30/ 00
CALL ORDER : 023
LETTI NG DATE : 05/26/00 10:00 AM

CONTRACT DESCRI PTI ON :

for constructing the Grade and Drain for additional
S.R #69 fromthe 3-1ane section at
Length - 6.445 mi.

section south of Tuscal oosa.

ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CONTRACT I D : 20000526023
DI STRI CT . 05
CONTRACT TIME : 300 Wor ki ng Days
RURAL
| anes on

Moundville to the 4-1ane

DATE :

INC. & ELLARD CONSTR., I NC

I NC.
I NC.

SET- ASI DE :
RANK VENDOR NO. / NAME
1 14007 W S. NEVELL & SONS, | NC
2 18024 RACON, | NC.
3 30002 ELLARD CONTR. CO
4 14001 NEVELL ROADBUI LDERS, | NC.
5 05009 EUTAW CONSTRUCTI ON  COVPANY,
6 20011 TRl COUNTY CONCRETE CONSTRUCTI ON,
7

GFC CONSTRUCTI ON,

I NC.

PACE : 023 -1
COUNTI ES : TUSCALOGOSA
(avail abl e days)
PROJECT(S) : M3 190(17)
TOTAL % OVER
Bl D LOW BI D
$ 3,819,657.50 100. 0000%
$ 3,845,044.82 100. 6646%
$ 4, 225,354.82 110. 6213%
$ 4,239, 030. 86 110. 9793%
$ 4,295,137.64 112. 4482%
$ 4,957,440. 27 129. 7875%
$ 5,174,674.77 135. 4748%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PACGE : 023 -2
TABULATI ON OF BI DS
CALL ORDER : 023 CONTRACT I D : 20000526023 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 05
SET- ASI DE
| (1) 14007 | (2) 18024 | (3) 30002
| W S. NEWELL & SONS, | NC | RACON, | NC. | ELLARD CONTR. & ELLARD CONST
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 201A000 LUMP|  237000. 00000 237000. 00| 100000. 00000 100000. 00| 225113. 29000 225113. 29
Clearing & Gubbing (Approximately 110 | [ |
Acr es) | [ |
0020 206C003 5470. 000 SQYD| 1. 10000 6017. 00| 1. 00000 5470. 00| 0. 50000 2735. 00
Renovi ng Concrete Flunes | | |
0030 206D000 723.000 LF | 2. 50000 1807. 50| 5. 30000 3831. 90| 6. 00000 4338. 00
Renovi ng Pi pe | [ |
0040 206D001 3709.000 LF | 1. 25000 4636. 25| 0. 80000 2967. 20| 0. 75000 2781. 75
Renovi ng Guardrai l | [ |
0050 210A000 709773. 000 CYIP| 1.17000 830434. 41| 1. 10000 780750. 30| 1. 60000 1135636. 80
Uncl assi fi ed Excavation | | |
0060 210D013 137720. 000 CYIP| 0. 00000 0. 00| 2. 25000 309870. 00| 1. 60000 220352. 00
Borrow Excavation (A-4(0) or Better) | [ |
0070 214A000 10014. 000 CUYD 3. 00000 30042. 00| 4. 00000 40056. 00| 0. 95000 9513. 30
Structure Excavation | | |
0080 214B001 1554. 000 CUYD| 13. 00000 20202. 00| 25. 34000 39378. 36| 25. 00000 38850. 00
Foundation Backfill, Commerci al | [ |
0090 230A000 352. 000 RBST| 255. 00000 89760. 00| 300. 00000 105600. 00| 400. 00000 140800. 00
Roadbed Processing | | |
0100 301A004 1512. 000 SYCP| 4. 75000 7182. 00| 3. 50000 5292. 00| 4.20000 6350. 40
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 4" Conpacted Thi ckness | [ |
0110 301A008 2162. 000 SYCP| 5. 00000 10810. 00| 4. 15000 8972. 30| 5. 20000 11242. 40
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 5" Conpacted Thickness | | |
0120 305B060 500. 000 TCI P| 17. 00000 8500. 00| 16. 00000 8000. 00| 15. 50000 7750. 00
Crushed Aggregate, Section 825, Type B, | | |
For M scel | aneous Use | [ |
0130 401A000 2698. 000 SYCP| 1. 00000 2698. 00| 0. 40000 1079. 20| 0. 93000 2509. 14
Bi t um nous Treatnment A | [ |
0140 401B107 2698. 000 SYCP| 4. 93000 13301. 14| 5. 13000 13840. 74| 4.93000 13301. 14
Bi t umi nous Treatnent KG (Wth Pol yner | [ |
Addi tive) | [ |
0150 502A000 191217.000 LB | 0. 50000 95608. 50| 0. 55000 105169. 35| 0. 50000 95608. 50
St eel Rei nforcenent | | |
0160 524B011 994. 000 CUYD 325. 00000 323050. 00| 300. 00000 298200. 00| 325. 00000 323050. 00
Cul vert Concrete Extension (Cast In | | |
Pl ace) [ |
0170 530A001 5698. 000 19. 50000 111111. 00| 20. 60000 117378. 80| 22. 00000 125356. 00
| |

|
LF |
18" Roadway Pipe (Cass 3 RC.) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 023 -3
TABULATI ON OF BI DS

CALL ORDER : 023 CONTRACT I D : 20000526023 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 14007 | (2) 18024 | (3) 30002
| W S, NEVELL & SONS, | NC. | RACON, | NC. | ELLARD CONTR. & ELLARD CONST
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0180 530A002 1622. 000 LF | 27. 00000 43794. 00| 28. 21000 45756. 62| 32. 00000 51904. 00
24" Roadway Pipe (Class 3 RC.) | [ |
0190 530A003 193.000 LF | 38. 00000 7334. 00| 36. 71000 7085. 03] 43. 00000 8299. 00
30" Roadway Pipe (Class 3 RC.) | [ |
0200 530A004 312.000 LF | 49. 50000 15444. 00| 47.32000 14763. 84| 56. 00000 17472. 00
36" Roadway Pipe (Class 3 RC.) | [ |
0210 530A008 162.000 LF | 108. 00000 17496. 00| 102. 97000 16681. 14| 119. 00000 19278. 00
60" Roadway Pipe (Class 3 RC.) | [ |
0220 530A013 111.000 LF | 31. 50000 3496. 50| 31. 31000 3475. 41| 34. 00000 3774.00
24" Roadway Pipe (Class 4 RC.) | [ |
0230 530A014 99.000 LF | 42. 75000 4232. 25| 42.19000 4176. 81| 47.00000 4653. 00
30" Roadway Pipe (Class 4 RC.) | [ |
0240 530A015 146.000 LF | 53. 60000 7825. 60| 58. 67000 8565. 82| 59. 00000 8614. 00
36" Roadway Pipe (Class 4 RC.) | [ |
0250 530A017 550. 000 LF | 97. 00000 53350. 00| 96. 52000 53086. 00| 107. 00000 58850. 00
48" Roadway Pipe (Cass 4 RC.) | [
0260 530A018 177.000 LF | 107. 00000 18939. 00| 104. 08000 18422. 16| 116. 00000 20532. 00
54" Roadway Pipe (Class 4 RC | [
0270 530A201 506. 000 LF | 20. 80000 10524. 80| 22.81000 11541. 86| 22. 00000 11132. 00
18" Roadway Pipe (14 Gauge C.C.S.P.1.) | | |
0280 530A661 179.000 LF | 42.50000 7607. 50| 25. 92000 4639. 68| 22. 00000 3938. 00
18" Roadway Pipe (Cass 3 RC.) | [ |
(Tenpor ary) I I I
0290 530A800 30.000 LF | 16. 60000 498. 00| 26. 26000 787. 80| 18. 00000 540. 00
15" Roadway Pipe (14 Gauge C.C.S.) | | |
(Stack Pipe)(No Beddi ng Required) | [ |
0300 530B015 95.000 LF | 66. 75000 6341. 25| 62. 82000 5967. 90| 70. 00000 6650. 00
44" Span, 27" Rise Roadway Pipe (C ass | [
3 R C) (Extension) | [ |
0310 535A001 379.000 LF | 16. 50000 6253. 50| 18. 03000 6833. 37| 18. 00000 6822. 00
18" Side Drain Pipe | [
0320 535A004 196.000 LF | 34. 75000 6811. 00| 34. 48000 6758. 08| 40. 00000 7840. 00
36" Side Drain Pipe | |
0330 600A000 LUMP| 43000. 00000 43000. 00| 100000. 00000 100000. 00| 50000. 00000 50000. 00
Mobi I'i zati on | [ |
0340 601A000 1.000 EACH 1000. 00000 1000. 00| 500. 00000 500. 00| 13000. 00000 13000. 00
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |
0350 602A000 3.000 EACH 100. 00000 300. 00| 65. 00000 195. 00| 200. 00000 600. 00
R ght O Way Markers | [ |
0360 606A000 10000. 000 LF | 7. 00000 70000. 00| 7.89000 78900. 00| 10. 25000 102500. 00
I I

6" Underdrain Pipe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 023 -4
TABULATI ON OF BI DS
CALL ORDER : 023 CONTRACT I D : 20000526023 COUNTI ES : TUSCALCCSA
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 14007 | (2) 18024 | (3) 30002
| W S, NEVELL & SONS, | NC. | RACON, | NC. | ELLARD CONTR. & ELLARD CONST
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0370 606A001 200. 000 LF | 10. 00000 2000. 00| 9. 85000 1970. 00| 12. 00000 2400. 00
8" Underdrain Pipe | [ |
0380 610C001 8024.000 TON | 17. 00000 136408. 00| 18. 05000 144833. 20| 12. 00000 96288. 00
Loose Riprap, Class 2 | [ |
0390 610D003 6665. 000 SQYD| 2. 00000 13330. 00| 1. 25000 8331. 25| 2.00000 13330. 00
Filter Blanket, Ceotextile | [ |
0400 614A000 2864. 000 CUYD| 195. 00000 558480. 00| 195. 00000 558480. 00| 195. 00000 558480. 00
Sl ope Pavi ng | [ |
0410 619A002 22.000 EACH 450. 00000 9900. 00| 646. 00000 14212. 00| 450. 00000 9900. 00
18" Roadway Pi pe End Treatnment, Class 1 | [ |
0420 619A003 2.000 EACH 550. 00000 1100. 00| 711. 00000 1422. 00| 550. 00000 1100. 00
24" Roadway Pipe End Treatnent, Cass 1 | [ |
0430 619A004 2.000 EACH 625. 00000 1250. 00| 792. 00000 1584. 00| 625. 00000 1250. 00
30" Roadway Pipe End Treatnent, Cass 1 | [ |
0440 619A055 4.000 EACH| 1500. 00000 6000. 00| 1347. 00000 5388. 00| 1500. 00000 6000. 00
36" Roadway Pipe End Treatnent, Cass 2 | [ |
0450 619A057 3.000 EACH 2000. 00000 6000. 00| 1560. 00000 4680. 00| 2000. 00000 6000. 00
48" Roadway Pipe End Treatnent, Class 2 | [ |
0460 619A058 2.000 EACH 2500. 00000 5000. 00| 1822. 00000 3644. 00| 2500. 00000 5000. 00
54" Roadway Pipe End Treatnent, C ass 2 | [ |
0470 619A059 1.000 EACH 3200. 00000 3200. 00| 2110. 00000 2110. 00| 3200. 00000 3200. 00
60" Roadway Pipe End Treatnent, C ass 2 | [ |
0480 619A101 22.000 EACH 450. 00000 9900. 00| 646. 00000 14212. 00| 450. 00000 9900. 00
18" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0490 619A129 12. 000 EACH 1800. 00000 21600. 00| 1235. 00000 14820. 00| 1800. 00000 21600. 00
36" Side Drain Pipe End Treatnent, | | |
Class 2 | [ |
0500 619B069 1.000 EACH 1600. 00000 1600. 00| 1471. 00000 1471. 00| 1600. 00000 1600. 00
44" Span, 27" Ri se Roadway Pipe End | [ |
Treatnment, Cass 2 | | |
0510 620A000 1.000 CUYD| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 950. 00000 950. 00
M nor Structure Concrete | | |
0520 621A000 11. 000 EACH 2200. 00000 24200. 00| 2050. 00000 22550. 00| 2200. 00000 24200. 00
Junction Boxes, Type 1, 1P O 5 | | |
0530 621A001 6. 000 EACH| 2650. 00000 15900. 00| 2050. 00000 12300. 00| 2250. 00000 13500. 00
Junction Boxes, Type 1, 2P O 5 | | |
0540 621A010 14. 000 EACH 2200. 00000 30800. 00| 2050. 00000 28700. 00| 2200. 00000 30800. 00
Junction Boxes, Type 3 | | |
0550 621A016 5.000 EACH| 4500. 00000 22500. 00| 3557. 00000 17785. 00| 4500. 00000 22500. 00
I I

Juncti on Boxes,

Type 4, 1IP O 5 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 023 -5
TABULATI ON OF BI DS

CALL ORDER : 023 CONTRACT I D : 20000526023 COUNTI ES : TUSCALCCSA
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 14007 | (2) 18024 | (3) 30002
| W S, NEVELL & SONS, | NC. | RACON, | NC. | ELLARD CONTR. & ELLARD CONST
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0560 621A017 5.000 EACH| 5500. 00000 27500. 00| 3774. 00000 18870. 00| 5500. 00000 27500. 00
Junction Boxes, Type 4, 2P O 5 | [
0570 621B001 5.000 EACH| 600. 00000 3000. 00| 405. 00000 2025. 00| 600. 00000 3000. 00
Junction Box Units, Type 1, 2P O 5 | [
0580 621B019 7.000 EACH 850. 00000 5950. 00| 1050. 00000 7350. 00| 850. 00000 5950. 00
Junction Box Units, Type 4, 2P Or 5 | [
0590 621C002 6. 000 EACH| 1800. 00000 10800. 00| 2485. 00000 14910. 00| 1800. 00000 10800. 00
Inlets, Type C, PL O P3 | [
0600 621C020 37.000 EACH| 1800. 00000 66600. 00| 1990. 00000 73630. 00| 1800. 00000 66600. 00
Inlets, Type Y | [ |
0610 621C068 5.000 EACH| 1400. 00000 7000. 00| 1730. 00000 8650. 00| 1400. 00000 7000. 00
Inlets, Type Y (Partial) | [ |
0620 621D019 54.000 EACH| 550. 00000 29700. 00| 370. 00000 19980. 00| 550. 00000 29700. 00
Inlet Units, Type Y [ |
0630 629A004 32.000 LF | 145. 00000 4640. 00| 160. 00000 5120. 00| 145. 00000 4640. 00
Concrete Median Or Safety Barrier, Type | [ |
4A (Modi fied) | [ |
0640 630A000 786.000 LF | 12. 25000 9628. 50| 12. 72000 9997. 92| 12. 00000 9432. 00
Steel Beam Guardrail, dass A Type 1 | | |
0650 630C070 2.000 EACH 1285. 00000 2570. 00| 1590. 00000 3180. 00| 1500. 00000 3000. 00
Quardrail End Anchor, Type 10 Series | | |
0660 650B000 60000. 000 CYIP| 1. 75000 105000. 00| 1. 50000 90000. 00| 1. 50000 90000. 00
Topsoi | From St ockpil es | | |
0670 652A054 55. 000 ACRE| 475. 00000 26125. 00| 526. 05000 28932. 75| 425. 00000 23375. 00
Seeding (M x 2A) | | |
0680 652A056 55. 000 ACRE| 475. 00000 26125. 00| 550. 75000 30291. 25| 425. 00000 23375. 00
Seeding (M x 2E) | | |
0690 652B053 25. 000 ACRE| 0. 01000 0. 25| 410. 25000 10256. 25| 500. 00000 12500. 00
Tenporary Seeding (M x 2AT) | | |
0700 652C000 220.000 ACRE| 0. 01000 2. 20| 28. 75000 6325. 00| 100. 00000 22000. 00
Mowi ng I I I
0710 652D054 25. 000 ACRE| 0. 01000 0. 25| 500. 00000 12500. 00| 350. 00000 8750. 00
Seeding In Stubble (Mx 2A) | | |
0720 654A001 9200. 000 SQYD| 3. 50000 32200. 00| 3. 00000 27600. 00| 3. 00000 27600. 00
Sol i d Soddi ng (Bernuda) | |
0730 656A000 65. 000 ACRE| 450. 00000 29250. 00| 426. 30000 27709. 50| 425. 00000 27625. 00
Mul ching, Cass A Type 1 | | |
0740 656A001 70.000 ACRE| 475. 00000 33250. 00| 540. 40000 37828. 00| 450. 00000 31500. 00
Mul ching, Cass A Type 2 | | |
0750 665A000 55. 000 ACRE| 0. 01000 0. 55| 397. 10000 21840. 50| 250. 00000 13750. 00
I I

Tenporary Seedi ng |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 05/30/00
PAGE : 023 -6

CALL ORDER : 023 CONTRACT I D : 20000526023 COUNTI ES : TUSCALCCSA
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 14007 | (2) 18024 | (3) 30002
| W S, NEVELL & SONS, | NC. | RACON, | NC. | ELLARD CONTR. & ELLARD CONST
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0760 665B000 55. 000 ACRE| 0. 01000 0. 55| 426. 30000 23446. 50| 250. 00000 13750. 00
Tenporary Ml chi ng | [ |
0770 665C001 380.000 LF | 16. 50000 6270. 00| 19. 91000 7565. 80| 18. 00000 6840. 00
18" Tenporary Pipe | [ |
0780 665F000 1500. 000 EACH| 4. 00000 6000. 00| 5. 00000 7500. 00| 5. 30000 7950. 00
Hay Bal es | [ |
0790 6651 000 600. 000 TON | 17. 00000 10200. 00| 21. 64000 12984. 00| 14. 00000 8400. 00
Tenporary Riprap, Cass 2 | [ |
0800 665J000 18000. 000 LF | 2. 65000 47700. 00| 1. 60000 28800. 00| 3. 00000 54000. 00
Silt Fence, Type A | [ |
0810 665K000 2000. 000 CuvYD| 4. 00000 8000. 00| 7.65000 15300. 00| 3. 50000 7000. 00
Dr ai nage Sunp Excavation | [
0820 666A001 55. 000 ACRE| 0. 00000 0. 00| 30. 00000 1650. 00| 10. 00000 550. 00
Pest Control Treatnent | [
0830 680A000 LUWP| 75000. 00000 75000. 00| 54524. 91000 54524, 91| 46340. 00000 46340. 00
Engi neering Controls | [ |
0840 740B000 704.000 SQFT| 14. 00000 9856. 00| 11. 30000 7955. 20| 8. 95000 6300. 80
Construction Signs | [ |
0850 740D000 100. 000 EACH| 38. 00000 3800. 00| 43. 00000 4300. 00| 42.10000 4210. 00
Channel i zi ng Druns | [ |
0860 740F002 46. 000 EACH| 300. 00000 13800. 00| 192. 72000 8865. 12| 210. 55000 9685. 30
Barri cades, Type |11 | [ |
0870 7401 005 24. 000 EACH 775. 00000 18600. 00| 753. 00000 18072. 00| 789. 50000 18948. 00
Warni ng Lights, Type B (Detachabl e Head) | [
0880 998A000 LUWP|  210914. 00000 210914. 00| 0. 00000 0. 00| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted | [ |
To 402, 000. 00) | [ |
0890 999 000 4500. 000 HOUR| 0. 80000 3600. 00| 0. 80000 3600. 00| 0. 80000 3600. 00
Trai nee Hours At 80 Cents Per Hour | |
SECTI ON TOTALS | $ 3,819, 657.50| $ 3,845, 044. 82| $ 4,225,354.82
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 3,819, 657.50| $ 3,845, 044. 82| $ 4,225,354.82




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
05/ 30/ 00
PAGE : 023 -7
TABULATI ON OF BI DS
CALL ORDER : 023 CONTRACT I D : 20000526023 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (4) 14001 | (5) 05009 | (6) 20011
| NEWVELL ROADBUI LDERS, | NC. | EUTAW CONSTRUCTI ON CO., I NC.| TRI COUNTY CONCRETE CONSTRUC
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 297000. 00000 297000. 00| 377000. 00000 377000. 00 514000. 00000 514000. 00
Clearing & Grubbing (Approximately 110 | [ |
Acres) | [ |
0020 206C003 5470. 000 SQYD| 2. 00000 10940. 00| 2.50000 13675. 00| 2.00000 10940. 00
Renmovi ng Concrete Flunes | [ |
0030 206D000 723.000 LF | 2. 00000 1446. 00| 5. 85000 4229. 55| 2.00000 1446. 00
Removi ng Pi pe | [ |
0040 206D001 3709.000 LF | 1. 00000 3709. 00| 1. 25000 4636. 25| 2.00000 7418. 00
Removi ng Cuar dr ai | | [ |
0050 210A000 709773.000 CYIP| 1. 60000 1135636. 80| 1.20000 851727. 60| 1. 75000 1242102. 75
Uncl assi fied Excavation | [ |
0060 210D013 137720. 000 CYIP| 1. 60000 220352. 00| 1. 00000 137720. 00| 2.00000 275440. 00
Borrow Excavation (A-4(0) or Better) | [ |
0070 214A000 10014. 000 CUYD| 2. 15000 21530. 10| 4.50000 45063. 00| 4. 00000 40056. 00
Structure Excavation | [ |
0080 214B001 1554. 000 CUYD| 24. 00000 37296. 00| 20. 00000 31080. 00| 17. 00000 26418. 00
Foundati on Backfill, Commerci al | [ |
0090 230A000 352. 000 RBST| 215. 00000 75680. 00| 100. 00000 35200. 00| 300. 00000 105600. 00
Roadbed Processing | [ |
0100 301A004 1512. 000 SYCP| 5. 00000 7560. 00| 4. 00000 6048. 00| 5. 00000 7560. 00
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 4" Conpacted Thi ckness | | |
0110 301A008 2162. 000 SYCP| 6. 25000 13512. 50| 5. 00000 10810. 00| 5. 50000 11891. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 5" Conpacted Thickness | [ |
0120 305B060 500. 000 TCIP| 26. 50000 13250. 00| 14. 00000 7000. 00| 18. 00000 9000. 00
Crushed Aggregate, Section 825, Type B, | [ |
For M scel | aneous Use [ |
0130 401A000 2698. 000 SYCP| 1. 00000 2698. 00| 0. 75000 2023. 50| 0. 75000 2023. 50
Bi t um nous Treatnment A | | |
0140 401B107 2698. 000 SYCP| 4.93000 13301. 14| 4.90000 13220. 20| 4.90000 13220. 20
Bi t um nous Treatnment KG (Wth Pol yner | | |
Addi tive) | | |
0150 502A000 191217.000 LB | 0. 46000 87959. 82| 0. 46000 87959. 82| 0. 48000 91784. 16
St eel Rei nf orcenent | [ |
0160 524B011 994. 000 CUYD| 300. 00000 298200. 00| 300. 00000 298200. 00| 240. 00000 238560. 00
Cul vert Concrete Extension (Cast In | [ |
Pl ace) [ |
0170 530A001 19. 00000 108262. 00| 19. 00000 108262. 00| 20. 52000 116922. 96
I I

I
5698. 000 LF |
18" Roadway Pipe (Cass 3 RC) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 023 -8
TABULATI ON OF BI DS

CALL ORDER : 023 CONTRACT I D : 20000526023 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (4) 14001 | (5) 05009 | (6) 20011
| NEVELL ROADBUI LDERS, | NC. | EUTAW CONSTRUCTI ON CO., I NC. | TRI COUNTY CONCRETE CONSTRUC
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0180 530A002 1622. 000 LF | 26. 00000 42172. 00| 27.00000 43794. 00| 25. 60000 41523. 20
24" Roadway Pipe (Class 3 RC.) | [ |
0190 530A003 193.000 LF | 36. 00000 6948. 00| 37. 00000 7141. 00| 41. 00000 7913. 00
30" Roadway Pipe (Class 3 RC.) | [ |
0200 530A004 312.000 LF | 48. 00000 14976. 00| 48. 00000 14976. 00| 53. 00000 16536. 00
36" Roadway Pipe (Class 3 RC.) | [ |
0210 530A008 162.000 LF | 115. 00000 18630. 00| 108. 00000 17496. 00| 108. 00000 17496. 00
60" Roadway Pipe (Class 3 RC.) | [ |
0220 530A013 111.000 LF | 31. 00000 3441. 00| 30. 00000 3330. 00| 30. 50000 3385.50
24" Roadway Pipe (Class 4 RC.) | [ |
0230 530A014 99.000 LF | 44. 00000 4356. 00| 41. 00000 4059. 00| 45. 00000 4455. 00
30" Roadway Pipe (Class 4 RC.) | [ |
0240 530A015 146.000 LF | 51. 00000 7446. 00| 51. 00000 7446. 00| 56. 00000 8176. 00
36" Roadway Pipe (Class 4 RC.) | [ |
0250 530A017 550. 000 LF | 100. 00000 55000. 00| 101. 00000 55550. 00| 102. 00000 56100. 00
48" Roadway Pipe (Cass 4 RC.) | [
0260 530A018 177.000 LF | 111. 00000 19647. 00| 108. 00000 19116. 00| 112. 00000 19824. 00
54" Roadway Pipe (Class 4 RC | [
0270 530A201 506. 000 LF | 20. 00000 10120. 00| 19. 00000 9614. 00| 30. 00000 15180. 00
18" Roadway Pipe (14 Gauge C.C.S.P.1.) | | |
0280 530A661 179.000 LF | 41. 00000 7339. 00| 19. 00000 3401. 00| 28. 00000 5012. 00
18" Roadway Pipe (Cass 3 RC.) | [ |
(Tenpor ary) I I I
0290 530A800 30.000 LF | 23. 00000 690. 00| 16. 00000 480. 00| 40. 00000 1200. 00
15" Roadway Pipe (14 Gauge C.C.S.) | | |
(Stack Pipe)(No Beddi ng Required) | [ |
0300 530B015 95.000 LF | 64. 00000 6080. 00| 62. 00000 5890. 00| 64. 00000 6080. 00
44" Span, 27" Rise Roadway Pipe (C ass | [
3 R C) (Extension) | [ |
0310 535A001 379.000 LF | 15. 00000 5685. 00| 14. 00000 5306. 00| 20. 00000 7580. 00
18" Side Drain Pipe | [
0320 535A004 196.000 LF | 34. 00000 6664. 00| 27. 00000 5292. 00| 52. 00000 10192. 00
36" Side Drain Pipe | |
0330 600A000 LUWMP| 100000. 00000 100000. 00| 400000. 00000 400000. 00| 300000. 00000 300000. 00
Mobi I'i zati on | [ |
0340 601A000 1.000 EACH 5000. 00000 5000. 00| 15000. 00000 15000. 00| 4000. 00000 4000. 00
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |
0350 602A000 3.000 EACH 135. 00000 405. 00| 50. 00000 150. 00| 100. 00000 300. 00
R ght O Way Markers | [ |
0360 606A000 10000. 000 LF | 7. 00000 70000. 00| 7.00000 70000. 00| 8. 00000 80000. 00
I I

6" Underdrain Pipe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
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TABULATI ON OF BI DS
CALL ORDER : 023 CONTRACT I D : 20000526023 COUNTI ES : TUSCALCCSA
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (4) 14001 | (5) 05009 | (6) 20011
| NEVELL ROADBUI LDERS, | NC. | EUTAW CONSTRUCTI ON CO., I NC. | TRI COUNTY CONCRETE CONSTRUC
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0370 606A001 200. 000 LF | 10. 00000 2000. 00| 18. 00000 3600. 00| 10. 00000 2000. 00
8" Underdrain Pipe | [ |
0380 610C001 8024.000 TON | 20. 30000 162887. 20| 22.00000 176528. 00| 17. 25000 138414. 00
Loose Riprap, Class 2 | [ |
0390 610D003 6665. 000 SQYD| 2. 25000 14996. 25| 1. 50000 9997. 50| 2.50000 16662. 50
Filter Blanket, Ceotextile | [ |
0400 614A000 2864. 000 CUYD| 175. 00000 501200. 00| 200. 00000 572800. 00| 200. 00000 572800. 00
Sl ope Pavi ng | [ |
0410 619A002 22.000 EACH 350. 00000 7700. 00| 580. 00000 12760. 00| 550. 00000 12100. 00
18" Roadway Pi pe End Treatnment, Class 1 | [ |
0420 619A003 2.000 EACH 375. 00000 750. 00| 650. 00000 1300. 00| 600. 00000 1200. 00
24" Roadway Pipe End Treatnent, Cass 1 | [ |
0430 619A004 2.000 EACH 550. 00000 1100. 00| 860. 00000 1720. 00| 750. 00000 1500. 00
30" Roadway Pipe End Treatnent, Cass 1 | [ |
0440 619A055 4.000 EACH| 1100. 00000 4400. 00| 1600. 00000 6400. 00| 1500. 00000 6000. 00
36" Roadway Pipe End Treatnent, Cass 2 | [ |
0450 619A057 3.000 EACH 1350. 00000 4050. 00| 2500. 00000 7500. 00| 2000. 00000 6000. 00
48" Roadway Pipe End Treatnent, Class 2 | [ |
0460 619A058 2.000 EACH 1500. 00000 3000. 00| 3000. 00000 6000. 00| 3000. 00000 6000. 00
54" Roadway Pipe End Treatnent, C ass 2 | [ |
0470 619A059 1.000 EACH 1700. 00000 1700. 00| 3500. 00000 3500. 00| 3500. 00000 3500. 00
60" Roadway Pipe End Treatnent, C ass 2 | [ |
0480 619A101 22.000 EACH 350. 00000 7700. 00| 580. 00000 12760. 00| 550. 00000 12100. 00
18" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0490 619A129 12. 000 EACH 1150. 00000 13800. 00| 1800. 00000 21600. 00| 1500. 00000 18000. 00
36" Side Drain Pipe End Treatnent, | | |
Class 2 | [ |
0500 619B069 1.000 EACH 950. 00000 950. 00| 1600. 00000 1600. 00| 1500. 00000 1500. 00
44" Span, 27" Ri se Roadway Pipe End | [ |
Treatnment, Cass 2 | | |
0510 620A000 1.000 CUYD| 500. 00000 500. 00| 1500. 00000 1500. 00| 650. 00000 650. 00
M nor Structure Concrete | | |
0520 621A000 11. 000 EACH 1500. 00000 16500. 00| 1575. 00000 17325. 00| 1500. 00000 16500. 00
Junction Boxes, Type 1, 1P O 5 | | |
0530 621A001 6. 000 EACH| 1500. 00000 9000. 00| 1575. 00000 9450. 00| 1500. 00000 9000. 00
Junction Boxes, Type 1, 2P O 5 | | |
0540 621A010 14. 000 EACH 1200. 00000 16800. 00| 1260. 00000 17640. 00| 1200. 00000 16800. 00
Junction Boxes, Type 3 | | |
0550 621A016 5.000 EACH| 2500. 00000 12500. 00| 2100. 00000 10500. 00| 2000. 00000 10000. 00
I I

Juncti on Boxes,

Type 4, 1IP O 5 |
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TABULATI ON OF BI DS

CALL ORDER : 023 CONTRACT I D : 20000526023 COUNTI ES : TUSCALCCSA
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (4) 14001 | (5) 05009 | (6) 20011
| NEVELL ROADBUI LDERS, | NC. | EUTAW CONSTRUCTI ON CO., I NC. | TRI COUNTY CONCRETE CONSTRUC

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0560 621A017 5.000 EACH| 2500. 00000 12500. 00| 2100. 00000 10500. 00| 2000. 00000 10000. 00
Junction Boxes, Type 4, 2P O 5 | [

0570 621B001 5.000 EACH| 350. 00000 1750. 00| 1575. 00000 7875. 00| 400. 00000 2000. 00
Junction Box Units, Type 1, 2P O 5 | [

0580 621B019 7.000 EACH 450. 00000 3150. 00| 2100. 00000 14700. 00| 500. 00000 3500. 00
Junction Box Units, Type 4, 2P Or 5 | [

0590 621C002 6. 000 EACH| 1400. 00000 8400. 00| 1470. 00000 8820. 00| 1250. 00000 7500. 00
Inlets, Type C, PL O P3 | [

0600 621C020 37.000 EACH| 1500. 00000 55500. 00| 1470. 00000 54390. 00| 1250. 00000 46250. 00
Inlets, Type Y | [ |

0610 621C068 5.000 EACH| 500. 00000 2500. 00| 1050. 00000 5250. 00| 1500. 00000 7500. 00
Inlets, Type Y (Partial) | [ |

0620 621D019 54.000 EACH| 350. 00000 18900. 00| 1470. 00000 79380. 00| 250. 00000 13500. 00
Inlet Units, Type Y [ |

0630 629A004 32.000 LF | 150. 00000 4800. 00| 58. 00000 1856. 00| 150. 00000 4800. 00
Concrete Median Or Safety Barrier, Type | [ |
4A (Modi fied) | [ |

0640 630A000 786.000 LF | 12. 25000 9628. 50| 12. 25000 9628. 50| 12. 25000 9628. 50
Steel Beam Guardrail, dass A Type 1 | | |

0650 630C070 2.000 EACH 1285. 00000 2570. 00| 1285. 00000 2570. 00| 1285. 00000 2570. 00
Quardrail End Anchor, Type 10 Series | | |

0660 650B000 60000. 000 CYIP| 2. 00000 120000. 00| 1. 00000 60000. 00| 2.50000 150000. 00
Topsoi | From St ockpil es | | |

0670 652A054 55. 000 ACRE| 475. 00000 26125. 00| 540. 00000 29700. 00| 450. 00000 24750. 00
Seeding (M x 2A) | | |

0680 652A056 55. 000 ACRE| 475. 00000 26125. 00| 540. 00000 29700. 00| 450. 00000 24750. 00
Seeding (M x 2E) | | |

0690 652B053 25. 000 ACRE| 250. 00000 6250. 00| 324. 00000 8100. 00| 300. 00000 7500. 00
Tenporary Seeding (M x 2AT) | | |

0700 652C000 220.000 ACRE| 45. 00000 9900. 00| 27.00000 5940. 00| 35. 00000 7700. 00
Mowi ng I I I

0710 652D054 25. 000 ACRE| 450. 00000 11250. 00| 450. 00000 11250. 00| 550. 00000 13750. 00
Seeding In Stubble (Mx 2A) | | |

0720 654A001 9200. 000 SQYD| 3. 50000 32200. 00| 2.70000 24840. 00| 2.50000 23000. 00
Sol i d Soddi ng (Bernuda) | |

0730 656A000 65. 000 ACRE| 450. 00000 29250. 00| 270. 00000 17550. 00| 350. 00000 22750. 00
Mul ching, Cass A Type 1 | | |

0740 656A001 70.000 ACRE| 475. 00000 33250. 00| 405. 00000 28350. 00| 550. 00000 38500. 00
Mul ching, Cass A Type 2 | | |

0750 665A000 55. 000 ACRE| 250. 00000 13750. 00| 319. 51000 17573. 05| 300. 00000 16500. 00

I I

Tenporary Seedi ng |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
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TABULATI ON OF BI DS
CALL ORDER : 023 CONTRACT I D : 20000526023 COUNTI ES : TUSCALCCSA
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (4) 14001 | (5) 05009 | (6) 20011
| NEVELL ROADBUI LDERS, | NC. | EUTAW CONSTRUCTI ON CO., I NC. | TRI COUNTY CONCRETE CONSTRUC
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0760 665B000 55. 000 ACRE| 300. 00000 16500. 00| 319. 51000 17573. 05| 400. 00000 22000. 00
Tenporary Ml chi ng | [ |
0770 665C001 380.000 LF | 16. 00000 6080. 00| 13. 00000 4940. 00| 28. 00000 10640. 00
18" Tenporary Pipe | [ |
0780 665F000 1500. 000 EACH| 6. 00000 9000. 00| 4. 00000 6000. 00| 3. 00000 4500. 00
Hay Bal es | [ |
0790 6651 000 600. 000 TON | 20. 30000 12180. 00| 29. 00000 17400. 00| 19. 50000 11700. 00
Tenporary Riprap, Cass 2 | [ |
0800 665J000 18000. 000 LF | 5. 00000 90000. 00| 1. 30000 23400. 00| 3. 00000 54000. 00
Silt Fence, Type A | [ |
0810 665K000 2000. 000 CuvYD| 5. 00000 10000. 00| 3. 50000 7000. 00| 10. 00000 20000. 00
Dr ai nage Sunp Excavation | [ |
0820 666A001 55. 000 ACRE| 0. 01000 0. 55| 10. 00000 550. 00| 10. 00000 550. 00
Pest Control Treatnent | [ |
0830 680A000 LUWP|  100000. 00000 100000. 00| 120000. 00000 120000. 00| 120000. 00000 120000. 00
Engi neering Controls | [ |
0840 740B000 704.000 SQFT| 14. 00000 9856. 00| 11. 64000 8194. 56| 10. 00000 7040. 00
Construction Signs | [ |
0850 740D000 100. 000 EACH| 65. 00000 6500. 00| 76. 80000 7680. 00| 55. 00000 5500. 00
Channel i zi ng Druns | [ |
0860 740F002 46. 000 EACH| 275. 00000 12650. 00| 166. 39000 7653. 94| 200. 00000 9200. 00
Barri cades, Type |11 | [ |
0870 7401 005 24. 000 EACH 850. 00000 20400. 00| 74.88000 1797. 12| 300. 00000 7200. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
0880 998A000 LUWP| 0. 00000 0. 00| 25000. 00000 25000. 00| 75000. 00000 75000. 00
Construction Fuel (MaximumBid Limted | [ |
To 402, 000. 00) | [ |
0890 999 000 4500. 000 HOUR| 0. 80000 3600. 00| 0. 80000 3600. 00| 0. 80000 3600. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 4,239, 030. 86| $ 4,295, 137. 64| $ 4,957, 440. 27
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 4,239, 030. 86| $ 4,295, 137. 64| $ 4,957, 440. 27




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 30/ 00
PAGE : 023 -12
TABULATI ON OF BI DS
CALL ORDER : 023 CONTRACT I D : 20000526023 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 05

SET- ASI DE :

| (7) 07044 |
| GC CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|

UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 TOTAL

I
0010 201A000 LUWMP|  400000. 00000 400000. 00

Clearing & Grubbing (Approximately 110 |
Acres) |

0020 206C003 5470. 000 SQYD| 5. 00000 27350. 00
Renmovi ng Concrete Flunes |

0030 206D000 723.000 LF | 8. 00000 5784. 00
Renmovi ng Pi pe |

0040 206D001 3709.000 LF | 1. 40000 5192. 60
Removi ng Cuar dr ai | |

0050 210A000 709773.000 CYIP| 1. 54000 1093050. 42
Uncl assi fied Excavation |

0060 210D013 137720. 000 CYIP| 1. 54000 212088. 80
Borrow Excavation (A-4(0) or Better) |

0070 214A000 10014. 000 CUYD| 10. 00000 100140. 00
Structure Excavation |

0080 214B001 1554. 000 CUYD| 22. 00000 34188. 00
Foundati on Backfill, Conmerci al |

0090 230A000 352. 000 RBST| 505. 00000 177760. 00
Roadbed Processing

Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 4" Conpacted Thi ckness |

0110 301A008 2162. 000 SYCP| 4.30000 9296. 60
Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 5" Conpacted Thi ckness |

0120 305B060 500. 000 TCIP| 12. 00000 6000. 00
Crushed Aggregate, Section 825, Type B, |
For M scel | aneous Use

0130 401A000 2698. 000 SYCP| 0. 50000 1349. 00
Bi t um nous Treatnment A |

0140 401B107 2698. 000 SYCP| 5. 05000 13624. 90
Bi t um nous Treatnent KG (Wth Pol yner |
Addi tive) |

0150 502A000 191217.000 LB | 0. 55000 105169. 35
St eel Rei nf orcenent |

0160 524B011 994. 000 CUYD| 275. 00000 273350. 00
Cul vert Concrete Extension (Cast In |
Pl ace)

I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
| |
0100 301A004 1512. 000 SYCP| 3. 65000 5518. 80
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I

I
0170 530A001 5698. 000 LF | 20. 50000 116809. 00
18" Roadway Pipe (Cass 3 RC) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 023 -13
TABULATI ON OF BI DS
CALL ORDER : 023 CONTRACT I D : 20000526023 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (7) 07044 | |
| GFC CONSTRUCTI ON, | NC. [ |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0180 530A002 1622. 000 LF | 25. 65000 41604. 30| |
24" Roadway Pipe (Class 3 RC.) | [ |
0190 530A003 193.000 LF | 40. 00000 7720. 00| |
30" Roadway Pipe (Class 3 RC.) | [ |
0200 530A004 312.000 LF | 52. 25000 16302. 00| |
36" Roadway Pipe (Class 3 RC.) | [ |
0210 530A008 162.000 LF | 110. 00000 17820. 00| |
60" Roadway Pipe (Class 3 RC.) | [ |
0220 530A013 111.000 LF | 30. 00000 3330. 00| |
24" Roadway Pipe (Class 4 RC.) | [ |
0230 530A014 99.000 LF | 45. 00000 4455, 00| |
30" Roadway Pipe (Class 4 RC.) | [ |
0240 530A015 146.000 LF | 56. 00000 8176. 00| |
36" Roadway Pipe (Class 4 RC.) | [ |
0250 530A017 550. 000 LF | 101. 50000 55825. 00| |
48" Roadway Pipe (Cass 4 RC.) | [
0260 530A018 177.000 LF | 112. 00000 19824. 00| |
54" Roadway Pipe (Class 4 RC.) | [
0270 530A201 506. 000 LF | 30. 00000 15180. 00| |
18" Roadway Pipe (14 Gauge C.C.S.P.1.) | | |
0280 530A661 179.000 LF | 30. 00000 5370. 00| |
18" Roadway Pipe (Cass 3 RC.) | [ |
(Tenpor ary) I I I
0290 530A800 30.000 LF | 40. 00000 1200. 00| |
15" Roadway Pipe (14 Gauge C.C.S.) | | |
(Stack Pipe)(No Beddi ng Required) | [ |
0300 530B015 95.000 LF | 65. 00000 6175. 00| |
44" Span, 27" Rise Roadway Pipe (C ass | [
3 R C) (Extension) | [ |
0310 535A001 379.000 LF | 20. 50000 7769. 50| |
18" Side Drain Pipe | [
0320 535A004 196.000 LF | 52. 25000 10241. 00| |
36" Side Drain Pipe | |
0330 600A000 LUMP| 450000. 00000 450000. 00| |
Mobi I'i zati on | [ |
0340 601A000 1.000 EACH 5000. 00000 5000. 00| |
Fur ni shi ng Base, Soil And Structure | | |
Laboratories | [ |
0350 602A000 3.000 EACH 200. 00000 600. 00| |
R ght O Way Markers | [ |
0360 606A000 10000. 000 LF | 8. 00000 80000. 00| |
I I

6" Underdrain Pipe



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 023 -14
TABULATI ON OF BI DS
CALL ORDER : 023 CONTRACT I D : 20000526023 COUNTI ES : TUSCALCCSA
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (7) 07044 [ |
| GFC CONSTRUCTI ON, | NC. [ |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0370 606A001 200. 000 LF | 10. 00000 2000. 00| |
8" Underdrain Pipe | [ |
0380 610C001 8024.000 TON | 23. 00000 184552. 00| |
Loose Riprap, Class 2 | [ |
0390 610D003 6665. 000 SQYD| 1. 50000 9997. 50| |
Filter Blanket, Ceotextile | [ |
0400 614A000 2864. 000 CUYD| 230. 00000 658720. 00| |
Sl ope Pavi ng | [ |
0410 619A002 22.000 EACH 700. 00000 15400. 00| |
18" Roadway Pi pe End Treatnment, Class 1 | [ |
0420 619A003 2.000 EACH 800. 00000 1600. 00| |
24" Roadway Pipe End Treatnent, Cass 1 | [ |
0430 619A004 2.000 EACH 1000. 00000 2000. 00| |
30" Roadway Pipe End Treatnent, Cass 1 | [ |
0440 619A055 4.000 EACH 2000. 00000 8000. 00| |
36" Roadway Pipe End Treatnent, Cass 2 | [ |
0450 619A057 3.000 EACH 2600. 00000 7800. 00| |
48" Roadway Pipe End Treatnent, Class 2 | [ |
0460 619A058 2.000 EACH 4000. 00000 8000. 00| |
54" Roadway Pipe End Treatnent, C ass 2 | [ |
0470 619A059 1.000 EACH 5000. 00000 5000. 00| |
60" Roadway Pipe End Treatnent, C ass 2 | [ |
0480 619A101 22.000 EACH 700. 00000 15400. 00| |
18" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0490 619A129 12. 000 EACH 2000. 00000 24000. 00| |
36" Side Drain Pipe End Treatnent, | | |
Class 2 | [ |
0500 619B069 1.000 EACH 2200. 00000 2200. 00| |
44" Span, 27" Ri se Roadway Pipe End | [ |
Treatnment, Cass 2 | | |
0510 620A000 1.000 CUYD| 1000. 00000 1000. 00| |
M nor Structure Concrete | | |
0520 621A000 11. 000 EACH 1500. 00000 16500. 00| |
Junction Boxes, Type 1, 1P O 5 | | |
0530 621A001 6. 000 EACH| 1500. 00000 9000. 00| |
Junction Boxes, Type 1, 2P O 5 | | |
0540 621A010 14. 000 EACH 1350. 00000 18900. 00| |
Junction Boxes, Type 3 | | |
0550 621A016 5.000 EACH| 2200. 00000 11000. 00| |
I I

Juncti on Boxes,

Type 4, 1IP O 5 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 023 -15
TABULATI ON OF BI DS

CALL ORDER : 023 CONTRACT I D : 20000526023 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 05
SET- ASI DE :
(7) 07044

I

| GFC CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0560 621A017 5.000 EACH| 2200. 00000 11000. 00| |
Junction Boxes, Type 4, 2P O 5 | [
0570 621B001 5.000 EACH| 300. 00000 1500. 00| |
Junction Box Units, Type 1, 2P O 5 | [
0580 621B019 7.000 EACH 500. 00000 3500. 00| |
Junction Box Units, Type 4, 2P Or 5 | [
0590 621C002 6. 000 EACH| 1500. 00000 9000. 00| |
Inlets, Type C, PL O P3 | [
0600 621C020 37.000 EACH| 1500. 00000 55500. 00| |
Inlets, Type Y | [ |
0610 621C068 5.000 EACH| 1000. 00000 5000. 00| |
Inlets, Type Y (Partial) | [ |
0620 621D019 54.000 EACH| 330. 00000 17820. 00| |
Inlet Units, Type Y [ |
0630 629A004 32.000 LF | 165. 00000 5280. 00| |
Concrete Median Or Safety Barrier, Type | [ |
4A (Modi fied) | [ |
0640 630A000 786.000 LF | 13. 50000 10611. 00| |
Steel Beam Guardrail, dass A Type 1 | | |
0650 630C070 2.000 EACH 1500. 00000 3000. 00| |
Quardrail End Anchor, Type 10 Series | | |
0660 650B000 60000. 000 CYIP| 2. 00000 120000. 00| |
Topsoi | From St ockpil es | | |
0670 652A054 55. 000 ACRE| 600. 00000 33000. 00| |
Seeding (M x 2A) | | |
0680 652A056 55. 000 ACRE| 600. 00000 33000. 00| |
Seeding (M x 2E) | | |
0690 652B053 25. 000 ACRE| 330. 00000 8250. 00| |
Tenporary Seeding (M x 2AT) | | |
0700 652C000 220.000 ACRE| 40. 00000 8800. 00| |
Mowi ng I I I
0710 652D054 25. 000 ACRE| 600. 00000 15000. 00| |
Seeding In Stubble (Mx 2A) | | |
0720 654A001 9200. 000 SQYD| 2.75000 25300. 00| |
Sol i d Soddi ng (Bernuda) | |
0730 656A000 65. 000 ACRE| 400. 00000 26000. 00| |
Mul ching, Cass A Type 1 | | |
0740 656A001 70.000 ACRE| 600. 00000 42000. 00| |
Mul ching, Cass A Type 2 | | |
0750 665A000 55. 000 ACRE| 330. 00000 18150. 00| |
I I

Tenporary Seedi ng |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 023 -16
TABULATI ON OF BI DS

CALL ORDER : 023 CONTRACT I D : 20000526023 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 05
SET- ASI DE :
(7) 07044

|

| GFC CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0760 665B000 55. 000 ACRE| 450. 00000 24750. 00| |
Tenporary Ml chi ng | [ |
0770 665C001 380.000 LF | 20. 00000 7600. 00| |
18" Tenporary Pipe | [ |
0780 665F000 1500. 000 EACH| 5. 00000 7500. 00| |
Hay Bal es | [ |
0790 6651 000 600. 000 TON | 25. 00000 15000. 00| |
Tenporary Riprap, Cass 2 | [ |
0800 665J000 18000. 000 LF | 4. 00000 72000. 00| |
Silt Fence, Type A | [ |
0810 665K000 2000. 000 CuvYD| 10. 00000 20000. 00| |
Dr ai nage Sunp Excavation | [
0820 666A001 55. 000 ACRE| 15. 00000 825. 00| |
Pest Control Treatnent | [
0830 680A000 LUWP|  120000. 00000 120000. 00|
Engi neering Controls | [ |
0840 740B000 704.000 SQFT| 14. 00000 9856. 00| |
Construction Signs | [ |
0850 740D000 100. 000 EACH| 50. 00000 5000. 00| |
Channel i zi ng Druns | [ |
0860 740F002 46. 000 EACH| 250. 00000 11500. 00| |
Barri cades, Type |11 | [ |
0870 7401 005 24.000 EACH 250. 00000 6000. 00| |
Warni ng Lights, Type B (Detachabl e Head) | [
0880 998A000 LUWP| 75000. 00000 75000. 00|
Construction Fuel (MaximumBid Limted | [ |
To 402, 000. 00) | [ |
0890 999 000 4500. 000 HOUR| 0. 80000 3600. 00| |
Trai nee Hours At 80 Cents Per Hour | |
SECTI ON TOTALS | $ 5,174,674.77| |
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 5,174,674.77| |




05/ 30/ 00

CALL ORDER
LETTI NG DATE :

CONTRACT DESCRI PTI ON
for constructing the Bridge Replacenent and Approaches on
the West bound Roadway of S. R #2 (U. S. #72) at
of Tuscunbi a.

SET- ASI DE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

024 CONTRACT I D :

05/26/00 10:00 AM

DI STRI CT

CONTRACT TIME

Length 1.448 m .

RURAL

VENDOR RANKI NG

20000526024
02
150 Wor ki ng Days

Dry Creek west

COUNTI ES : COLBERT

(avai |l abl e days)

DATE :

PAGE : 024 -1

RANK

VENDOR NO. / NAME

APAC- ALABAMA, | NC.

JCE KEENUM EXCAVATI ON & CONST., | NC.

BURGREEN CONTRACTI NG COMPANY,

S & M EQUI PMENT CO., INC

I NC.

CLARK CONSTRUCTI ON COVPANY , | NC.

ALABAVA BRI DGE BUI LDERS,

I NC.

PROJECT(S) : BRF-196(23)
TOTAL % OVER
Bl D LOW BI D
$ 1,223,6119.89 100. 0000%
$ 1,288, 483.15 105. 3439%
$ 1,374, 885.05 112. 4080%
$ 1,387,207.49 113. 4154%
$ 1,496, 461. 97 122. 3479%
$ 1,538,277.75 125. 7667%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 024 -2
TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT 1D : 20000526024 COUNTI ES : COLBERT
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 01018 | (2) 11014 | (3) 02035
| APAC- ALABAMA, | NC. | JOE KEENUM EXCAVATI ON & CONS| BURGREEN CONTRACTI NG CO., N
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001  Tot al

| |
0010 201A000 LUWP| 19725. 83000 19725. 83 34600. 00000 34600. 00| 14000. 00000 14000. 00

I mproved Bitum nous Concrete Wearing
Surface Layer, 3/4" Maxi mum Aggregate
Size M x, ESAL Range E

|
I
Clearing & Grubbing (Approximtely 9 | [ |
ACRES) I I I
0020 206A000 LUMP| 20000. 00000 20000. 00| 15000. 00000 15000. 00| 25000. 00000 25000. 00
Renmoval OF O d Bridge , STATI ON 399+61 | | |
VBR I |
0030 206C003 199. 000 SQYD| 6. 07000 1207. 93| 1. 00000 199. 00| 2.00000 398. 00
Renmovi ng Concrete Flunes | [ |
0040 206D000 401.000 LF | 7.06000 2831. 06| 5. 00000 2005. 00| 4. 00000 1604. 00
Removi ng Pi pe | [ |
0050 206D001 1088. 000 LF | 1. 25000 1360. 00| 2.00000 2176. 00| 2.00000 2176. 00
Removi ng Cuar dr ai | | [ |
0060 206E008 3.000 EACH 110. 00000 330. 00| 200. 00000 600. 00| 150. 00000 450. 00
Rermovi ng CGuardrail End Anchor (Al Type)| [ |
0070 210A000 14154. 000 CYIP| 2. 36000 33403. 44| 3. 50000 49539. 00| 2.50000 35385. 00
Uncl assi fied Excavation | [ |
0080 210D000 22293.000 CYIP| 2.72000 60636. 96| 4.25000 94745, 25| 5. 00000 111465. 00
Borr ow Excavati on | [ |
0090 214A000 27.000 cCUYD 6. 35000 171. 45| 15. 00000 405. 00| 20. 00000 540. 00
Structure Excavation | [ |
0100 214B001 10. 000 CUYD| 6. 75000 67. 50| 15. 00000 150. 00| 20. 00000 200. 00
Foundati on Backfill, Commerci al [ |
0110 230A000 22.000 RBST| 268. 99000 5917. 78| 300. 00000 6600. 00| 250. 00000 5500. 00
Roadbed Processing | [ |
0120 301A008 18406. 000 SYCP| 2.50000 46015. 00| 2.80000 51536. 80| 2.50000 46015. 00
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 5" Conpacted Thickness | | |
0130 401A000 8997. 000 SYCP| 0. 35000 3148. 95| 0. 50000 4498. 50| 0. 40000 3598. 80
Bi t um nous Treatnment A | | |
0140 405A000 1069. 000 GAL | 1. 67000 1785. 23| 3. 00000 3207. 00| 1. 25000 1336. 25
Tack Coat | [ |
0150 410B000 1.000 EACH 281. 99000 281. 99| 1000. 00000 1000. 00| 500. 00000 500. 00
State Furnished Profil ograph | | |
0160 428C000 11930. 000 LF 0. 50000 5965. 00| 0. 75000 8947. 50| 0. 40000 4772.00
Scoring Bitum nous Pavenent Surface By | |
Cutting | |
[ 38. 00000 83714. 00| 43. 00000 94729. 00
| I
I I
I I

I
|
0170 429A281 2203.000 TON | 44. 78000 98650. 34
I
I
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 024 -3
TABULATI ON OF BI DS

St eel Rei nforcenent For Bridge |
Superstructure STA 399+65 , APPROX |
31365 LBS. |

CALL ORDER : 024 CONTRACT I D : 20000526024 COUNTI ES : COLBERT
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 01018 | (2) 11014 | (3) 02035
| APAC- ALABAMA, | NC. | JOE KEENUM EXCAVATI ON & CONS| BURGREEN CONTRACTING CO., IN
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0180 429A287 1500. 000 TON | 28. 13000 42195. 00| 35. 00000 52500. 00| 40. 00000 60000. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range E | [ |
0190 429A290 470.000 TON | 43. 02000 20219. 40| 41. 00000 19270. 00| 40. 00000 18800. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Wdening, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range E | [ |
0200 429B282 4443.000 TON | 29. 15000 129513. 45| 30. 00000 133290. 00| 35. 00000 155505. 00
I mproved Bitum nous Concrete Upper | [ |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0210 429B290 1000. 000 TON | 26. 45000 26450. 00| 31. 90000 31900. 00| 35. 00000 35000. 00
I mproved Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1 1/2" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0220 429B293 940. 000 TON | 30. 34000 28519. 60| 31. 00000 29140. 00| 35. 00000 32900. 00
I mproved Bitum nous Concrete Upper | [ |
Bi nder Layer, Wdening, 1 1/2" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0230 429C281 3499. 000 TON | 26. 45000 92548. 55| 28. 00000 97972. 00| 31. 00000 108469. 00
I mproved Bitum nous Concrete Base Layer, | [ |
1 1/2" Maxi mum Aggregate Size MX, | [ |
ESAL Range E | [ |
0240 429C285 500. 000 TON | 37.00000 18500. 00| 42. 00000 21000. 00| 40. 00000 20000. 00
I mproved Bitum nous Concrete Base Layer, | [ |
Patching, 1 1/ 2" Maxi mum Aggr egat e | [ |
Size M x, ESAL Range E | [ |
0250 429C291 1390. 000 TON | 25. 80000 35862. 00| 31. 00000 43090. 00| 31. 00000 43090. 00
I mproved Bitum nous Concrete Base Layer, | [ |
W dening, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0260 430B017 500. 000 TNCP| 12. 35000 6175. 00| 15. 00000 7500. 00| 9. 00000 4500. 00
Aggregate Surfacing (AHD #410, #467, O | [ |
#810) I I I
0270 450B000 107. 000 SQYD| 54. 00000 5778. 00| 54. 00000 5778. 00| 50. 00000 5350. 00
Rei nf orced Cenent Concrete Bridge End | |
Sl ab |
0280 502A000 7155.000 LB | 0. 48000 3434. 4 0. 48000 3434. 40| 0. 50000 3577.50
St eel Rei nforcenent | |
0290 502B000 LUMP| 14450. 00000 14450. 0 00| 15000. 00000 15000. 00
I
I
I

I
I
0l
I
0|  15000. 00000 15000.
I
I
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 024 -4
TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT 1D : 20000526024 COUNTI ES : COLBERT
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 01018 (2) 11014 | (3) 02035

| APAC- ALABAMA, | NC.

|

| JOE KEENUM EXCAVATI ON & CONS| BURGREEN CONTRACTI NG CO., IN
LINE NO/ ITEM CODE / ALT | [

I

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0300 505C002 538.000 LF | 24. 50000 13181. 00| 24.50000 13181. 00| 30. 00000 16140. 00
Steel Piling (HP 12x53) | [ |

0310 505G003 28.000 EACH| 95. 00000 2660. 00| 95. 00000 2660. 00| 75. 00000 2100. 00
Pile Points (Type A 12") | [ |

0320 508A000 4155.000 LB | 2. 70000 11218. 50| 2.80000 11634. 00| 2.25000 9348. 75
Structural Steel | [ |

0330 510A000 73.000 CUYD 410. 00000 29930. 00| 415. 00000 30295. 00| 350. 00000 25550. 00
Bridge Substructure Concrete, Class A | [ |

0340 510C051 LUMP| 48000. 00000 48000. 00| 49000. 00000 49000. 00| 58000. 00000 58000. 00
Bri dge Concrete Superstructure, STA | [ |
399+65 , APPROX. 149 CU. YD. | [ |

0350 510E000 432.000 SQYD| 6. 50000 2808. 00| 6. 50000 2808. 00| 7. 00000 3024. 00
Grooving Concrete Bridge Decks | | |

0360 511A001 12. 000 EACH 120. 00000 1440. 00| 130. 00000 1560. 00| 210. 00000 2520. 00
El astoneric Bearings, Type 2 | | |

0370 513B019 643.000 LF | 117.50000 75552. 50| 118. 00000 75874. 00| 150. 00000 96450. 00
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-63 (Specialty Item | [ |

0380 530A002 23.000 LF | 35. 08000 806. 84| 30. 00000 690. 00| 35. 00000 805. 00
24" Roadway Pipe (Class 3 RC.) | [ |

0390 530A101 4.000 LF | 69. 47000 277. 88| 50. 00000 200. 00| 25. 00000 100. 00
18" Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |

0400 530A102 11.000 LF | 60. 32000 663. 52| 55. 00000 605. 00| 35. 00000 385. 00
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) | [ |

0410 535A001 488.000 LF | 30. 49000 14879. 12| 18. 00000 8784. 00| 20. 00000 9760. 00
18" Side Drain Pipe | [ |

0420 535A301 72.000 LF | 37. 36000 2689. 92| 20. 00000 1440. 00| 20. 00000 1440. 00
18" Side Drain Pipe (Extension) | [ |

0430 535B011 136.000 LF | 31. 41000 4271. 76| 24.00000 3264. 00| 30. 00000 4080. 00
22" Span, 14" Rise Side Drain Pipe | [ |

0440 600A000 LUMP| 83415. 00000 83415. 00| 35000. 00000 35000. 00| 90000. 00000 90000. 00
Mobi | i zat i on | [ |

0450 606A000 200. 000 LF | 7.66000 1532. 00| 14. 00000 2800. 00| 6. 00000 1200. 00
6" Underdrain Pipe | [ |

0460 610A004 762.000 SQYD| 17. 19000 13098. 78| 22.00000 16764. 00| 17. 00000 12954. 00
Loose Riprap, Class 2, 24" Thick | [ |

0470 610D0O00 782.000 SQYD| 1. 70000 1329. 40| 3. 00000 2346. 00| 2.50000 1955. 00
Fi | ter Bl anket | [ |

0480 617A000 3503. 000 SQYD| 2. 30000 8056. 90| 3. 00000 10509. 00| 2.75000 9633. 25

| |

Bi t um nous Treated G ass Fi ber Flunes |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 024 -5
TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT 1D : 20000526024 COUNTI ES : COLBERT
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 01018 (2) 11014 | (3) 02035

| APAC- ALABAMA, | NC.

|

| JOE KEENUM EXCAVATI ON & CONS| BURGREEN CONTRACTI NG CO., IN
LINE NO/ ITEM CODE / ALT | [

I

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0490 619A101 10. 000 EACH| 380. 00000 3800. 00| 450. 00000 4500. 00| 425. 00000 4250. 00
18" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0500 619B116 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00| 550. 00000 1100. 00
22" Span, 14" Rise Side Drain Pipe End | [ |
Treatment, Class 1 | [ |

0510 620A000 2.000 cuyp 700. 00000 1400. 00| 700. 00000 1400. 00| 700. 00000 1400. 00
M nor Structure Concrete | [ |

0520 621A000 2.000 EACH 1600. 00000 3200. 00| 2500. 00000 5000. 00| 1700. 00000 3400. 00
Junction Boxes, Type 1, 1P O 5 | [ |

0530 621C020 2.000 EACH 1650. 00000 3300. 00| 1800. 00000 3600. 00| 1750. 00000 3500. 00
Inlets, Type Y | [ |

0540 621D019 2.000 EACH 420. 00000 840. 00| 400. 00000 800. 00| 500. 00000 1000. 00
Inlet Units, Type Y | [ |

0550 630C003 2.000 EACH 1050. 00000 2100. 00| 1050. 00000 2100. 00| 1500. 00000 3000. 00
Quardrail End Anchor, Type 13 | [ |

0560 630C050 2.000 EACH 1950. 00000 3900. 00| 1950. 00000 3900. 00| 2600. 00000 5200. 00
Quardrail End Anchor, Type 20 Series | [ |

0570 650A000 8610. 000 CYIP| 5. 56000 47871. 60| 4. 00000 34440. 00| 2. 50000 21525. 00
Topsoi | | [ |

0580 652A050 6. 000 ACRE| 425. 00000 2550. 00| 700. 00000 4200. 00| 500. 00000 3000. 00
Seeding (M x 1A) | [ |

0590 652A053 2.000 ACRE| 425. 00000 850. 00| 700. 00000 1400. 00| 500. 00000 1000. 00
Seeding (M x 1E) | [ |

0600 652B050 6. 000 ACRE| 500. 00000 3000. 00| 250. 00000 1500. 00| 300. 00000 1800. 00
Tenporary Seeding (M x 1AT) | [ |

0610 652C000 8. 000 ACRE| 100. 00000 800. 00| 37. 25000 298. 00| 50. 00000 400. 00
Mowi ng | | |

0620 652D050 6. 000 ACRE| 350. 00000 2100. 00| 250. 00000 1500. 00| 350. 00000 2100. 00
Seeding In Stubble (Mx 1A) | [ |

0630 656A000 6. 000 ACRE| 425. 00000 2550. 00| 575. 00000 3450. 00| 400. 00000 2400. 00
Mul ching, Cass A Type 1 | [ |

0640 656A001 2.000 ACRE| 450. 00000 900. 00| 675. 00000 1350. 00| 500. 00000 1000. 00
Mul ching, Cass A Type 2 | [ |

0650 659A000 100. 000 SQYD| 1. 75000 175. 00| 2. 50000 250. 00| 2.00000 200. 00
Erosion Control Netting, Class A | [ |

0660 659A001 100. 000 SQYD| 1. 75000 175. 00| 2. 25000 225. 00| 2.00000 200. 00
Erosion Control Netting, Class B | [ |

0670 665F000 145. 000 EACH 8. 35000 1210. 75| 5. 00000 725. 00| 5. 00000 725.00
Hay Bal es | [ |

0680 6651 000 320.000 TON | 13. 79000 4412. 80| 15. 00000 4800. 00| 17.50000 5600. 00

| | |

Tenporary Riprap, Cass 2



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 024 -6
TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT 1D : 20000526024 COUNTI ES : COLBERT
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
| (1) 01018 (2) 11014 | (3) 02035

| APAC- ALABAMA, | NC.

|

| JOE KEENUM EXCAVATI ON & CONS| BURGREEN CONTRACTI NG CO., IN
LINE NO/ ITEM CODE / ALT | [

I

|
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0690 665J000 570.000 LF | 3. 47000 1977. 90| 5. 00000 2850. 00| 4. 00000 2280. 00
Silt Fence, Type A | [ |

0700 665K000 60. 000 CUYD| 6. 74000 404. 40| 3. 00000 180. 00| 4. 00000 240. 00
Dr ai nage Sunp Excavation | [ |

0710 666A001 8. 000 ACRE| 10. 00000 80. 00| 1. 00000 8. 00| 25. 00000 200. 00
Pest Control Treatnent | [ |

0720 680A000 LUWP| 25337. 50000 25337. 50| 14000. 00000 14000. 00| 15500. 00000 15500. 00
Engi neering Control s | [ |

0730 701C000 4.000 M LE| 475. 00000 1900. 00| 500. 00000 2000. 00| 500. 00000 2000. 00
Broken Tenporary Traffic Stripe | [ |

0740 701C001 1.000 M LE| 495. 00000 495. 00| 500. 00000 500. 00| 600. 00000 600. 00
Solid Tenporary Traffic Stripe | [ |

0750 701C004 1.000 M LE| 2640. 00000 2640. 00| 3300. 00000 3300. 00| 2750. 00000 2750. 00
Broken Tenporary Traffic Stripe (Tape) | [ |

0760 701C005 1.000 M LE| 7920. 00000 7920. 00| 6800. 00000 6800. 00| 8500. 00000 8500. 00
Solid Tenporary Traffic Stripe (Tape) | [ |

0770 701Gl121 110.000 LF | 4.50000 495. 00| 5. 20000 572. 00| 4. 75000 522. 50
Broken White, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |

0780 701Gl25 110. 000 LF | 5. 00000 550. 00| 7.12000 783. 20| 5. 25000 577.50
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |

0790 701G133 110.000 LF | 5. 00000 550. 00| 7.31000 804. 10| 5. 25000 577.50
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |

0800 702A008 2.000 M LE| 4400. 00000 8800. 00| 4500. 00000 9000. 00| 4500. 00000 9000. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0810 702A009 2.000 M LE| 4400. 00000 8800. 00| 4500. 00000 9000. 00| 4500. 00000 9000. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0820 702A010 2.000 M LE| 2400. 00000 4800. 00| 2000. 00000 4000. 00| 2600. 00000 5200. 00
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |

0830 702B001 2490.000 LF | 1. 50000 3735. 00| 1. 50000 3735. 00| 1. 60000 3984. 00
Dotted Inverted Profile Traffic Stripe | [ |
(6" _Wde) I I I

0840 703A002 1520. 000 SQFT| 2. 50000 3800. 00| 2. 50000 3800. 00| 2. 60000 3952. 00
Traffic Control Markings, Cass 2, Type | [ |
A | | |

0850 703B002 247.000 SQFT| 3. 25000 802. 75| 3. 00000 741. 00| 3. 50000 864. 50

| |

Traffic Control Legends, dass 2, Type A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PACGE : 024 -7
TABULATI ON OF BI DS
CALL ORDER : 024 CONTRACT I D : 20000526024 COUNTI ES : COLBERT
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (1) 01018 | (2) 11014 | (3) 02035
| APAC- ALABAMA, | NC. | JOE KEENUM EXCAVATI ON & CONS| BURGREEN CONTRACTING CO., IN
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0860 703D001 266. 000 SQFT| 1. 50000 399. 00| 1. 30000 345. 80| 1. 75000 465. 50
Tenporary Traffic Control Markings | [ |
0870 703E001 137.000 SQFT| 1. 75000 239. 75| 1. 30000 178. 10| 2.00000 274.00
Tenporary Traffic Control Legends | [ |
0880 705A030 6. 000 EACH 6. 00000 36. 00| 5. 25000 31. 50| 6. 25000 37.50
Paverent Markers, Class A-H Type 2-C | [ |
0890 705A031 93.000 EACH 6. 00000 558. 00| 5. 00000 465. 00| 6. 50000 604. 50
Paverent Markers, Class A-H Type 1-A | [ |
0900 740B000 984. 000 SQFT]| 8. 14000 8009. 76| 10. 00000 9840. 00| 12. 50000 12300. 00
Construction Signs | [ |
0910 740D000 150. 000 EACH| 17.50000 2625. 00| 40. 00000 6000. 00| 50. 00000 7500. 00
Channel i zi ng Druns | [ |
0920 740E000 100. 000 EACH| 5. 00000 500. 00| 15. 00000 1500. 00| 1. 00000 100. 00
Cones (36 Inches High) | [ |
0930 740F002 30. 000 EACH 232. 80000 6984. 00| 300. 00000 9000. 00| 350. 00000 10500. 00
Barri cades, Type |11 | [ |
0940 7401 005 1.000 EACH 398. 74000 398. 74| 400. 00000 400. 00| 450. 00000 450. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
0950 740MD0O0 100. 000 EACH| 3. 00000 300. 00| 8. 00000 800. 00| 1. 00000 100. 00
Wi ght For Cone | [ |
0960 741C010 2.000 EACH 845. 98000 1691. 96| 2500. 00000 5000. 00| 750. 00000 1500. 00
Port abl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0970 998A000 LUWP| 0. 00000 0. 00| 27000. 00000 27000. 00| 16000. 00000 16000. 00
Construction Fuel (MaximumBid Limted | | |
To 78, 000. 00) | [ |
0980 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00| 0. 80000 1200. 00
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 1,223,119. 89| $ 1,288, 483. 15| $ 1,374,885.05
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 1,223,119. 89| $ 1,288, 483. 15| $ 1,374,885.05




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

I nproved Bitumi nous Concrete Waring
Surface Layer, 3/4" Mxi num Aggregate
Size M x, ESAL Range E

05/ 30/ 00
PAGE : 024 -8
TABULATI ON OF BI DS
CALL ORDER : 024 CONTRACT | D : 20000526024 COUNTI ES : COLBERT
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (4) 19074 | (5) 03001 | (6) 01007
| S & M EQUI PMENT CO., |NC. | CLARK CONSTRUCTI ON CO., | NC.| ALABAMVA BRI DGE BUI LDERS, | NC
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T Ty
SECTI ON 0001  Tot al
I I I
0010 201A000 LUMP| 34500. 00000 34500. 00| 90000. 00000 90000. 00| 10000. 00000 10000. 00
Clearing & G ubbing (Approximately 9 | [ |
ACRES) | | |
0020 206A000 LUMP| 28500. 00000 28500. 00| 10000. 00000 10000. 00| 25000. 00000 25000. 00
Rermoval OF O d Bridge , STATI ON 399+61 | | |
VBR I I I
0030 206C003 199. 000 SQYD| 4. 25000 845. 75| 6. 49000 1291. 51| 2. 25000 447.75
Renovi ng Concrete Flunes | | |
0040 206D000 401.000 LF | 6. 00000 2406. 00| 7.55000 3027. 55| 6. 00000 2406. 00
Renovi ng Pi pe | [ |
0050 206D001 1088. 000 LF | 3. 00000 3264. 00| 1. 00000 1088. 00| 1. 25000 1360. 00
Renovi ng Guardrai l | [ |
0060 206E008 3.000 EACH 175. 00000 525. 00| 100. 00000 300. 00| 110. 00000 330. 00
Renmovi ng Guardrail End Anchor (Al Type)| [ |
0070 210A000 14154. 000 CYIP| 3. 25000 46000. 50| 2.53000 35809. 62| 7.00000 99078. 00
Uncl assi fi ed Excavation | | |
0080 210D000 22293.000 CYIP| 4.10000 91401. 30| 2.90000 64649. 70| 6. 75000 150477. 75
Borrow Excavati on | [ |
0090 214A000 27.000 CUYD 12. 00000 324. 00| 6. 79000 183. 33| 6. 00000 162. 00
Structure Excavation | | |
0100 214B001 10. 000 CUYD| 16. 00000 160. 00| 7.22000 72. 20| 35. 00000 350. 00
Foundati on Backfill, Commerci al [ |
0110 230A000 22.000 RBST| 265. 00000 5830. 00| 287. 67000 6328. 74| 250. 00000 5500. 00
Roadbed Processing | | |
0120 301A008 18406. 000 SYCP| 2.90000 53377. 40| 2. 67000 49144. 02| 2.50000 46015. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 5" Conpacted Thickness | [ |
0130 401A000 8997. 000 SYCP| 2. 00000 17994. 00| 0. 38000 3418. 86| 0. 40000 3598. 80
Bi t um nous Treatnment A [ |
0140 405A000 1069. 000 GAL | 1. 05000 1122. 45| 1. 79000 1913. 51| 1. 25000 1336. 25
Tack Coat | [ |
0150 410B000 1.000 EACH 2500. 00000 2500. 00| 301. 57000 301. 57| 500. 00000 500. 00
St at e Furnished Profil ograph | [ |
0160 428C000 11930. 000 LF | 0. 72000 8589. 60| 0. 50000 5965. 00| 0. 40000 4772.00
Scoring Bitum nous Pavement Surface By | [ |
Cutting | | |
0170 429A281 2203.000 TON | 34. 50000 76003. 50| 47. 89000 105501. 67| 43. 00000 94729. 00
I I I
| | I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 024 -9
TABULATI ON OF BI DS

St eel Rei nforcenent For Bridge |
Superstructure STA 399+65 , APPROX |
31365 LBS. |

CALL ORDER : 024 CONTRACT I D : 20000526024 COUNTI ES : COLBERT
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 19074 | (5) 03001 | (6) 01007
| S & M EQUI PMENT CO., |INC | CLARK CONSTRUCTI ON CO., | NC. | ALABAVA BRI DGE BUI LDERS, | NC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0180 429A287 1500. 000 TON | 36. 00000 54000. 00| 28. 13000 42195. 00| 40. 00000 60000. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range E | [ |
0190 429A290 470.000 TON | 38. 00000 17860. 00| 46. 01000 21624. 70| 40. 00000 18800. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Wdening, 3/4" Maxi mum | | |
Aggregate Size M x, ESAL Range E | [ |
0200 429B282 4443.000 TON | 27.50000 122182. 50| 31. 17000 138488. 31| 35. 00000 155505. 00
I mproved Bitum nous Concrete Upper | [ |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0210 429B290 1000. 000 TON | 32. 00000 32000. 00| 26. 45000 26450. 00| 35. 00000 35000. 00
I mproved Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1 1/2" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0220 429B293 940. 000 TON | 34. 00000 31960. 00| 32. 45000 30503. 00| 35. 00000 32900. 00
I mproved Bitum nous Concrete Upper | [ |
Bi nder Layer, Wdening, 1 1/2" Maxinum | [ |
Aggregate Size M x, ESAL Range E | [ |
0230 429C281 3499. 000 TON | 26. 75000 93598. 25| 26. 45000 92548. 55| 31. 00000 108469. 00
I mproved Bitum nous Concrete Base Layer, | [ |
1 1/2" Maxi mum Aggregate Size MX, | [ |
ESAL Range E | [ |
0240 429C285 500. 000 TON | 48. 00000 24000. 00| 37. 00000 18500. 00| 40. 00000 20000. 00
I mproved Bitum nous Concrete Base Layer, | [ |
Patching, 1 1/ 2" Maxi mum Aggr egat e | [ |
Size M x, ESAL Range E | [ |
0250 429C291 1390. 000 TON | 33. 00000 45870. 00| 27. 60000 38364. 00| 31. 00000 43090. 00
I mproved Bitum nous Concrete Base Layer, | [ |
W dening, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range E | [ |
0260 430B017 500. 000 TNCP| 9. 90000 4950. 00| 13. 21000 6605. 00| 20. 00000 10000. 00
Aggregate Surfacing (AHD #410, #467, O | [ |
#810) I I I
0270 450B000 107. 000 SQYD| 60. 50000 6473. 50| 65. 00000 6955. 00| 65. 00000 6955. 00
Rei nforced Cenent Concrete Bridge End | [ |
Sl ab [ |
0280 502A000 7155.000 LB | 0. 75000 5366. 25| 0. 50000 3577. 50| 0. 50000 3577.50
St eel Rei nforcenent | [ |
0290 502B000 LUWP| 16350. 00000 16350. 00| 14000. 00000 14000. 00| 25000. 00000 25000. 00
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 024 -10
TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT I D : 20000526024 COUNTI ES : COLBERT
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 19074 | (5) 03001 | (6) 01007
| S & M EQUI PMENT CO., |INC | CLARK CONSTRUCTI ON CO., | NC. | ALABAVA BRI DGE BUI LDERS, | NC

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0300 505C002 538.000 LF | 27. 25000 14660. 50| 25. 00000 13450. 00| 24. 00000 12912. 00
Steel Piling (HP 12x53) | [ |

0310 5053003 28.000 EACH| 107. 00000 2996. 00| 75. 00000 2100. 00| 120. 00000 3360. 00
Pile Points (Type A 12") | [ |

0320 508A000 4155.000 LB | 3.16000 13129. 80| 2.50000 10387. 50| 2.50000 10387. 50
Structural Steel | [ |

0330 510A000 73.000 CUYD 446. 90000 32623. 70| 500. 00000 36500. 00| 300. 00000 21900. 00
Bridge Substructure Concrete, Class A | [ |

0340 510C051 LUMP| 53707. 50000 53707. 50| 75000. 00000 75000. 00 100000. 00000 100000. 00
Bri dge Concrete Superstructure, STA | [ |
399+65 , APPROX. 149 CU. YD. | [ |

0350 510E000 432.000 SQYD| 7. 15000 3088. 80| 6. 16000 2661. 12| 6. 50000 2808. 00
Grooving Concrete Bridge Decks | | |

0360 511A001 12. 000 EACH 132. 00000 1584. 00| 1250. 00000 15000. 00| 200. 00000 2400. 00
El astoneric Bearings, Type 2 | | |

0370 513B019 643.000 LF | 130. 90000 84168. 70| 150. 00000 96450. 00| 155. 00000 99665. 00
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-63 (Specialty Item | [ |

0380 530A002 23.000 LF | 26. 00000 598. 00| 37.51000 862. 73| 25. 00000 575. 00
24" Roadway Pipe (Class 3 RC.) | [ |

0390 530A101 4.000 LF | 24. 00000 96. 00| 74.30000 297. 20| 30. 00000 120. 00
18" Roadway Pipe (Cass 3 RC.) | [ |
(Ext ensi on) | [ |

0400 530A102 11.000 LF | 38. 00000 418. 00| 64. 50000 709. 50| 50. 00000 550. 00
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) | [ |

0410 535A001 488.000 LF | 17. 50000 8540. 00| 32. 61000 15913. 68| 17. 00000 8296. 00
18" Side Drain Pipe | [ |

0420 535A301 72.000 LF | 18. 20000 1310. 40| 39. 95000 2876. 40| 26. 00000 1872. 00
18" Side Drain Pipe (Extension) | [ |

0430 535B011 136.000 LF | 26. 00000 3536. 00| 33. 59000 4568. 24| 18. 00000 2448. 00
22" Span, 14" Rise Side Drain Pipe | [ |

0440 600A000 LUMP| 61500. 00000 61500. 00 150000. 00000 150000. 00| 60000. 00000 60000. 00
Mobi | i zat i on | [ |

0450 606A000 200. 000 LF | 8. 00000 1600. 00| 8. 19000 1638. 00| 6. 00000 1200. 00
6" Underdrain Pipe | [ |

0460 610A004 762.000 SQYD| 23. 50000 17907. 00| 19. 53000 14881. 86| 26. 00000 19812. 00
Loose Riprap, Class 2, 24" Thick | [ |

0470 610D0O00 782.000 SQYD| 3.50000 2737. 00| 0. 82000 641. 24| 2.00000 1564. 00
Fi | ter Bl anket | [ |

0480 617A000 3503. 000 SQYD| 11. 00000 38533. 00| 3. 00000 10509. 00| 3. 50000 12260. 50

| |

Bi t um nous Treated G ass Fi ber Flunes |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
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TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT I D : 20000526024 COUNTI ES : COLBERT
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 19074 | (5) 03001 | (6) 01007
| S & M EQUI PMENT CO., |INC | CLARK CONSTRUCTI ON CO., | NC. | ALABAVA BRI DGE BUI LDERS, | NC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0490 619A101 10. 000 EACH| 415. 00000 4150. 00| 586. 60000 5866. 00| 400. 00000 4000. 00
18" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |
0500 619B116 2.000 EACH 525. 00000 1050. 00| 649. 56000 1299. 12| 400. 00000 800. 00
22" Span, 14" Rise Side Drain Pipe End | [ |
Treatment, Class 1 | [ |
0510 620A000 2.000 cuyp 450. 00000 900. 00| 220. 06000 440. 12| 700. 00000 1400. 00
M nor Structure Concrete | [ |
0520 621A000 2.000 EACH 1475. 00000 2950. 00| 1084. 01000 2168. 02| 2000. 00000 4000. 00
Junction Boxes, Type 1, 1P O 5 | [ |
0530 621C020 2.000 EACH 1725. 00000 3450. 00| 1529. 25000 3058. 50| 1700. 00000 3400. 00
Inlets, Type Y | [ |
0540 621D019 2.000 EACH 325. 00000 650. 00| 522. 30000 1044. 60| 600. 00000 1200. 00
Inlet Units, Type Y | [ |
0550 630C003 2.000 EACH 1540. 00000 3080. 00| 1000. 00000 2000. 00| 1050. 00000 2100. 00
Quardrail End Anchor, Type 13 | [ |
0560 630C050 2.000 EACH 2750. 00000 5500. 00| 1900. 00000 3800. 00| 1950. 00000 3900. 00
Quardrail End Anchor, Type 20 Series | [ |
0570 650A000 8610. 000 CYIP| 3. 85000 33148. 50| 5. 94000 51143. 40| 6. 00000 51660. 00
Topsoi | | [ |
0580 652A050 6. 000 ACRE| 720. 00000 4320. 00| 425. 00000 2550. 00| 700. 00000 4200. 00
Seeding (M x 1A) | [ |
0590 652A053 2.000 ACRE| 720. 00000 1440. 00| 425. 00000 850. 00| 700. 00000 1400. 00
Seeding (M x 1E) | [ |
0600 652B050 6. 000 ACRE| 350. 00000 2100. 00| 500. 00000 3000. 00| 450. 00000 2700. 00
Tenporary Seeding (M x 1AT) | [ |
0610 652C000 8. 000 ACRE| 50. 00000 400. 00| 100. 00000 800. 00| 40. 00000 320. 00
Mowi ng | | |
0620 652D050 6. 000 ACRE| 610. 00000 3660. 00| 350. 00000 2100. 00| 400. 00000 2400. 00
Seeding In Stubble (Mx 1A) | [ |
0630 656A000 6. 000 ACRE| 575. 00000 3450. 00| 425. 00000 2550. 00| 600. 00000 3600. 00
Mul ching, Cass A Type 1 | [ |
0640 656A001 2.000 ACRE| 800. 00000 1600. 00| 450. 00000 900. 00| 600. 00000 1200. 00
Mul ching, Cass A Type 2 | [ |
0650 659A000 100. 000 SQYD| 1. 98000 198. 00| 1. 75000 175. 00| 2. 50000 250. 00
Erosion Control Netting, Class A | [ |
0660 659A001 100. 000 SQYD| 1. 98000 198. 00| 1. 75000 175. 00| 2. 50000 250. 00
Erosion Control Netting, Class B | [ |
0670 665F000 145. 000 EACH 4. 25000 616. 25| 5. 00000 725. 00| 5. 00000 725.00
Hay Bal es | [ |
0680 6651 000 320.000 TON | 17. 00000 5440. 00| 18. 00000 5760. 00| 20. 00000 6400. 00
| | |

Tenporary Riprap, Cass 2



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 024 -12
TABULATI ON OF BI DS
CALL ORDER : 024 CONTRACT I D : 20000526024 COUNTI ES : COLBERT
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 19074 | (5) 03001 | (6) 01007
| S & M EQUI PMENT CO., |INC | CLARK CONSTRUCTI ON CO., | NC. | ALABAVA BRI DGE BUI LDERS, | NC
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0690 665J000 570.000 LF | 3. 50000 1995. 00| 4. 73000 2696. 10| 5. 00000 2850. 00
Silt Fence, Type A | [ |
0700 665K000 60. 000 CUYD| 7.00000 420. 00| 7.21000 432. 60| 10. 00000 600. 00
Dr ai nage Sunp Excavation | [ |
0710 666A001 8. 000 ACRE| 20. 00000 160. 00| 10. 00000 80. 00| 40. 00000 320. 00
Pest Control Treatnent | [ |
0720 680A000 LUWP| 34500. 00000 34500. 00| 23000. 00000 23000. 00| 20000. 00000 20000. 00
Engi neering Control s | [ |
0730 701C000 4.000 M LE| 763. 00000 3052. 00| 500. 00000 2000. 00| 500. 00000 2000. 00
Broken Tenporary Traffic Stripe | [ |
0740 701C001 1.000 M LE| 763. 00000 763. 00| 500. 00000 500. 00| 500. 00000 500. 00
Solid Tenporary Traffic Stripe | [ |
0750 701C004 1.000 M LE| 3270. 00000 3270. 00| 3300. 00000 3300. 00| 3300. 00000 3300. 00
Broken Tenporary Traffic Stripe (Tape) | [ |
0760 701C005 1.000 M LE| 9810. 00000 9810. 00| 6800. 00000 6800. 00| 6800. 00000 6800. 00
Solid Tenporary Traffic Stripe (Tape) | [ |
0770 701Gl121 110.000 LF | 3. 27000 359. 70| 5. 20000 572. 00| 5. 20000 572.00
Broken White, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0780 701Gl25 110. 000 LF | 4. 36000 479. 60| 7.12000 783. 20| 7.12000 783. 20
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0790 701G133 110.000 LF | 4.36000 479. 60| 7.31000 804. 10| 7.31000 804. 10
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0800 702A008 2.000 M LE| 2725. 00000 5450. 00| 4500. 00000 9000. 00| 4500. 00000 9000. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0810 702A009 2.000 M LE| 4905. 00000 9810. 00| 4500. 00000 9000. 00| 4500. 00000 9000. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0820 702A010 2.000 M LE| 5355. 00000 10710. 00| 2000. 00000 4000. 00| 2000. 00000 4000. 00
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0830 702B001 2490.000 LF | 1. 64000 4083. 60| 1. 50000 3735. 00| 1. 50000 3735. 00
Dotted Inverted Profile Traffic Stripe | [ |
(6" _Wde) I I I
0840 703A002 1520. 000 SQFT| 2.73000 4149. 60| 2. 50000 3800. 00| 2.50000 3800. 00
Traffic Control Markings, Cass 2, Type | [ |
A I I I
0850 703B002 247.000 SQFT| 5. 06000 1249. 82| 3. 00000 741. 00| 3. 00000 741. 00
I I

Traffic Control Legends, dass 2, Type A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
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TABULATI ON OF BI DS

CALL ORDER : 024 CONTRACT I D : 20000526024 COUNTI ES : COLBERT
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 19074 | (5) 03001 | (6) 01007
| S & M EQUI PMENT CO., |INC | CLARK CONSTRUCTI ON CO., | NC. | ALABAVA BRI DGE BUI LDERS, | NC
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0860 703D001 266. 000 SQFT| 1. 09000 289. 94| 1. 30000 345. 80| 1. 30000 345. 80
Tenporary Traffic Control Markings | [ |
0870 703E001 137.000 SQFT| 2. 25000 308. 25| 1. 30000 178. 10| 1. 30000 178. 10
Tenporary Traffic Control Legends | [ |
0880 705A030 6. 000 EACH 11. 25000 67. 50| 5. 25000 31. 50| 5. 25000 31.50
Paverent Markers, Class A-H Type 2-C | [ |
0890 705A031 93.000 EACH 11. 25000 1046. 25| 5. 00000 465. 00| 5. 00000 465. 00
Paverent Markers, Class A-H Type 1-A | [ |
0900 740B000 984. 000 SQFT]| 9. 00000 8856. 00| 10. 00000 9840. 00| 12. 00000 11808. 00
Construction Signs | [ |
0910 740D000 150. 000 EACH| 39. 38000 5907. 00| 60. 00000 9000. 00| 60. 00000 9000. 00
Channel i zi ng Druns | [ |
0920 740EO000 100. 000 EACH| 11. 14000 1114. 00| 30. 00000 3000. 00| 15. 00000 1500. 00
Cones (36 Inches High) | [ |
0930 740F002 30. 000 EACH 180. 00000 5400. 00| 350. 00000 10500. 00| 300. 00000 9000. 00
Barri cades, Type |11 | [ |
0940 7401 005 1.000 EACH 78. 48000 78. 48| 1000. 00000 1000. 00| 550. 00000 550. 00
Warni ng Lights, Type B (Detachabl e Head) | [ |
0950 740MD0O0 100. 000 EACH| 7.09000 709. 00| 10. 00000 1000. 00| 10. 00000 1000. 00
Wi ght For Cone | [ |
0960 741C010 2.000 EACH 3750. 00000 7500. 00| 7500. 00000 15000. 00| 5000. 00000 10000. 00
Port abl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0970 998A000 LUWP| 15000. 00000 15000. 00| 10000. 00000 10000. 00| 1000. 00000 1000. 00
Construction Fuel (MaximumBid Limted | | |
To 78, 000. 00) | [ |
0980 999 000 1500. 000 HOUR| 0. 80000 1200. 00| 0. 80000 1200. 00| 0. 80000 1200. 00
Trai nee Hours At 80 Cents Per Hour | [ |
SECTI ON TOTALS | $ 1,387,207.49| $ 1,496, 461.97| $ 1,538,277.75

CONTRACT TOTALS | $ 1,387,207. 49 $ 1,496, 461. 97| $ 1,538, 277.75




05/ 30/ 00

CALL ORDER : 025

LETTI NG DATE : 05/26/00 10:00 AM

CONTRACT DESCRI PTI ON :
for constructing the Grade, Drain,
Under ground St orage Tank Renoval,

S.R #17 (U.S. #43)

i n Hackl ebur g.

ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CONTRACT I D : 20000526025
DI STRI CT : 02

CONTRACT TI ME : 90

Wor ki ng Days

Pave, Traffic Stripe,

and Soi |

Renedi ati on on

Length - 1.610 km

COUNTI ES : MARI ON

(avai |l abl e days)

PROJECT( S)

MG- 213( 9)

DATE :

PAGE : 025 -1

. 0000%
. 1830%
. 0762%
. 3241%
. 4873%

3541%

SET- ASI DE :

RANK VENDOR NO. / NAME

1 11014 JCE KEENUM EXCAVATI ON & CONST., | NC.

2 19074 S & M EQUI PMENT CO., INC

3 01018 APAC- ALABAMA, | NC.

4 18024 RACON, | NC.

5 20011 TRl COUNTY CONCRETE CONSTRUCTI ON, | NC.
6 18036 RI LEY BRI DGE & ENGA NEERI NG CO., | NC.

7

04009 W W DYAR & SONS, | NC

1,153 881.

7554%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
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TABULATI ON OF BI DS

I nproved Bitumi nous Concrete \Wearing |
Surface Layer, Leveling, 19.0 nm |
Maxi mum Aggregate Size M x, ESAL Range D|

CALL ORDER : 025 CONTRACT I D : 20000526025 COUNTI ES : MARI ON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 11014 | (2) 19074 | (3) 01018
| JOE KEENUM EXCAVATI ON & CONS| S & M EQUI PMENT CO., | NC | APAC- ALABAMA, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 201A000 LUMP| 15000. 00000 15000. 00| 37500. 00000 37500. 00| 24000. 00000 24000. 00
Clearing & Grubbing (Approximately 5 | [ |
Hect ar es) | | |
0020 206D000 82.000 M | 16. 00000 1312. 00| 18. 50000 1517. 00| 37. 07000 3039.74
Renovi ng Pi pe | [ |
0030 210A000 11027.000 M | 3. 75000 41351. 25| 5. 50000 60648. 50| 4.94000 54473. 38
Uncl assi fied Excavation | | |
0040 210D000 5756. 000 M3 | 5. 50000 31658. 00| 6. 00000 34536. 00| 5. 48000 31542. 88
Borrow Excavati on | [ |
0050 214A000 1077.000 M3 | 9. 50000 10231. 50| 10. 00000 10770. 00| 6. 91000 7442.07
Structure Excavation | | |
0060 214B001 261.000 M3 | 20. 00000 5220. 00| 23. 00000 6003. 00| 9. 53000 2487. 33
Foundation Backfill, Commerci al | [ |
0070 250B000 75.000 M3 | 66. 00000 4950. 00| 16. 00000 1200. 00| 166. 67000 12500. 25
Treat ment O Hydrocarbon Cont am nat ed | | |
Soil (Specialty Item | [ |
0080 250C000 2.000 EACH 1400. 00000 2800. 00| 4100. 00000 8200. 00| 1630. 00000 3260. 00
Under ground St orage Tank Renoval | [ |
(Specialty Item | | |
0090 250N000 379.000 L | 80. 00000 30320. 00| 5. 00000 1895. 00| 0. 86000 325.94
Renoval / Di sposal OF Tank Contents | | |
(Sludge) (Specialty Item | [ |
0100 405A000 3050.000 L | 0. 80000 2440. 00| 0. 79000 2409. 50| 1. 57000 4788. 50
Tack Coat | [ |
0110 408A053 1434.000 M2 | 5. 80000 8317. 20| 6. 20000 8890. 80| 2. 83000 4058. 22
Pl ani ng Exi sting Pavenent | [ |
(Approximately 51 mm Thru 75 mm Thi ck) | | |
0120 429A261 1794. 000 Mroy| 39. 50000 70863. 00| 34. 25000 61444. 50| 41.83000 75043. 02
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 19.0 nm Maxi num | [ |
Aggregate Size Mx, ESAL Range D | [ |
0130 429A264 50. 000 Mroy| 53. 60000 2680. 00| 50. 00000 2500. 00| 44.32000 2216. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Patching, 19.0 mm | [ |
Maxi mum Aggregate Size M x, ESAL Range D| [ |
0140 429A267 100. 000 MTON| 45. 90000 4590. 00| 39. 00000 3900. 00| 40. 22000 4022. 00
I I
| |
I I
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TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT I D : 20000526025 COUNTI ES : MARI ON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 11014 | (2) 19074 | (3) 01018
| JOE KEENUM EXCAVATI ON & CONS| S & M EQUI PMENT CO., | NC | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0150 429B261 2649. 000 MIoN| 31. 60000 83708. 40| 28. 24000 74807. 76| 28. 99000 76794. 51
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range D | [ |
0160 429B269 500. 000 Mroy| 45. 00000 22500. 00| 32. 00000 16000. 00| 34. 85000 17425. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 25.0 mm Maxi nrum | | |
Aggregate Size Mx, ESAL Range D | [ |
0170 429C261 5677.000 MION| 32. 75000 185921. 75| 28. 24000 160318. 48| 33. 46000 189952. 42
I mproved Bitum nous Concrete Base Layer, | [ |
37.5 mm Maxi mum Aggregate Size M X, | | |
ESAL Range D | [ |
0180 429C265 5.000 Mroy 65. 00000 325. 00| 65. 00000 325. 00| 100. 00000 500. 00
I mproved Bitum nous Concrete Base Layer, | [ |
Pat chi ng, 37.5 nmm Maxi mum Aggr egat e | | |
Size M x, ESAL Range D | [ |
0190 430B014 55.000 MIQN| 16. 50000 907. 50| 11. 50000 632. 50| 7.68000 422. 40
Aggregate Surfacing (ALDOT #410 | [ |
Modi fi ed) | [ |
0200 430B017 500. 000 MION| 16. 50000 8250. 00| 10. 50000 5250. 00| 11. 85000 5925. 00
Aggregate Surfacing (ALDOT #410, #467, | [ |
O #810) | [ |
0210 502A000 3654. 000 KG | 1. 40000 5115. 60| 2.10000 7673. 40| 0. 45000 1644. 30
St eel Rei nforcenent | [ |
0220 524B011 40.000 M3 | 500. 00000 20000. 00| 365. 00000 14600. 00| 422. 00000 16880. 00
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0230 530A005 16.000 M | 265. 00000 4240. 00| 219. 00000 3504. 00| 288. 61000 4617. 76
1050 nm Roadway Pipe (Cass 3 RC.) | | |
0240 530A101 13.000 M | 85. 00000 1105. 00| 66. 00000 858. 00| 102. 66000 1334.58
450 mm Roadway Pipe (Class 3 R C) | | |
( Ext ensi on) | [ |
0250 530A102 22.000 M | 115. 00000 2530. 00| 85. 00000 1870. 00| 120. 48000 2650. 56
600 mMm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0260 533A098 546.000 M | 62. 50000 34125. 00| 61. 00000 33306. 00| 83. 16000 45405. 36
450 mm Storm Sewer Pipe (dass 3 RC) | | |
0270 535A001 128.000 M | 85. 00000 10880. 00| 61. 00000 7808. 00| 93. 76000 12001. 28
450 mm Si de Drain Pipe | | |
0280 600A000 LUWP| 18000. 00000 18000. 00| 57500. 00000 57500. 00| 55000. 00000 55000. 00
I I I

Mobi i zati on
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TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT I D : 20000526025 COUNTI ES : MARI ON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 11014 | (2) 19074 | (3) 01018
| JOE KEENUM EXCAVATI ON & CONS| S & M EQUI PMENT CO., | NC | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0290 602A000 18. 000 EACH 100. 00000 1800. 00| 75. 00000 1350. 00| 95. 00000 1710. 00
R ght O Way Markers | [ |
0300 606A000 150.000 M | 40. 00000 6000. 00| 24.50000 3675. 00| 16. 10000 2415. 00
150 mm Underdrain Pipe | [ |
0310 610C001 489. 000 MION| 21. 00000 10269. 00| 14. 00000 6846. 00| 21. 85000 10684. 65
Loose Riprap, Class 2 | [ |
0320 610D002 364.000 M2 | 3.80000 1383. 20| 2.50000 910. 00| 0. 62000 225.68
Filter Bl anket, Ceotextile (Non-Wven) | [ |
0330 614A000 41.000 M3 | 250. 00000 10250. 00| 270. 00000 11070. 00| 305. 00000 12505. 00
Sl ope Pavi ng | [ |
0340 617A000 1057.000 M2 | 2.50000 2642. 50| 12. 00000 12684. 00| 2.75000 2906. 75
Bi t um nous Treated G ass Fi ber Flunes | [ |
0350 619A002 23.000 EACH 450. 00000 10350. 00| 400. 00000 9200. 00| 350. 00000 8050. 00
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |
0360 619A053 2.000 EACH 800. 00000 1600. 00| 750. 00000 1500. 00| 450. 00000 900. 00
600 mm Roadway Pi pe End Treat nent, | | |
Class 2 | [ |
0370 619A056 1.000 EACH 1100. 00000 1100. 00| 1200. 00000 1200. 00| 1200. 00000 1200. 00
1050 nm Roadway Pipe End Treatnent, | [ |
Class 2 | | |
0380 619A101 16. 000 EACH 450. 00000 7200. 00| 350. 00000 5600. 00| 550. 00000 8800. 00
450 mm Si de Drain Pipe End Treatnent, | | |
Class 1 | [ |
0390 620A000 1.000 M | 800. 00000 800. 00| 750. 00000 750. 00| 700. 00000 700. 00
M nor Structure Concrete | [ |
0400 621A022 1.000 EACH 1200. 00000 1200. 00| 1575. 00000 1575. 00| 2200. 00000 2200. 00
Juncti on Boxes, Type 1 (Modified) | [ |
0410 621B034 1.000 EACH 1200. 00000 1200. 00| 375. 00000 375. 00| 550. 00000 550. 00
Junction Box Units, Type 1 (Modified) | [ |
0420 621C002 1.000 EACH 1500. 00000 1500. 00| 1600. 00000 1600. 00| 2000. 00000 2000. 00
Inlets, Type C, PL O P3 | [ |
0430 621C015 23.000 EACH 2000. 00000 46000. 00| 1475. 00000 33925. 00| 1725. 00000 39675. 00
Inlets, Type S1 O S3 (1 Wng) | [ |
0440 621C017 4.000 EACH| 2100. 00000 8400. 00| 1750. 00000 7000. 00| 1950. 00000 7800. 00
Inlets, Type S1 O S3 (2 Wng) | [ |
0450 621D015 10. 000 EACH| 450. 00000 4500. 00| 325. 00000 3250. 00| 475. 00000 4750. 00
Inlet Units, Type S1 O S3 | [ |
0460 623A003 104.000 M | 53. 00000 5512. 00| 53. 00000 5512. 00| 42.75000 4446. 00
Concrete CGutter (1200 nm W de) | [ |
0470 623C000 2998.000 M | 32. 00000 95936. 00| 32.50000 97435. 00| 39. 10000 117221. 80
| | |

Conbi nation Curb & Gutter, Type C



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
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TABULATI ON OF BI DS

Broken White, Class 2, Type A Traffic
Stripe (2.3 mm Thick) (150 mm W de)

CALL ORDER : 025 CONTRACT I D : 20000526025 COUNTI ES : MARI ON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 11014 | (2) 19074 | (3) 01018
| JOE KEENUM EXCAVATI ON & CONS| S & M EQUI PMENT CO., | NC | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0480 650A000 596.000 M | 9. 00000 5364. 00| 6. 75000 4023. 00| 10. 08000 6007. 68
Topsoi | | [ |
0490 650B000 1057.000 M3 | 5. 00000 5285. 00| 6. 00000 6342. 00| 7.14000 7546. 98
Topsoi |l From St ockpil es | [ |
0500 652A050 2.000 HA | 1730. 00000 3460. 00| 1775. 00000 3550. 00| 1000. 00000 2000. 00
Seeding (M x 1A) | [ |
0510 652A053 1.000 HA | 1730. 00000 1730. 00| 1775. 00000 1775. 00| 1000. 00000 1000. 00
Seeding (M x 1E) | [
0520 652B050 2.000 HA | 1200. 00000 2400. 00| 850. 00000 1700. 00| 1000. 00000 2000. 00
Tenporary Seeding (M x 1AT) | [ |
0530 652D050 2.000 HA | 1200. 00000 2400. 00| 1425. 00000 2850. 00| 950. 00000 1900. 00
Seeding In Stubble (Mx 1A) | [ |
0540 654A001 2869.000 M | 3. 00000 8607. 00| 3. 50000 10041. 50| 3. 25000 9324. 25
Sol id Soddi ng (Bernuda) | [ |
0550 656A000 4.000 HA | 1425. 00000 5700. 00| 1700. 00000 6800. 00| 1000. 00000 4000. 00
Mul ching, Cass A Type 1 | [ |
0560 656A001 1.000 HA | 1675. 00000 1675. 00| 1900. 00000 1900. 00| 1100. 00000 1100. 00
Mul ching, Cass A Type 2 | [ |
0570 659A000 100. 000 M | 2. 25000 225. 00| 2. 50000 250. 00| 2.00000 200. 00
Erosion Control Netting, Class A | [ |
0580 659A001 100. 000 M2 | 2. 25000 225. 00| 2. 50000 250. 00| 2.00000 200. 00
Erosion Control Netting, Class B | [ |
0590 665F000 165. 000 EACH| 5. 00000 825. 00| 4. 00000 660. 00| 2. 50000 412. 50
Hay Bal es | [ |
0600 6651 000 104.000 MION| 20. 00000 2080. 00| 17. 00000 1768. 00| 23.13000 2405. 52
Tenporary Riprap, Cass 2 | [ |
0610 665J000 1217.000 M | 16. 50000 20080. 50| 9. 75000 11865. 75| 9. 92000 12072. 64
Silt Fence, Type A | [ |
0620 665K000 400.000 M3 | 5. 00000 2000. 00| 8. 75000 3500. 00| 1. 72000 688. 00
Dr ai nage Sunp Excavation | [
0630 665L000 45.000 M | 16. 44740 740. 13| 185. 00000 8325. 00| 22.97000 1033. 65
Fl oating Basin Boom | [ |
0640 666A001 6.000 HA | 1. 00000 6. 00| 60. 00000 360. 00| 25. 00000 150. 00
Pest Control Treatnent | [
0650 680A000 LUWP| 18000. 00000 18000. 00| 37500. 00000 37500. 00| 41737. 50000 41737.50
Engi neering Control s | [ |
0660 701A028 1.000 KM | 932. 00000 932. 00| 3038. 00000 3038. 00| 932. 00000 932. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) (150 nm W de) | [
0670 701A041 1.000 KM | 621. 00000 621. 00| 2061. 50000 2061. 50| 621. 00000 621. 00
I I I
I I I
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TABULATI ON OF BI DS
CALL ORDER : 025 CONTRACT I D : 20000526025 COUNTI ES : MARI ON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 11014 | (2) 19074 | (3) 01018
| JOE KEENUM EXCAVATI ON & CONS| S & M EQUI PMENT CO., | NC | APAC- ALABAMA, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0680 701A046 3.000 KM | 621. 00000 1863. 00| 1627. 50000 4882. 50| 621. 00000 1863. 00
Broken Yellow, Cass 2 ,Type A, | [ |
Traffic Stripe (2.3 nmm Thick) (150 mm | [ |
W de) | | |
0690 701A048 4.000 KM | 1118. 00000 4472. 00| 1953. 00000 7812. 00| 1118. 00000 4472. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (2.3 nm Thick) (150 nm W de) | [ |
0700 701B009 160.000 M | 11. 00000 1760. 00| 2. 25000 360. 00| 11. 00000 1760. 00
Dotted Class 2, Type A Traffic Stripe | | |
(2.3 mm Thick) (150 mm W de) | | |
0710 701C000 6.000 KM | 248. 00000 1488. 00| 434. 00000 2604. 00| 248. 00000 1488. 00
Broken Tenporary Traffic Stripe | [ |
0720 701C001 7.000 KM | 248. 00000 1736. 00| 596. 75000 4177. 25| 248. 00000 1736. 00
Solid Tenporary Traffic Stripe | [ |
0730 703A002 119.000 M2 | 32. 00000 3808. 00| 21. 70000 2582. 30| 32. 00000 3808. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
0740 703B002 5.000 M2 | 54. 00000 270. 00| 86. 80000 434. 00| 54. 00000 270. 00
Traffic Control Legends, dass 2, Type A | |
0750 703D001 195.000 M2 | 14. 00000 2730. 00| 3. 26000 635. 70| 14. 00000 2730. 00
Tenporary Traffic Control Markings | | |
0760 705A030 3.000 EACH 10. 00000 30. 00| 7. 60000 22. 80| 10. 00000 30. 00
Paverent Markers, Class A-H, Type 2-C | | |
0770 705A031 35.000 EACH| 10. 00000 350. 00| 7. 60000 266. 00| 10. 00000 350. 00
Pavenent Markers, Cass A-H Type 1-A | | |
0780 705A032 58. 000 EACH| 10. 00000 580. 00| 7. 60000 440. 80| 10. 00000 580. 00
Pavenent Markers, Cass A-H Type 1-B | | |
0790 705A037 75.000 EACH| 10. 00000 750. 00| 7. 60000 570. 00| 10. 00000 750. 00
Pavenent Markers, Cass A-H Type 2-D | | |
0800 740B000 60. 000 M2 | 85. 00000 5100. 00| 105. 00000 6300. 00| 89. 25000 5355. 00
Construction Signs | | |
0810 740D000 100. 000 EACH| 40. 00000 4000. 00| 25. 00000 2500. 00| 17. 50000 1750. 00
Channel i zi ng Druns | [ |
0820 740EO000 50. 000 EACH| 15. 00000 750. 00| 12. 50000 625. 00| 5. 00000 250. 00
Cones (900 nmm Hi gh) | | |
0830 740F002 18. 000 EACH| 400. 00000 7200. 00| 225. 00000 4050. 00| 215. 80000 3884. 40
Barri cades, Type |11 | | |
0840 7401 005 9. 000 EACH 300. 00000 2700. 00| 95. 00000 855. 00| 210. 00000 1890. 00
War ni ng Lights, Type B (Detachabl e Head) | [ |
0850 740MDOO 50. 000 EACH| 8. 00000 400. 00| 9. 00000 450. 00| 3. 00000 150. 00
I I

Bal | ast For Cone |
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TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT I D : 20000526025 COUNTI ES : MARI ON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (1) 11014 | (2) 19074 | (3) 01018
| JOE KEENUM EXCAVATI ON & CONS| S & M EQUI PMENT CO., | NC | APAC- ALABAMA, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0860 741C010 1.000 EACH 2500. 00000 2500. 00| 3700. 00000 3700. 00| 583. 02000 583. 02
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0870 998A000 LUWP| 25000. 00000 25000. 00| 15500. 00000 15500. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | | |
To 75, 500. 00) | [ |
SECTI ON TOTALS | $ 996, 826. 53| $ 998, 651. 54| $ 1,017,523.52
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 996, 826. 53] $ 998, 651. 54| $ 1,017,523.52




I mproved Bitum nous Concrete Wearing |

Surface Layer, Leveling, 19.0 mm

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
05/ 30/ 00
PAGE : 025 -8
TABULATI ON OF BI DS
CALL ORDER : 025 CONTRACT I D : 20000526025 COUNTI ES : MARI ON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (4) 18024 | (5) 20011 | (6) 18036
| RACON, | NC. | TR COUNTY CONCRETE CONSTRUC| RI LEY BRI DGE & ENG NEERI NG C
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 201A000 LUMP| 25000. 00000 25000. 00 107800. 00000 107800. 00| 12000. 00000 12000. 00
Clearing & Grubbing (Approxinmately 5 | [ |
Hect ar es) | [ |
0020 206D000 82.000 M | 13. 12000 1075. 84| 3. 28000 268. 96| 14. 00000 1148. 00
Removi ng Pi pe | [ |
0030 210A000 11027.000 M | 3.92000 43225. 84| 4.25000 46864. 75| 7.00000 77189. 00
Uncl assi fied Excavation | [ |
0040 210D000 5756. 000 M3 | 6. 54000 37644. 24| 6. 73000 38737. 88| 9. 00000 51804. 00
Borr ow Excavati on | [ |
0050 214A000 1077.000 M3 | 6. 54000 7043. 58| 4.25000 4577. 25| 8. 00000 8616. 00
Structure Excavation | [ |
0060 214B001 261.000 M3 | 32. 96000 8602. 56| 30. 00000 7830. 00| 21. 00000 5481. 00
Foundati on Backfill, Conmmerci al | [ |
0070 250B000 75.000 M3 | 32. 70000 2452. 50| 65. 00000 4875. 00| 15. 00000 1125. 00
Treatment OF Hydrocarbon Contam nat ed | [ |
Soil (Specialty Item | | |
0080 250C000 2.000 EACH 1000. 00000 2000. 00| 2500. 00000 5000. 00| 2200. 00000 4400. 00
Under ground Storage Tank Renoval | | |
(Specialty Item | [ |
0090 250N000 379.000 L | 0. 40000 151. 60| 4. 00000 1516. 00| 3. 00000 1137. 00
Renmoval / Di sposal OF Tank Contents | [ |
(Sludge) (Specialty Item | | |
0100 405A000 3050.000 L | 0. 32000 976. 00| 1. 00000 3050. 00| 1. 05000 3202.50
Tack Coat | [ |
0110 408A053 1434.000 M2 | 4.38000 6280. 92| 7.13000 10224. 42| 5. 00000 7170. 00
Pl ani ng Exi sting Pavenent | [ |
(Approximately 51 mm Thru 75 mm Thi ck) | [ |
0120 429A261 1794. 000 Mroy| 41.29000 74074. 26| 39. 41000 70701. 54| 41. 25000 74002. 50
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 19.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range D | [ |
0130 429A264 50. 000 MIQN| 55. 16000 2758. 00| 58. 60000 2930. 00| 55. 00000 2750. 00
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Patching, 19.0 mm | |
Maxi mum Aggregate Size M x, ESAL Range D [ |
0140 429A267 100. 000 MION| 56. 61000 5661. 00| 48. 40000 4840. 00| 55. 00000 5500. 00
| I
I I
| I

I
Maxi mum Aggregate Size M x, ESAL Range D



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
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TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT I D : 20000526025 COUNTI ES : MARI ON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 18024 | (5) 20011 | (6) 18036
| RACON, | NC. | TR COUNTY CONCRETE CONSTRUC| RI LEY BRI DCGE & ENA NEERI NG C
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0150 429B261 2649. 000 MIoN| 36. 16000 95787. 84| 32. 85000 87019. 65| 36. 00000 95364. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, 25.0 nm Maxi mum Aggregate Size | | |
M x, ESAL Range D | [ |
0160 429B269 500. 000 Mroy| 45. 67000 22835. 00| 35. 94000 17970. 00| 40. 00000 20000. 00
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 25.0 mm Maxi nrum | | |
Aggregate Size Mx, ESAL Range D | [ |
0170 429C261 5677.000 MION| 34. 38000 195175. 26| 33. 20000 188476. 40| 36. 50000 207210. 50
I mproved Bitum nous Concrete Base Layer, | [ |
37.5 mm Maxi mum Aggregate Size M X, | | |
ESAL Range D | [ |
0180 429C265 5.000 Mroy 418. 64000 2093. 20| 68. 50000 342. 50| 60. 00000 300. 00
I mproved Bitum nous Concrete Base Layer, | [ |
Pat chi ng, 37.5 nmm Maxi mum Aggr egat e | | |
Size M x, ESAL Range D | [ |
0190 430B014 55.000 MIQN| 22. 05000 1212. 75| 18. 00000 990. 00| 26. 00000 1430. 00
Aggregate Surfacing (ALDOT #410 | [ |
Modi fi ed) | [ |
0200 430B017 500. 000 MION| 22. 05000 11025. 00| 16. 00000 8000. 00| 19. 00000 9500. 00
Aggregate Surfacing (ALDOT #410, #467, | [ |
O #810) | [ |
0210 502A000 3654. 000 KG | 1. 43000 5225. 22| 1. 00000 3654. 00| 2.00000 7308. 00
St eel Rei nforcenent | [ |
0220 524B011 40.000 M3 | 653. 98000 26159. 20| 458. 00000 18320. 00| 580. 00000 23200. 00
Cul vert Concrete Extension (Cast In | [ |
Pl ace) | [ |
0230 530A005 16.000 M | 220. 42000 3526. 72| 172. 96000 2767. 36| 212. 00000 3392. 00
1050 nm Roadway Pipe (Cass 3 RC.) | | |
0240 530A101 13.000 M | 112. 05000 1456. 65| 66. 81000 868. 53| 70. 00000 910. 00
450 mm Roadway Pipe (Class 3 R C) | | |
( Ext ensi on) | [ |
0250 530A102 22.000 M | 119. 20000 2622. 40| 87.26000 1919. 72| 101. 00000 2222.00
600 mMm Roadway Pipe (Class 3 R C.) | [ |
(Ext ensi on) | [ |
0260 533A098 546.000 M | 73. 33000 40038. 18| 66. 81000 36478. 26| 59. 00000 32214. 00
450 mm Storm Sewer Pipe (dass 3 RC) | | |
0270 535A001 128.000 M | 80. 00000 10240. 00| 54. 80000 7014. 40| 59. 00000 7552. 00
450 mm Si de Drain Pipe | | |
0280 600A000 LUWP| 65000. 00000 65000. 00| 75000. 00000 75000. 00| 50000. 00000 50000. 00
I I I

Mobi i zati on



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
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TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT I D : 20000526025 COUNTI ES : MARI ON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 18024 | (5) 20011 | (6) 18036
| RACON, | NC. | TR COUNTY CONCRETE CONSTRUC| RI LEY BRI DCGE & ENA NEERI NG C
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0290 602A000 18. 000 EACH 70. 00000 1260. 00| 80. 00000 1440. 00| 110. 00000 1980. 00
R ght O Way Markers | [ |
0300 606A000 150.000 M | 29. 30000 4395. 00| 32.80000 4920. 00| 34. 00000 5100. 00
150 mm Underdrain Pipe | [ |
0310 610C001 489. 000 MION| 21. 13000 10332. 57| 20. 47000 10009. 83| 20. 00000 9780. 00
Loose Riprap, Class 2 | [ |
0320 610D002 364.000 M2 | 1. 40000 509. 60| 1. 53000 556. 92| 3. 50000 1274. 00
Filter Bl anket, Ceotextile (Non-Wven) | [ |
0330 614A000 41.000 M3 | 261. 59000 10725. 19| 250. 00000 10250. 00| 285. 00000 11685. 00
Sl ope Pavi ng | [ |
0340 617A000 1057.000 M2 | 1. 88000 1987. 16| 2.50000 2642. 50| 5. 00000 5285. 00
Bi t um nous Treated G ass Fi ber Flunes | [ |
0350 619A002 23.000 EACH 465. 00000 10695. 00| 350. 00000 8050. 00| 700. 00000 16100. 00
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |
0360 619A053 2.000 EACH 1250. 00000 2500. 00| 771. 84000 1543. 68| 950. 00000 1900. 00
600 mm Roadway Pi pe End Treat nent, | | |
Class 2 | [ |
0370 619A056 1.000 EACH 2280. 00000 2280. 00| 1102. 20000 1102. 20| 1250. 00000 1250. 00
1050 nm Roadway Pipe End Treatnent, | [ |
Class 2 | | |
0380 619A101 16. 000 EACH 465. 00000 7440. 00| 350. 00000 5600. 00| 700. 00000 11200. 00
450 mm Si de Drain Pipe End Treatnent, | | |
Class 1 | [ |
0390 620A000 1.000 M8 | 1307. 95000 1307. 95| 750. 00000 750. 00| 400. 00000 400. 00
M nor Structure Concrete | [ |
0400 621A022 1.000 EACH 2335. 00000 2335. 00| 2000. 00000 2000. 00| 1800. 00000 1800. 00
Juncti on Boxes, Type 1 (Modified) | [ |
0410 621B034 1.000 EACH 525. 00000 525. 00| 300. 00000 300. 00| 300. 00000 300. 00
Junction Box Units, Type 1 (Modified) | [ |
0420 621C002 1.000 EACH 2015. 00000 2015. 00| 1200. 00000 1200. 00| 1900. 00000 1900. 00
Inlets, Type C, PL O P3 | [ |
0430 621C015 23.000 EACH 2120. 00000 48760. 00| 1500. 00000 34500. 00| 1950. 00000 44850. 00
Inlets, Type S1 O S3 (1 Wng) | [ |
0440 621C017 4.000 EACH| 2440. 00000 9760. 00| 2000. 00000 8000. 00| 2100. 00000 8400. 00
Inlets, Type S1 O S3 (2 Wng) | [ |
0450 621D015 10. 000 EACH| 525. 00000 5250. 00| 250. 00000 2500. 00| 350. 00000 3500. 00
Inlet Units, Type S1 O S3 | [ |
0460 623A003 104.000 M | 59. 80000 6219. 20| 39. 00000 4056. 00| 39. 00000 4056. 00
Concrete CGutter (1200 nm W de) | [ |
0470 623C000 2998.000 M | 42. 64000 127834. 72| 33. 00000 98934. 00| 37.50000 112425. 00
| | |

Conbi nation Curb & Gutter, Type C
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TABULATI ON OF BI DS

Broken White, Class 2, Type A Traffic
Stripe (2.3 mm Thick) (150 mm W de)

CALL ORDER : 025 CONTRACT I D : 20000526025 COUNTI ES : MARI ON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 18024 | (5) 20011 | (6) 18036
| RACON, | NC. | TR COUNTY CONCRETE CONSTRUC| RI LEY BRI DCGE & ENA NEERI NG C
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0480 650A000 596.000 M | 10. 46000 6234. 16| 4. 90000 2920. 40| 7.00000 4172. 00
Topsoi | | [ |
0490 650B000 1057.000 M3 | 2.61000 2758. 77| 4. 25000 4492. 25| 7. 00000 7399. 00
Topsoi |l From St ockpil es | [ |
0500 652A050 2.000 HA | 1792. 00000 3584. 00| 1625. 00000 3250. 00| 2500. 00000 5000. 00
Seeding (M x 1A) | [ |
0510 652A053 1.000 HA | 1792. 00000 1792. 00| 1625. 00000 1625. 00| 2500. 00000 2500. 00
Seeding (M x 1E) | [
0520 652B050 2.000 HA | 840. 50000 1681. 00| 750. 00000 1500. 00| 800. 00000 1600. 00
Tenporary Seeding (M x 1AT) | [ |
0530 652D050 2.000 HA | 1525. 00000 3050. 00| 1375. 00000 2750. 00| 400. 00000 800. 00
Seeding In Stubble (Mx 1A) | [ |
0540 654A001 2869.000 M | 3. 33000 9553. 77| 3. 00000 8607. 00| 5. 50000 15779. 50
Sol id Soddi ng (Bernuda) | [ |
0550 656A000 4.000 HA | 1662. 00000 6648. 00| 1500. 00000 6000. 00| 2000. 00000 8000. 00
Mul ching, Cass A Type 1 | [ |
0560 656A001 1.000 HA | 1890. 00000 1890. 00| 1700. 00000 1700. 00| 100. 00000 100. 00
Mul ching, Cass A Type 2 | [ |
0570 659A000 100. 000 M | 2.22000 222. 00| 2. 00000 200. 00| 3. 50000 350. 00
Erosion Control Netting, Class A | [ |
0580 659A001 100. 000 M2 | 2. 25000 225. 00| 2. 00000 200. 00| 3. 50000 350. 00
Erosion Control Netting, Class B | [ |
0590 665F000 165. 000 EACH| 5. 00000 825. 00| 3. 00000 495. 00| 6. 00000 990. 00
Hay Bal es | [ |
0600 6651 000 104.000 MION| 30. 18000 3138. 72| 20. 47000 2128. 88| 20. 00000 2080. 00
Tenporary Riprap, Cass 2 | [ |
0610 665J000 1217.000 M | 7.22000 8786. 74| 13. 12000 15967. 04| 20. 00000 24340. 00
Silt Fence, Type A | [ |
0620 665K000 400.000 M3 | 17. 23000 6892. 00| 5. 00000 2000. 00| 4. 00000 1600. 00
Dr ai nage Sunp Excavation | [
0630 665L000 45.000 M | 54. 15000 2436. 75| 50. 00000 2250. 00| 30. 00000 1350. 00
Fl oating Basin Boom | [ |
0640 666A001 6.000 HA | 75. 00000 450. 00| 50. 00000 300. 00| 30. 00000 180. 00
Pest Control Treatnent | [
0650 680A000 LUWP| 17850. 00000 17850. 00| 39500. 00000 39500. 00| 30000. 00000 30000. 00
Engi neering Control s | [ |
0660 701A028 1.000 KM | 987. 92000 987. 92| 932. 00000 932. 00| 938. 00000 938. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) (150 nm W de) | [
0670 701A041 1.000 KM | 658. 26000 658. 26| 621. 00000 621. 00| 825. 00000 825. 00
I I I
I I I
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TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT I D : 20000526025 COUNTI ES : MARI ON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 02
SET- ASI DE :
| (4) 18024 | (5) 20011 | (6) 18036
| RACON, | NC. | TR COUNTY CONCRETE CONSTRUC| RI LEY BRI DCGE & ENA NEERI NG C

LINE NO/ |ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0680 701A046 3.000 KM | 658. 26000 1974. 78| 621. 00000 1863. 00| 825. 00000 2475. 00
Broken Yellow, Cass 2 ,Type A, | [ |
Traffic Stripe (2.3 nmm Thick) (150 mm | [ |
W de) | | |

0690 701A048 4.000 KM | 1185. 08000 4740. 32| 1118. 00000 4472. 00| 1120. 00000 4480. 00
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (2.3 nm Thick) (150 nm W de) | [ |

0700 701B009 160.000 M | 11. 66000 1865. 60| 11. 00000 1760. 00| 11. 10000 1776. 00
Dotted Class 2, Type A Traffic Stripe | | |
(2.3 mm Thick) (150 mm W de) | | |

0710 701C000 6.000 KM | 262. 88000 1577. 28| 248. 00000 1488. 00| 250. 00000 1500. 00
Broken Tenporary Traffic Stripe | [ |

0720 701C001 7.000 KM | 262. 88000 1840. 16| 248. 00000 1736. 00| 250. 00000 1750. 00
Solid Tenporary Traffic Stripe | [ |

0730 703A002 119.000 M2 | 33. 92000 4036. 48| 32. 00000 3808. 00| 32. 00000 3808. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I

0740 703B002 5.000 M2 | 57. 24000 286. 20| 54. 00000 270. 00| 54. 00000 270. 00
Traffic Control Legends, dass 2, Type A | |

0750 703D001 195.000 M2 | 14. 84000 2893. 80| 14. 00000 2730. 00| 14. 00000 2730. 00
Tenporary Traffic Control Markings | | |

0760 705A030 3.000 EACH 10. 60000 31. 80| 10. 00000 30. 00| 11. 00000 33.00
Paverent Markers, Class A-H, Type 2-C | | |

0770 705A031 35.000 EACH| 10. 60000 371. 00| 10. 00000 350. 00| 11. 00000 385. 00
Pavenent Markers, Cass A-H Type 1-A | | |

0780 705A032 58. 000 EACH| 10. 60000 614. 80| 10. 00000 580. 00| 11. 00000 638. 00
Pavenent Markers, Cass A-H Type 1-B | | |

0790 705A037 75.000 EACH| 10. 60000 795. 00| 10. 00000 750. 00| 11. 00000 825. 00
Pavenent Markers, Cass A-H Type 2-D | | |

0800 740B000 60. 000 M2 | 99. 70000 5982. 00| 110. 00000 6600. 00| 109. 00000 6540. 00
Construction Signs | | |

0810 740D000 100. 000 EACH| 46. 15000 4615. 00| 50. 00000 5000. 00| 80. 00000 8000. 00
Channel i zi ng Druns | [ |

0820 740EO000 50. 000 EACH| 10. 70000 535. 00| 12. 00000 600. 00| 30. 00000 1500. 00
Cones (900 nmm Hi gh) | | |

0830 740F002 18. 000 EACH| 210. 00000 3780. 00| 200. 00000 3600. 00| 400. 00000 7200. 00
Barri cades, Type |11 | | |

0840 7401 005 9. 000 EACH 275. 00000 2475. 00| 350. 00000 3150. 00| 500. 00000 4500. 00
War ni ng Lights, Type B (Detachabl e Head) | [ |

0850 740MDOO 50. 000 EACH| 1. 00000 50. 00| 5. 00000 250. 00| 8. 00000 400. 00

I I

Bal | ast For Cone |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 05/30/00
PAGE : 025 -13

CALL ORDER : 025 CONTRACT I D : 20000526025 COUNTI ES : MARI ON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT :
SET- ASI DE :
| (4) 18024 | (5) 20011 | (6) 18036
| RACON, | NC. | TR COUNTY CONCRETE CONSTRUC| RI LEY BRI DCGE & ENA NEERI NG C
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0860 741C010 1.000 EACH 6200. 00000 6200. 00| 3000. 00000 3000. 00| 2500. 00000 2500. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0870 998A000 LUWP| 0. 00000 0. 00| 5500. 00000 5500. 00| 1000. 00000 1000. 00
Construction Fuel (MaximumBid Limted | | |
To 75, 500. 00) | [ |
SECTI ON TOTALS | $ 1,079, 803. 46| $ 1,101, 367. 32| $ 1,119,976.00
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 1,079, 803. 46|

$ 1,101, 367.32]

$ 1,119,976.00




I mproved Bitum nous Concrete Wearing |

Surface Layer, Leveling, 19.0 mm

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
05/ 30/ 00
PAGE : 025 -14
TABULATI ON OF BI DS
CALL ORDER : 025 CONTRACT I D : 20000526025 COUNTI ES : MARI ON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 02
SET- ASI DE :
| (7) 04009 [ |
| W W DYAR & SONS, | NC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  Tot al
I I I
0010 201A000 LUMP| 30000. 00000 30000. 00| |
Clearing & Grubbing (Approxinmately 5 | [ |
Hect ar es) | [ |
0020 206D000 82.000 M | 8. 00000 656. 00| |
Removi ng Pi pe | [ |
0030 210A000 11027.000 M | 3. 00000 33081. 00| |
Uncl assi fied Excavation | [ |
0040 210D000 5756. 000 M3 | 6. 50000 37414. 00| |
Borr ow Excavati on | [ |
0050 214A000 1077.000 M3 | 8. 00000 8616. 00| |
Structure Excavation | [ |
0060 214B001 261.000 M3 | 28. 00000 7308. 00| |
Foundati on Backfill, Conmmerci al | [ |
0070 250B000 75.000 M3 | 75. 00000 5625. 00| |
Treatment OF Hydrocarbon Contam nat ed | [ |
Soil (Specialty Item | | |
0080 250C000 2.000 EACH 2000. 00000 4000. 00| |
Under ground Storage Tank Renoval | | |
(Specialty Item | [ |
0090 250N000 379.000 L | 1. 00000 379. 00| |
Renmoval / Di sposal OF Tank Contents | [ |
(Sludge) (Specialty Item | | |
0100 405A000 3050.000 L | 1. 10000 3355. 00| |
Tack Coat | [ |
0110 408A053 1434.000 M2 | 5. 28000 7571. 52| |
Pl ani ng Exi sting Pavenent | [ |
(Approximately 51 mm Thru 75 mm Thi ck) | [ |
0120 429A261 1794. 000 Mroy| 45.10000 80909. 40| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 19.0 nm Maxi num | | |
Aggregate Size Mx, ESAL Range D | [ |
0130 429A264 50. 000 MIQN| 60. 50000 3025. 00| |
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, Patching, 19.0 mm | |
Maxi mum Aggregate Size M x, ESAL Range D [ |
0140 429A267 100. 000 MION| 60. 50000 6050. 00| |
| I
I I
| I

I
Maxi mum Aggregate Size M x, ESAL Range D



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 025 -15
TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT 1D : 20000526025 COUNTI ES : MARI ON
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
(7) 04009

|
| W W DYAR & SONS, | NC

LINE NO/ ITEM CODE / ALT |
| UNIT PRICE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

0150 429B261 2649. 000 MIoN| 38. 50000 101986. 50
I mproved Bitum nous Concrete Binder |
Layer, 25.0 nm Maxi mum Aggregate Size |
M x, ESAL Range D |
0160 429B269 500. 000 Mroy| 44. 00000 22000. 00
I mproved Bitum nous Concrete Binder |
Layer, Leveling, 25.0 mm Maxi nrum |
Aggregate Size Mx, ESAL Range D |
0170 429C261 5677.000 MION| 39. 60000 224809. 20
I mproved Bitum nous Concrete Base Layer, |
37.5 mm Maxi mum Aggregate Size M X, |
ESAL Range D |
0180 429C265 5.000 Mroy 66. 00000 330. 00
I mproved Bitum nous Concrete Base Layer, |
Pat chi ng, 37.5 nmm Maxi mum Aggr egat e |
Size M x, ESAL Range D |
0190 430B014 55.000 MIQN| 50. 00000 2750. 00

Aggregate Surfacing (ALDOT #410 |
Modi fi ed) |
0200 430B017 500. 000 Mroy| 60. 00000 30000. 00
Aggregate Surfacing (ALDOT #410, #467, |
O #810) |
0210 502A000 3654. 000 KG | 1. 10000 4019. 40
St eel Rei nforcenent |
0220 524B011 40.000 M3 | 550. 00000 22000. 00
Cul vert Concrete Extension (Cast In |
Pl ace) |
0230 530A005 16.000 M | 210. 00000 3360. 00
1050 nm Roadway Pipe (Cass 3 RC.) |
0240 530A101 13.000 M | 80. 00000 1040. 00
450 mm Roadway Pipe (Class 3 R C) |
( Ext ensi on) |
0250 530A102 22.000 M | 120. 00000 2640. 00
600 mMm Roadway Pipe (Class 3 R C.) |
(Ext ensi on) |
0260 533A098 546.000 M | 80. 00000 43680. 00
450 mm Storm Sewer Pipe (dass 3 RC) |
0270 535A001 128.000 M | 80. 00000 10240. 00
450 mm Si de Drain Pipe |
0280 600A000 LUMP| 75000. 00000 75000. 00
I

Mobi i zati on



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 025 -16
TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT 1D : 20000526025 COUNTI ES : MARI ON
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
(7) 04009

|

|W W DYAR & SONS, |NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0290 602A000 18. 000 EACH 75. 00000 1350. 00| |
R ght O Way Markers | [ |
0300 606A000 150.000 M | 20. 00000 3000. 00| |
150 mm Underdrain Pipe | [ |
0310 610C001 489. 000 MION| 28. 00000 13692. 00| |
Loose Riprap, Class 2 | [ |
0320 610D002 364.000 M2 | 5. 00000 1820. 00| |
Filter Bl anket, Ceotextile (Non-Wven) | [ |
0330 614A000 41.000 M3 | 250. 00000 10250. 00| |
Sl ope Pavi ng | [ |
0340 617A000 1057.000 M2 | 3. 00000 3171. 00| |
Bi t um nous Treated G ass Fi ber Flunes | [ |
0350 619A002 23.000 EACH 400. 00000 9200. 00| |
450 mm Roadway Pi pe End Treat nent, | [ |
Class 1 | | |
0360 619A053 2.000 EACH 500. 00000 1000. 00| |
600 mm Roadway Pi pe End Treat nent, | | |
Class 2 | [ |
0370 619A056 1.000 EACH 600. 00000 600. 00| |
1050 nm Roadway Pipe End Treatnent, | [ |
Class 2 | | |
0380 619A101 16. 000 EACH 400. 00000 6400. 00| |
450 mm Si de Drain Pipe End Treatnent, | | |
Class 1 | [ |
0390 620A000 1.000 M | 800. 00000 800. 00| |
M nor Structure Concrete | [ |
0400 621A022 1.000 EACH 2000. 00000 2000. 00| |
Juncti on Boxes, Type 1 (Modified) | [ |
0410 621B034 1.000 EACH 400. 00000 400. 00| |
Junction Box Units, Type 1 (Modified) | [ |
0420 621C002 1.000 EACH 1700. 00000 1700. 00| |
Inlets, Type C, PL O P3 | [ |
0430 621C015 23.000 EACH 1700. 00000 39100. 00| |
Inlets, Type S1 O S3 (1 Wng) | [ |
0440 621C017 4.000 EACH| 2000. 00000 8000. 00| |
Inlets, Type S1 O S3 (2 Wng) | [ |
0450 621D015 10. 000 EACH| 400. 00000 4000. 00| |
Inlet Units, Type S1 O S3 | [ |
0460 623A003 104.000 M | 45. 00000 4680. 00| |
Concrete CGutter (1200 nm W de) | [ |
0470 623C000 2998.000 M | 42. 00000 125916. 00| |
| | |

Conbi nation Curb & Gutter, Type C



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 025 -17
TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT 1D : 20000526025 COUNTI ES : MARI ON
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
(7) 04009

|

|W W DYAR & SONS, |NC.
LINE NO / | TEM CODE / ALT |

I

Broken White, Class 2, Type A Traffic
Stripe (2.3 mm Thick) (150 mm W de)

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0480 650A000 596.000 M | 10. 00000 5960. 00| |
Topsoi | | [ |
0490 650B000 1057.000 M3 | 5. 00000 5285. 00| |
Topsoi |l From St ockpil es | [ |
0500 652A050 2.000 HA | 1870. 00000 3740. 00| |
Seeding (M x 1A) | [ |
0510 652A053 1.000 HA | 1870. 00000 1870. 00| |
Seeding (M x 1E) | [
0520 652B050 2.000 HA | 865. 00000 1730. 00| |
Tenporary Seeding (M x 1AT) | [ |
0530 652D050 2.000 HA | 1585. 00000 3170. 00| |
Seeding In Stubble (Mx 1A) | [ |
0540 654A001 2869.000 M | 3. 50000 10041. 50| |
Sol id Soddi ng (Bernuda) | [ |
0550 656A000 4.000 HA | 1725. 00000 6900. 00| |
Mul ching, Cass A Type 1 | [ |
0560 656A001 1.000 HA | 1955. 00000 1955. 00| |
Mul ching, Cass A Type 2 | [ |
0570 659A000 100. 000 M | 2. 30000 230. 00| |
Erosion Control Netting, Class A | [ |
0580 659A001 100. 000 M2 | 2. 30000 230. 00| |
Erosion Control Netting, Class B | [ |
0590 665F000 165. 000 EACH| 5. 00000 825. 00| |
Hay Bal es | [ |
0600 6651 000 104.000 MION| 32. 00000 3328. 00| |
Tenporary Riprap, Cass 2 | [ |
0610 665J000 1217.000 M | 16. 00000 19472. 00| |
Silt Fence, Type A | [ |
0620 665K000 400.000 M3 | 8. 00000 3200. 00| |
Dr ai nage Sunp Excavation | [
0630 665L000 45.000 M | 40. 00000 1800. 00| |
Fl oating Basin Boom | [ |
0640 666A001 6.000 HA | 74.00000 444. 00| |
Pest Control Treatnent | [
0650 680A000 LUWP| 15000. 00000 15000. 00| |
Engi neering Control s | [ |
0660 701A028 1.000 KM | 1100. 00000 1100. 00| |
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (1.5 mm Thick) (150 nm W de) | [
0670 701A041 1.000 KM | 990. 00000 990. 00| |
I I I
| | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 025 -18
TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT 1D : 20000526025 COUNTI ES : MARI ON
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
(7) 04009

|

|W W DYAR & SONS, |NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0680 701A046 3.000 KM | 990. 00000 2970. 00| |
Broken Yellow, Cass 2 ,Type A, | [ |
Traffic Stripe (2.3 nmm Thick) (150 mm | [ |
W de) | | |
0690 701A048 4.000 KM | 1100. 00000 4400. 00| |
Solid Yellow, Class 2, Type A Traffic | [ |
Stripe (2.3 nm Thick) (150 nm W de) | [ |
0700 701B009 160.000 M | 2. 20000 352. 00| |
Dotted Class 2, Type A Traffic Stripe | | |
(2.3 mm Thick) (150 mm W de) | | |
0710 701C000 6.000 KM | 247. 50000 1485. 00| |
Broken Tenporary Traffic Stripe | [ |
0720 701C001 7.000 KM | 275. 00000 1925. 00| |
Solid Tenporary Traffic Stripe | [ |
0730 703A002 119.000 M2 | 19. 80000 2356. 20| |
Traffic Control Markings, Class 2, Type | [ |
A I I I
0740 703B002 5.000 M2 | 19. 80000 99. 00| |
Traffic Control Legends, dass 2, Type A | |
0750 703D001 195.000 M2 | 15. 40000 3003. 00| |
Tenporary Traffic Control Markings | | |
0760 705A030 3.000 EACH 4. 95000 14. 85| |
Paverent Markers, Class A-H, Type 2-C | | |
0770 705A031 35.000 EACH| 4. 95000 173. 25| |
Pavenent Markers, Cass A-H Type 1-A | | |
0780 705A032 58. 000 EACH| 4. 95000 287. 10| |
Pavenent Markers, Cass A-H Type 1-B | | |
0790 705A037 75.000 EACH| 4. 95000 371. 25| |
Pavenent Markers, Cass A-H Type 2-D | | |
0800 740B000 60. 000 M2 | 125. 00000 7500. 00| |
Construction Signs | | |
0810 740D000 100. 000 EACH| 35. 00000 3500. 00| |
Channel i zi ng Druns | [ |
0820 740EO000 50. 000 EACH| 15. 00000 750. 00| |
Cones (900 nmm Hi gh) | | |
0830 740F002 18. 000 EACH| 275. 00000 4950. 00| |
Barri cades, Type |11 | | |
0840 7401 005 9. 000 EACH 200. 00000 1800. 00| |
War ni ng Lights, Type B (Detachabl e Head) | [ |
0850 740MDOO 50. 000 EACH| 5. 00000 250. 00| |
I I

Bal | ast For Cone |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 025 -19
TABULATI ON OF BI DS

CALL ORDER : 025 CONTRACT 1D : 20000526025 COUNTI ES : MARI ON
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 02
SET- ASI DE :
(7) 04009

|

|W W DYAR & SONS, |NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0860 741C010 1.000 EACH 6500. 00000 6500. 00| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0870 998A000 LUWP| 15000. 00000 15000. 00| |
Construction Fuel (MaximumBid Limted | | |
To 75, 500. 00) | [ |
SECTI ON TOTALS | $ 1,153,881.17| |
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 1,153,881.17] |




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 30/ 00
PAGE : 026 -1
VENDOR RANKI NG
CALL ORDER : 026 CONTRACT I D : 20000526026 COUNTI ES : ESCAMBI A
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 09
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON MOBI LE PROQIECT(S) : MG 226(10)

for constructing the Planing, Resurfacing, Traffic Stripe,
and Loop Detectors on SR #3 (U. S. #31) fromthe Bal dw n
County Line (MP. 34.04) to north of Atnore (MP. 42.30).
Length - 8.260 m .

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 23011 HOSEA O. WEAVER & SONS, | NC. $ 1,192,547.45 100. 0000%
2 13008 MOBI LE ASPHALT COVPANY, LLC $ 1,235,620.95 103.6118%
3 01018 APAC- ALABAMA, | NC. $ 1,294,746.65 108. 5698%
4 23007 MC WLLIAVMS CONTRACTI NG CO., I NC $ 1,431, 969.97 120. 0765%
5 02032 BULLARD EXCAVATI NG, | NC. $ 2,034,009.30 170. 5600%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 026 -2
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 20000526026 COUNTI ES : ESCAMBI A
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 13008 | (3) 01018

| HOSEA O WEAVER & SONS, | NC. | MOBI LE ASPHALT COVPANY, LLC | APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
SECTI ON 0001  TOTAL

|
0010 209A000 22.000 EACH 75. 24000 1655. 28

| |
[ 120. 00000 2640. 00| 60. 00000 1320. 00
Mai | box Reset, Single | [ |
0020 209A002 1.000 EACH 161. 26000 161. 26| 150. 00000 150. 00| 125. 00000 125. 00
Mai | box Reset, Multiple | [ |
0030 405A000 9559. 000 GAL | 0. 66000 6308. 94| 0. 80000 7647. 20| 1. 50000 14338. 50
Tack Coat | [ |
0040 408A051 131950. 000 SQYD| 0. 43000 56738. 50| 0. 35000 46182. 50| 0. 59000 77850. 50
Pl ani ng Exi sting Pavenent | [ |
(Approximately 0.00" Thru 1.0" Thick) | | |
0050 408A052 42455.000 SY | 0. 47000 19953. 85| 0. 50000 21227. 50| 0. 68000 28869. 40
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0060 424A260 7257.000 TON | 36. 18000 262558. 26| 37. 00000 268509. 00| 38. 75000 281208. 75
Super pave Bituni nous Concrete \Waring | [
Surface Layer, 1/2" Maxi mum Aggregate | [
Size M x, ESAL Range D | [ |
0070 424A261 1443. 000 TON | 35. 46000 51168. 78| 36. 80000 53102. 40| 48. 00000 69264. 00
Super pave Bituni nous Concrete \Waring | [
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0080 424A264 100. 000 TON | 53. 28000 5328. 00| 54. 00000 5400. 00| 65. 00000 6500. 00
Super pave Bituni nous Concrete \Waring | [
Surface Layer, Patching, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0090 424A267 400. 000 TON | 35. 87000 14348. 00| 35. 00000 14000. 00| 38. 50000 15400. 00
Super pave Bitunmi nous Concrete \Waring | [
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0100 424B461 14515. 000 TON | 34. 37000 498880. 55| 32.80000 476092. 00| 34. 50000 500767. 50
Super pave Bitum nous Concrete Upper | [
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | | |
0110 600A000 LUMP| 11606. 08000 11606. 08| 75000. 00000 75000. 00| 47250. 00000 47250. 00
Mbbi |'i zati on | | |
0120 622A002 4.000 EACH| 134. 83000 539. 32| 560. 00000 2240. 00| 75. 00000 300. 00
Manhol e Covers Reset (Sanitary) | [
0130 643B000 2.000 EACH 109. 19000 218. 38| 430. 00000 860. 00| 40. 00000 80. 00
Val ve Boxes Reset | [ |
0140 650A000 1279. 000 CYIP| 10. 49000 13416. 71| 10. 00000 12790. 00| 10. 00000 12790. 00
| |

Topsoi | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 026 -3
TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 20000526026 COUNTI ES : ESCAMBI A
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 13008 | (3) 01018

| HOSEA O WEAVER & SONS, | NC. | MOBI LE ASPHALT COVPANY, LLC | APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N
0150 652A061 7.000 ACRE| 548. 00000 3836. 00| 422. 60000 2958. 20| 400. 00000 2800. 00
Seeding (M x 3E) | [ |
0160 656A000 7.000 ACRE| 548. 00000 3836. 00| 422. 60000 2958. 20| 400. 00000 2800. 00
Mul ching, Cass A Type 1 | [ |
0170 665F000 100. 000 EACH| 5. 69000 569. 00| 7.50000 750. 00| 4. 00000 400. 00
Hay Bal es | [ |
0180 665G000 100. 000 EACH| 1. 62000 162. 00| 2. 50000 250. 00| 1. 50000 150. 00
Sand Bags | [ |
0190 701C000 17.000 M LE| 211. 20000 3590. 40| 184. 90000 3143. 30| 190. 00000 3230. 00
Broken Tenporary Traffic Stripe | [ |
0200 701C001 35.000 M LE| 314. 22000 10997. 70| 264. 10000 9243. 50| 255. 00000 8925. 00
Solid Tenporary Traffic Stripe [ |
0210 701Gl125 850. 000 LF | 4.27000 3629. 50| 4. 20000 3570. 00| 4. 00000 3400. 00
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0220 701Gl133 850.000 LF | 4.27000 3629. 50| 4. 20000 3570. 00| 4. 00000 3400. 00
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0230 701HOO1 850. 000 LF | 0. 52000 442. 00| 1. 20000 1020. 00| 1. 10000 935. 00
Solid Traffic Stripe Removed (Plastic) | [ |
0240 701HO06 850.000 LF | 0. 41000 348. 50| 1. 10000 935. 00| 0. 75000 637. 50
Broken Traffic Stripe Renoved (Plastic) | [ |
0250 702A007 6.000 M LE| 2194. 41000 13166. 46| 1848. 80000 11092. 80| 1800. 00000 10800. 00
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0260 702A008 17.000 M LE| 4187. 93000 71194. 81| 3909. 00000 66453. 00| 3800. 00000 64600. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0270 702A009 11.000 M LE| 4187. 93000 46067. 23| 3909. 00000 42999. 00| 3800. 00000 41800. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0280 702A010 4.000 M LE| 2194. 41000 8777. 64| 1848. 80000 7395. 20| 2000. 00000 8000. 00
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0290 702B001 320.000 LF | 1. 18000 377. 60| 3. 20000 1024. 00| 3. 00000 960. 00
Dotted Inverted Profile Traffic Stripe | [ |
(6" Wde) I I I
0300 703A002 2200. 000 SQFT| 1. 44000 3168. 00| 1. 70000 3740. 00| 1. 65000 3630. 00
Traffic Control Markings, Cass 2, Type | [ |
A I I I
0310 703B002 135. 000 SQFT| 2. 16000 291. 60| 2. 10000 283. 50| 2.00000 270. 00
I I

Traffic Control Legends, dass 2, Type A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
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TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT 1D : 20000526026 COUNTI ES : ESCAMBI A
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 13008 | (3) 01018

| HOSEA O WEAVER & SONS, | NC. | MOBI LE ASPHALT COVPANY, LLC | APAC- ALABAMA, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

Construction Fuel (MaximumBid Limted
To 58, 500. 00) |
SECTI ON TOTALS | $ 1,192,547.45

------------------------------------------ B I e N N N N
0320 703D001 2200. 000 SQFT]| 0. 92000 2024. 00| 0. 63000 1386. 00| 0. 60000 1320. 00
Tenporary Traffic Control Markings | [ |
0330 703E001 135. 000 SQFT| 1. 44000 194. 40| 0. 53000 71. 55| 0. 50000 67.50
Tenporary Traffic Control Legends | [ |
0340 705A030 100. 000 EACH| 4.07000 407. 00| 4. 80000 480. 00| 4.90000 490. 00
Paverent Markers, Class A-H Type 2-C | [ |
0350 705A032 277.000 EACH 4.07000 1127. 39| 4. 80000 1329. 60| 4.90000 1357. 30
Paverent Markers, Class A-H Type 1-B | [ |
0360 705A037 1550. 000 EACH| 4.07000 6308. 50| 4. 80000 7440. 00| 4.90000 7595. 00
Paverent Markers, Class A-H Type 2-D | [ |
0370 705A038 348.000 EACH 4.07000 1416. 36| 4. 80000 1670. 40| 4.90000 1705. 20
Paverent Markers, Class A-H Type 2-E | [ |
0380 705A039 240.000 EACH 4.07000 976. 80| 4. 80000 1152. 00| 4.90000 1176. 00
Paverent Markers, Class A-H Type 2-A | [ |
0390 730H000 14000. 000 LF | 3. 56000 49840. 00| 3. 90000 54600. 00| 4. 00000 56000. 00
Loop Det ector | [ |
0400 740B000 618. 000 SQFT]| 11. 33000 7001. 94| 14. 70000 9084. 60| 10. 25000 6334. 50
Construction Signs | [ |
0410 740E000 300. 000 EACH 11. 75000 3525. 00| 16. 80000 5040. 00| 11. 50000 3450. 00
Cones (36 Inches High) | [ |
0420 740MD0O0 300. 000 EACH 5. 64000 1692. 00| 5. 40000 1620. 00| 6. 50000 1950. 00
Wi ght For Cone | [ |
0430 741C010 1.000 EACH 1068. 21000 1068. 21| 2020. 50000 2020. 50| 500. 00000 500. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0440 998A000 LUWP| 0. 00000 0. 00| 2500. 00000 2500. 00| 0. 00000 0.00
I I
I I
I I

$ 1, 235,620.95
CONTRACT TOTALS | $ 1,192, 547. 45| $ 1, 235, 620. 95| $ 1,294,746.65




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 30/ 00
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TABULATI ON OF BI DS
CALL ORDER : 026 CONTRACT I D : 20000526026 COUNTI ES : ESCAMBI A
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 09

SET- ASI DE :

(4) 23007 | (5) 02032
M C. WLLI AVS CONTRACTI NG CO BULLARD EXCAVATI NG, | NC.

|
LINE NO/ | TEM CODE / ALT | |
| UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI'T PRI CE AMOUNT
------------------------------------------ T T Ty
SECTI ON 0001  TOTAL
I I
0010 209A000 22.000 EACH 25. 00000 550. 00 50. 00000 1100. 00|
Mai | box Reset, Single | |
0020 209A002 1.000 EACH 100. 00000 100. 00 125. 00000 125. 00
Mai | box Reset, Miltiple |
0030 405A000 9559. 000 GAL | 0. 75000 7169. 25 1. 20000 11470. 80
Tack Coat |
0040 408A051 131950. 000 SQYD| 0. 85000 112157. 50 0. 55000 72572. 50
Pl ani ng Exi sting Pavenent |
(Approxi mately 0.00" Thru 1.0" Thick)
0050 408A052 42455. 000 SY 0. 88000 37360. 40 0. 72000 30567. 60
Pl ani ng Exi sting Pavenent
(Approximately 1.10" Thru 2.0" Thick)
0060 424A260 7257.000 TON 39. 15000 284111. 55 34. 25000 248552. 25
Super pave Bitumi nous Concrete \Waring
Surface Layer, 1/2" Maxi num Aggregate
Size Mx, ESAL Range D
0070 424A261 1443. 000 TON 40. 31000 58167. 33 35. 55000 51298. 65

|

I

|

I

|

I

|

|

Super pave Bitumi nous Concrete \Waring |

Surface Layer, 3/4" Mxi num Aggregate |

Size M x, ESAL Range D |
0080 424A264 100. 000 TON | 39. 85000 3985. 00

I

|

I

|

I

|

I

|

I

|

I

100. 00000 10000. 00

Super pave Bitumi nous Concrete \Waring
Surface Layer, Patching, 3/4" Maxi mum
Aggregate Size Mx, ESAL Range D

0090 424A267 400. 000 TON 41. 86000 16744. 00 45. 00000 18000. 00
Super pave Bitumnmi nous Concrete \Waring
Surface Layer, Leveling, 3/4" Maximum
Aggregate Size Mx, ESAL Range D

0100 424B461 14515. 000 TON 37.92000 550408. 80 33. 50000 486252. 50
Super pave Bitumi nous Concrete Upper
Bi nder Layer, 1" Maxi num Aggregate Size
M x, ESAL Range D

0110 600A000 LUWP| 93341. 34000 93341. 34 187503. 00000 187503. 00
Mobi |'i zati on |

0120 622A002 4.000 EACH 65. 00000 260. 00 250. 00000 1000. 00
Manhol e Covers Reset (Sanitary) |

0130 643B000 2.000 EACH 35. 00000 70. 00 175. 00000 350. 00
Val ve Boxes Reset |

0140 650A000 1279. 000 CYIP| 8. 79000 11242. 41 8. 00000 10232. 00

Topsoi | |
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TABULATI ON OF BI DS

CALL ORDER : 026 CONTRACT I D : 20000526026 COUNTI ES : ESCAMBI A
LETTI NG DATE : 05/26/00 10:00 AM DI STRICT : 09
SET- ASI DE :
(4) 23007 | (5) 02032

|

|MC WLLIAVS CONTRACTI NG CO BULLARD EXCAVATI NG, | NC.
LINE NO/ ITEM CODE / ALT | [

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ B I e N N N N
0150 652A061 7.000 ACRE| 495. 00000 3465. 00| 450. 00000 3150. 00|
Seeding (M x 3E) | [ |
0160 656A000 7.000 ACRE| 465. 00000 3255. 00| 450. 00000 3150. 00|
Mul ching, Cass A Type 1 | [ |
0170 665F000 100. 000 EACH| 4. 25000 425. 00| 5. 00000 500. 00|
Hay Bal es | | |
0180 665G000 100. 000 EACH| 1. 00000 100. 00| 10. 00000 1000. 00|
Sand Bags | [ |
0190 701C000 17.000 M LE| 236. 25000 4016. 25| 320. 00000 5440. 00|
Broken Tenporary Traffic Stripe | [ |
0200 701C001 35.000 M LE| 294. 00000 10290. 00| 340. 00000 11900. 00|
Solid Tenporary Traffic Stripe [ |
0210 701Gl125 850. 000 LF | 4.20000 3570. 00| 375. 00000 318750. 00|
Solid Wite, Cass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0220 701Gl133 850.000 LF | 4. 20000 3570. 00| 400. 00000 340000. 00|
Solid Yellow, Cass 3W Type A Traffic | | |
Stripe (6" Wde) | [ |
0230 701HOO1 850. 000 LF | 1. 16000 986. 00| 1. 50000 1275. 00|
Solid Traffic Stripe Removed (Plastic) | [ |
0240 701HO06 850. 000 LF | 1. 05000 892. 50| 1. 00000 850. 00|
Broken Traffic Stripe Renoved (Plastic) | [ |
0250 702A007 6.000 M LE| 1942. 50000 11655. 00| 1975. 00000 11850. 00|
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0260 702A008 17.000 M LE| 3990. 00000 67830. 00| 3950. 00000 67150. 00|
Solid Wiite, Inverted Profile Traffic | | |
Stripe (6" Wde) | [ |
0270 702A009 11.000 M LE| 3990. 00000 43890. 00| 3950. 00000 43450. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0280 702A010 4.000 M LE| 2100. 00000 8400. 00| 1975. 00000 7900. 00|
Broken White, Inverted Profile Traffic | | |
Stripe (6" Wde) | [ |
0290 702B001 320.000 LF | 3. 15000 1008. 00| 1. 85000 592. 00|
Dotted Inverted Profile Traffic Stripe | [ |
(6" Wde) I I I
0300 703A002 2200. 000 SQFT| 1. 74000 3828. 00| 1. 80000 3960. 00|
Traffic Control Markings, Cass 2, Type | [ |
A I I I
0310 703B002 135. 000 SQFT| 2.10000 283. 50| 2.80000 378. 00|
I I

Traffic Control Legends, dass 2, Type A
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TABULATI ON OF BI DS
CALL ORDER : 026 CONTRACT I D : 20000526026 COUNTI ES : ESCAMBI A
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (4) 23007 | (5) 02032 |
| M C. WLLIAVMS CONTRACTI NG CQ BULLARD EXCAVATI NG, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0320 703D001 2200. 000 SQFT]| 0. 63000 1386. 00| 1. 00000 2200. 00|
Tenporary Traffic Control Markings | [ |
0330 703E001 135. 000 SQFT| 0. 53000 71. 55| 1. 30000 175. 50|
Tenporary Traffic Control Legends | [ |
0340 705A030 100. 000 EACH| 5. 15000 515. 00| 5. 25000 525. 00|
Paverent Markers, Class A-H Type 2-C | [ |
0350 705A032 277.000 EACH 5. 15000 1426. 55| 5. 00000 1385. 00|
Paverent Markers, Class A-H Type 1-B | [ |
0360 705A037 1550. 000 EACH| 5. 15000 7982. 50| 5. 25000 8137. 50|
Paverent Markers, Class A-H Type 2-D | [ |
0370 705A038 348.000 EACH 5. 15000 1792. 20| 5. 25000 1827. 00|
Paverent Markers, Class A-H Type 2-E | [ |
0380 705A039 240.000 EACH 5. 15000 1236. 00| 5. 25000 1260. 00|
Paverent Markers, Class A-H Type 2-A | [ |
0390 730H000 14000. 000 LF | 3. 63000 50820. 00| 4. 00000 56000. 00|
Loop Det ector | [ |
0400 740B000 618. 000 SQFT]| 10. 13000 6260. 34| 10. 00000 6180. 00|
Construction Signs | [ |
0410 740E000 300. 000 EACH 8. 75000 2625. 00| 10. 00000 3000. 00|
Cones (36 Inches High) | [ |
0420 740MD0O0 300. 000 EACH 7.41000 2223. 00| 5. 00000 1500. 00|
Wi ght For Cone | [ |
0430 741C010 1.000 EACH 2500. 00000 2500. 00| 1500. 00000 1500. 00|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0440 998A000 LUWP| 10000. 00000 10000. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | | |
To 58, 500. 00) | [ |
SECTI ON TOTALS | $ 1,431,969.97| $ 2,034, 009. 30|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 1,431,969.97| $ 2,034, 009. 30|
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05/ 30/ 00
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VENDOR RANKI NG
CALL ORDER © 027 CONTRACT I D : 20000526027 COUNTI ES : LAMAR
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : BR-264(5)

for constructing the Bridge Replacenent (Bridge Culvert) and
Approaches on S.R #118 (U. S. #278) at Turkey Creek in
Sulligent. Length 0.151 m.

SET- ASI DE :

RANK VENDCR NO. / NAME BI D LOWBI D

1 18024 RACON, | NC. $ 935, 975. 76 100. 0000%
2 16003 PHI LLI PS CONTRACTI NG CO., | NC $ 1,059,885.70 113. 2385%
3 16039 Pl NKERTON CONSTRUCTI ON, | NC. $ 1,083,508.60 115.7624%
4 20011 TRl COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 1,085, 285.40 115. 9522%
5 18036 RI LEY BRI DCE & ENG NEERI NG CO., | NC. $ 1,160, 633.22 124.0024%
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TABULATI ON OF BI DS

I nproved Bitumi nous Concrete Waring
Surface Layer, 1/2" Maxi num Aggregate
Size Mx, ESAL Range D

CALL ORDER . 027 CONTRACT I D : 20000526027 COUNTI ES : LAMAR
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 05
SET- ASI DE
| (1) 18024 | (2) 16003 | (3) 16039
| RACON, | NC. | PHI LLI PS CONTRACTI NG CO., | N| PI NKERTON CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| | |
0010 201A000 LUMP| 30000. 00000 30000. 00| 38000. 00000 38000. 00| 35000. 00000 35000. 00
Clearing & Gubbing (Approximtely 1 | [ |
Acre) I I I
0020 206A000 LUWP| 18000. 00000 18000. 00| 6000. 00000 6000. 00| 25000. 00000 25000. 00
Removal OF O d Bridge Station 71+95.35 | [ |
0030 206D001 264.000 LF | 2. 65000 699. 60| 2. 00000 528. 00| 2. 00000 528. 00
Renovi ng Guardrai l | [ |
0040 206E010 4.000 EACH 265. 00000 1060. 00| 125. 00000 500. 00| 200. 00000 800. 00
Renovi ng Guardrail End Anchor (Type 2-B)| [ |
0050 206E019 4.000 EACH 132. 50000 530. 00| 125. 00000 500. 00| 200. 00000 800. 00
Renmovi ng Guardrail End Anchor (Type 10) | [ |
0060 210A000 1657. 000 CYIP| 3. 00000 4971. 00| 4. 00000 6628. 00| 4. 00000 6628. 00
Uncl assi fied Excavation | | |
0070 210D013 10611. 000 CYIP| 5. 00000 53055. 00| 5. 50000 58360. 50| 5. 00000 53055. 00
Borrow Excavation (A-4(0) or Better) | [ |
0080 214A000 497.000 CUYD| 6. 67000 3314. 99| 7.00000 3479. 00| 6. 00000 2982. 00
Structure Excavation | | |
0090 214B001 263. 000 CUYD 28. 80000 7574. 40| 20. 00000 5260. 00| 20. 00000 5260. 00
Foundation Backfill, Commerci al | [ |
0100 230A000 3.000 RBST| 1000. 00000 3000. 00| 600. 00000 1800. 00| 660. 00000 1980. 00
Roadbed Processing | | |
0110 301A004 1722. 000 SYCP| 5. 00000 8610. 00| 5. 45000 9384. 90| 6. 00000 10332. 00
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 4" Conpacted Thickness | [ |
0120 301A008 5003. 000 SYCP| 5. 00000 25015. 00| 6. 30000 31518. 90| 7.20000 36021. 60
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 5" Conpacted Thickness | | |
0130 305B060 25.000 TCP| 25. 00000 625. 00| 25. 00000 625. 00| 24. 20000 605. 00
Crushed Aggregate, Section 825, Type B, | | |
For M scel | aneous Use [ |
0140 401A000 599. 000 SYCP| 1. 06000 634. 94| 1. 00000 599. 00| 1.10000 658. 90
Bi t um nous Treatnment A | [ |
0150 401B106 3177.000 SYCP| 5. 36000 17028. 72| 5. 05000 16043. 85| 5. 60000 17791. 20
Bi t um nous Treatnent JG (Wth Pol yner [ |
Addi tive) [ |
0160 405A000 80. 000 GAL 1. 06000 84. 80| 1. 00000 80. 00| 1. 10000 88. 00
Tack Coat [ |
[ 68. 00000 13396. 00| 75. 00000 14775. 00
I I
| |
I I

|
I
|
0170 429A260 197.000 TON | 72.08000 14199. 76
I
|
I
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TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT I D : 20000526027 COUNTI ES : LAMAR
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 05

SET- ASI DE :

| (1) 18024 | (2) 16003 | (3) 16039

| RACON, | NC. | PHI LLI PS CONTRACTI NG CO., | N PI NKERTON CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT |

I

I I
| TEM DESCRI PTI ON QUANTI TY UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0180 429A263 10. 000 TON
I mproved Bitum nous Concrete Wearing
Surface Layer, Patching, 1/2" Maxi mum
Aggregate Size Mx, ESAL Range D

0190 429A266 10. 000 TON
I mproved Bitum nous Concrete Wearing
Surface Layer, Leveling, 1/2" Maxi num
Aggregate Size Mx, ESAL Range D

0200 429A269 10. 000 TON
I mproved Bitum nous Concrete Wearing
Surface Layer, Wdening, 1/2" Maxinmum
Aggregate Size Mx, ESAL Range D

0210 429B262 99.000 TON
I mproved Bitum nous Concrete Binder
Layer, 1 1/2" Maxi mum Aggregate Size
M x, ESAL Range D

0220 429B265 10. 000 TON
I mproved Bitum nous Concrete Binder
Layer, Patching, 1" Maxi mum Aggregate

| 84. 80000 848. 00
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
Size M x, ESAL Range D |
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I

80. 00000 800. 00 88. 00000 880. 00

72. 08000 720. 80 68. 00000 680. 00 75. 00000 750. 00

79. 50000 795. 00 75. 00000 750. 00 83. 00000 830. 00

74. 20000 7345. 80 70. 00000 6930. 00 77.00000 7623. 00

84. 80000 848. 00 80. 00000 800. 00 88. 00000 880. 00

0230 429B269 10. 000 TON
I mproved Bitum nous Concrete Binder
Layer, Leveling, 1" Maxi mum Aggregate
Size M x, ESAL Range D

0240 429B272 10. 000 TON
I mproved Bitum nous Concrete Binder
Layer, Wdening, 1" Maxi mum Aggregate
Size M x, ESAL Range D

0250 429C261 191. 000 TON
I mproved Bitum nous Concrete Base Layer,

1 1/2" Maxi mum Aggregate Size M x,
ESAL Range D

0260 429C271 162. 000 TON

I mproved Bitum nous Concrete Base Layer,
Wdening, 1 1/2" Maxi mum Aggregate
Size M x, ESAL Range D

0270 430B000 50. 000 TNCP
Aggregate Surfacing (AHD #467 O #57)

0280 502A000 84174.000 LB
St eel Rei nforcenent |

0290 524A011 493. 000 CUYD| 325. 00000 160225.
Culvert Concrete (Cast In Place) |

74. 20000 742.00 70. 00000 700. 00 77.00000 770. 00

83. 00000 830. 00

74. 20000 14172. 20 70. 00000 13370. 00 77.00000 14707. 00

79. 50000 12879. 00 75. 00000 12150. 00 86. 00000 13932. 00

21.10000 1055. 25. 00000 1250. 20. 00000 1000. 00

0. 50000 42087. 0. 45000 37878.

0
0
0
0
0

75. 00000 750. 00
0
0
0
3 0. 60000 50504. 40
0

8
0
8
0
0
79. 50000 795. 00
2
0
0
0
0

0 0
0 0
0 295. 00000 145435. 00

+
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
|
| 260. 00000 128180. 00
|

+
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
I
|
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TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT I D : 20000526027 COUNTI ES : LAMAR
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 18024 | (2) 16003 | (3) 16039
| RACON, | NC. | PHI LLI PS CONTRACTI NG CO., | N| PI NKERTON CONSTRUCTI ON, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0300 530A001 128.000 LF | 21. 75000 2784. 00| 30. 00000 3840. 00| 26. 00000 3328. 00
18" Roadway Pipe (Cass 3 RC.) |

0310 600A000 LUMP|  125000. 00000 125000. 00| 50600. 00000 50600. 00| 55000. 00000 55000. 00
Mobi | i zat i on | [ |

0320 601A000 1.000 EACH 2500. 00000 2500. 00| 3000. 00000 3000. 00| 8000. 00000 8000. 00
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |

0330 602A000 8.000 EACH| 65. 00000 520. 00| 75. 00000 600. 00| 100. 00000 800. 00
Ri ght O \Way Markers | | |

0340 610C001 1374.000 TON | 10. 00000 13740. 00| 21. 50000 29541. 00| 18. 50000 25419. 00
Loose Riprap, Cass 2 | | |

0350 610C002 13658. 000 TON | 10. 00000 136580. 00| 21. 50000 293647. 00| 20. 00000 273160. 00
Loose Riprap, Cass 3 | | |

0360 610D000 480. 000 SQYD| 1. 22000 585. 60| 2.00000 960. 00| 4. 00000 1920. 00
Filter Bl anket | [ |

0370 620A000 2.000 cuyp 750. 00000 1500. 00| 400. 00000 800. 00| 600. 00000 1200. 00
M nor Structure Concrete | | |

0380 641C204 600. 000 LF | 48. 76000 29256. 00| 28. 00000 16800. 00| 22.00000 13200. 00
6 Inch D.I. Restrained Joint Water Main | [ |
Laid, Type 1B Installation | [ |

0390 644B001 2.000 EACH 2915. 00000 5830. 00| 500. 00000 1000. 00| 650. 00000 1300. 00
6 Inch Gate Val ves And Boxes | [ |

0400 650A000 444,000 CYIP| 8. 00000 3552. 00| 6. 00000 2664. 00| 6. 00000 2664. 00
Topsoi | | [ |

0410 652A053 1.000 ACRE| 490. 00000 490. 00| 1250. 00000 1250. 00| 2000. 00000 2000. 00
Seeding (M x 1E) | [

0420 652C000 1.000 ACRE| 71. 00000 71. 00| 150. 00000 150. 00| 300. 00000 300. 00
Mowi ng | | |

0430 654A001 123. 000 SQYD| 3.10000 381. 30| 3. 50000 430. 50| 4.50000 553. 50
Sol id Soddi ng (Bernuda) | [ |

0440 656A000 1.000 ACRE| 432. 00000 432. 00| 600. 00000 600. 00| 2000. 00000 2000. 00
Mul ching, Cass A Type 1 | [ |

0450 659A000 200. 000 SQYD| 1. 20000 240. 00| 5. 00000 1000. 00| 2.50000 500. 00
Erosion Control Netting, Class A | [ |

0460 665A000 1.000 ACRE| 400. 00000 400. 00| 650. 00000 650. 00| 500. 00000 500. 00
Tenporary Seedi ng | [ |

0470 665B000 1.000 ACRE| 432. 00000 432. 00| 500. 00000 500. 00| 2000. 00000 2000. 00
Tenporary Ml chi ng | [ |

0480 665F000 100. 000 EACH| 5. 00000 500. 00| 5. 00000 500. 00| 5. 00000 500. 00
Hay Bal es | [ |

0490 665G000 250. 000 EACH| 1. 00000 250. 00| 5. 00000 1250. 00| 5. 00000 1250. 00

| |

Sand Bags |
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TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT I D : 20000526027 COUNTI ES : LAMAR
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 18024 | (2) 16003 | (3) 16039
| RACON, | NC. | PHI LLI PS CONTRACTI NG CO., | N| PI NKERTON CONSTRUCTI ON, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N

0500 6651 000 6107.000 TON | 10. 00000 61070. 00| 21. 50000 131300. 50| 23. 00000 140461. 00
Tenporary Riprap, Cass 2 | [ |

0510 665J000 2440.000 LF | 2. 15000 5246. 00| 3. 00000 7320. 00| 4. 00000 9760. 00
Silt Fence, Type A | [ |

0520 665K000 40. 000 cuYDp| 7.70000 308. 00| 7.00000 280. 00| 50. 00000 2000. 00
Dr ai nage Sunp Excavation | [

0530 665L000 39.000 LF | 16. 00000 624. 00| 10. 00000 390. 00| 39. 00000 1521. 00
Fl oating Basin Boom | [ |

0540 666A001 1.000 ACRE| 35. 00000 35. 00| 150. 00000 150. 00| 50. 00000 50. 00
Pest Control Treatnent | [

0550 680A000 LUWP| 25000. 00000 25000. 00| 15000. 00000 15000. 00| 15000. 00000 15000. 00
Engi neering Control s | [ |

0560 701A028 1.000 M LE| 2120. 00000 2120. 00| 2000. 00000 2000. 00| 1100. 00000 1100. 00
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6"Wde) | [

0570 701A032 1.000 M LE| 2650. 00000 2650. 00| 2500. 00000 2500. 00| 1100. 00000 1100. 00
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |

0580 701C001 1.000 M LE| 530. 00000 530. 00| 500. 00000 500. 00| 480. 00000 480. 00
Solid Tenporary Traffic Stripe | [ |

0590 701D008 1.000 M LE| 1590. 00000 1590. 00| 1500. 00000 1500. 00| 1100. 00000 1100. 00
Solid Traffic Stripe Removed (Plastic) | [ |

0600 705A037 19. 000 EACH 10. 60000 201. 40| 10. 00000 190. 00| 5. 00000 95. 00
Paverent Markers, Class A-H Type 2-D | [ |

0610 726F000 676.000 LF | 105. 00000 70980. 00| 95. 00000 64220. 00| 105. 50000 71318. 00
Portabl e Safety Barriers (Triton | [ |
Barrier) | [ |

0620 740B000 355. 000 SQFT| 8. 67000 3077. 85| 8. 75000 3106. 25| 9. 60000 3408. 00
Construction Signs | | |

0630 740D000 32.000 EACH 47. 00000 1504. 00| 50. 00000 1600. 00| 50. 00000 1600. 00
Channel i zi ng Druns | [ |

0640 740E000 30. 000 EACH| 13. 42000 402. 60| 15. 00000 450. 00| 15. 00000 450. 00
Cones (36 Inches High) | | |

0650 740F002 8.000 EACH| 224, 00000 1792. 00| 200. 00000 1600. 00| 250. 00000 2000. 00
Barri cades, Type |11 | | |

0660 7401 005 4.000 EACH 220. 00000 880. 00| 250. 00000 1000. 00| 245. 00000 980. 00
War ning Lights, Type B (Detachabl e Head) | [

0670 740L003 40. 000 EACH| 43. 00000 1720. 00| 37.50000 1500. 00| 50. 00000 2000. 00
Vertical Panel Type |, Single-Sided | |

0680 740MD0OO 30. 000 EACH| 9. 50000 285. 00| 10. 00000 300. 00| 10. 00000 300. 00

I I

Wi ght For Cone



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT I D : 20000526027
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 18024 | (2) 16003 | (3) 16039
| RACON, | NC. | PHI LLI PS CONTRACTI NG CO., | N Pl NKERTON CONSTRUCTI ON,
LINE NO/ ITEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE UNIT PRI CE
__________________________________________ e
0690 998A000 LUWP| 0. 00000 0. 00| 1000. 00000
Construction Fuel (MaximumBid Limted | [
To 78, 500. 00) | [ |
SECTI ON TOTALS | $ 935, 975. 76| $ 1,059, 885. 70| $ 1,083,508.60
__________________________________________ L
CONTRACT TOTALS | $ 935, 975. 76| $ 1,059, 885. 70| $ 1,083,508.60




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 30/ 00
PAGE : 027 -7
TABULATI ON OF BI DS
CALL ORDER : 027 CONTRACT I D : 20000526027 COUNTI ES : LANMAR
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 05

SET- ASI DE :

| (4) 20011 | (5) 18036 |
| TR COUNTY CONCRETE CONSTRUC| RI LEY BRI DGE & ENG NEERI NG C|
LINE NO/ | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNI T PRI CE AMOUNT|  UNI T PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B T T T T T T T T e

SECTI ON 0001  Tot al

I I

0010 201A000 LUWMP| 175000. 00000 175000. 00 4000. 00000 4000. 00|
Clearing & Gubbing (Approximately 1 | |
Acre) |

0020 206A000 LUMP| 15000. 00000 15000. 00 11000. 00000 11000. 00
Removal OF O d Bridge Station 71+95.35 |

0030 206D001 264.000 LF | 1. 50000 396. 00 3. 00000 792.00
Removi ng Cuar dr ai | |

0040 206EO010 4.000 EACH| 125. 00000 500. 00 200. 00000 800. 00
Renmovi ng CGuardrail End Anchor (Type 2-B)|

0050 206E019 4.000 EACH| 125. 00000 500. 00 150. 00000 600. 00
Removi ng CGuardrail End Anchor (Type 10) |

0060 210A000 1657. 000 CYIP| 4.00000 6628. 00 9. 00000 14913. 00
Uncl assi fied Excavation |

0070 210D013 10611. 000 CYIP| 6. 00000 63666. 00 11. 00000 116721. 00
Borrow Excavation (A-4(0) or Better) |

0080 214A000 497.000 CUYD| 6. 00000 2982. 00 14. 00000 6958. 00
Structure Excavation |

0090 214B001 263. 000 CUYD 20. 50000 5391. 50 22.00000 5786. 00
Foundati on Backfill, Conmerci al |

0100 230A000 3.000 RBST| 300. 00000 900. 00 400. 00000 1200. 00

0110 301A004 1722. 000 SYCP| 5. 45000 9384. 90

Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 4" Conpacted Thickness |
0120 301A008 5003. 000 SYCP| 6. 30000 31518. 90

5. 90000 29517.70
Crushed Aggregate Base Course, Type B, |
Pl ant M xed, 5" Conpacted Thi ckness |
0130 305B060 25.000 TCP| 22. 00000 550. 00 24. 00000 600. 00
Crushed Aggregate, Section 825, Type B, |
For M scel | aneous Use
0140 401A000 599. 000 SYCP| 1. 00000 599. 00 1. 00000 599. 00
Bi t um nous Treatnment A |
0150 401B106 3177.000 SYCP| 5. 00000 15885. 00 5. 50000 17473. 50
Bi t um nous Treatnent JG (Wth Pol yner
Addi tive)
0160 405A000 80.000 GAL 1. 00000 80. 00 1. 50000 120. 00
Tack Coat
65. 00000 12805. 00

I mproved Bitum nous Concrete Wearing
Surface Layer, 1/2" Maxi mum Aggregate

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
I
Roadbed Processi ng | |
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
Size Mx, ESAL Range D I

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
5. 50000 9471. 00|
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

I
I
|
0170 429A260 197.000 TON | 70. 00000 13790. 00
I
I
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 027 -8
TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT I D : 20000526027 COUNTI ES : LAMAR
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 05
SET- ASI DE :

| (4) 20011 | (5) 18036 |

| TR COUNTY CONCRETE CONSTRUC| RI LEY BRI DGE & ENG NEERI NG C]

LINE NO/ |ITEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

0180 429A263 10. 000 TON
I mproved Bitum nous Concrete Wearing
Surface Layer, Patching, 1/2" Maxi mum
Aggregate Size Mx, ESAL Range D

0190 429A266 10. 000 TON
I mproved Bitum nous Concrete Wearing
Surface Layer, Leveling, 1/2" Maxi num
Aggregate Size Mx, ESAL Range D

0200 429A269 10. 000 TON
I mproved Bitum nous Concrete Wearing
Surface Layer, Wdening, 1/2" Maxinmum
Aggregate Size Mx, ESAL Range D

0210 429B262 99.000 TON
I mproved Bitum nous Concrete Binder
Layer, 1 1/2" Maxi mum Aggregate Size
M x, ESAL Range D

0220 429B265 10. 000 TON
I mproved Bitum nous Concrete Binder
Layer, Patching, 1" Maxi mum Aggregate

| 75. 00000 750. 00
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
Size M x, ESAL Range D |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

70. 00000 700. 00

75. 00000 750. 00 70. 00000 700. 00

75. 00000 750. 00 80. 00000 800. 00

75. 00000 7425. 00 60. 00000 5940. 00

75. 00000 750. 00 70. 00000 700. 00

0230 429B269 10. 000 TON
I mproved Bitum nous Concrete Binder
Layer, Leveling, 1" Maxi mum Aggregate
Size M x, ESAL Range D

0240 429B272 10. 000 TON
I mproved Bitum nous Concrete Binder
Layer, Wdening, 1" Maxi mum Aggregate
Size M x, ESAL Range D

0250 429C261 191. 000 TON
I mproved Bitum nous Concrete Base Layer,

1 1/2" Maxi mum Aggregate Size M x,
ESAL Range D

0260 429C271 162. 000 TON

I mproved Bitum nous Concrete Base Layer,
Wdening, 1 1/2" Maxi mum Aggregate
Size M x, ESAL Range D

0270 430B000 50. 000 TNCP
Aggregate Surfacing (AHD #467 O #57)

0280 502A000 84174.000 LB
St eel Rei nforcenent |

0290 524A011 493. 000 CUYD| 270. 00000 133110. 00
Culvert Concrete (Cast In Place) |

75. 00000 750. 00 70. 00000 700. 00

75. 00000 750. 00 70. 00000 700. 00

70. 00000 13370. 00 55. 00000 10505. 00

75. 00000 12150. 00 60. 00000 9720. 00

20. 55000 1027. 50 25. 00000 1250. 00
0. 50000 42087. 00 0. 48000 40403. 52

410. 00000 202130. 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 027 -9
TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT I D : 20000526027 COUNTI ES : LAMAR
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (4) 20011 | (5) 18036 |
| TR COUNTY CONCRETE CONSTRUC| RI LEY BRI DGE & ENG NEERI NG C]
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0300 530A001 128.000 LF | 21. 70000 2777. 60| 24.00000 3072. 00|
18" Roadway Pipe (Cass 3 RC.) | [ |
0310 600A000 LUMP| 25000. 00000 25000. 00| 70000. 00000 70000. 00|
Mobi | i zat i on | [ |
0320 601A000 1.000 EACH 3000. 00000 3000. 00| 7000. 00000 7000. 00|
Fur ni shi ng Base, Soil And Structure | [ |
Laboratories | | |
0330 602A000 8.000 EACH| 100. 00000 800. 00| 120. 00000 960. 00|
Ri ght O \Way Markers | | |
0340 610C001 1374.000 TON | 17. 50000 24045. 00| 23. 00000 31602. 00|
Loose Riprap, Cass 2 | | |
0350 610C002 13658. 000 TON | 17. 00000 232186. 00| 20. 00000 273160. 00|
Loose Riprap, Cass 3 | | |
0360 610D000 480. 000 SQYD| 3. 00000 1440. 00| 3. 25000 1560. 00|
Filter Bl anket | [ |
0370 620A000 2.000 cuyp 750. 00000 1500. 00| 350. 00000 700. 00|
M nor Structure Concrete | | |
0380 641C204 600. 000 LF | 25. 83000 15498. 00| 28. 00000 16800. 00|
6 Inch D.I. Restrained Joint Water Main | [ |
Laid, Type 1B Installation | [ |
0390 644B001 2.000 EACH 437. 50000 875. 00| 750. 00000 1500. 00|
6 Inch Gate Val ves And Boxes | [ |
0400 650A000 444,000 CYIP| 5. 00000 2220. 00| 6. 00000 2664. 00|
Topsoi | | [ |
0410 652A053 1.000 ACRE| 1000. 00000 1000. 00| 1500. 00000 1500. 00|
Seeding (M x 1E) | [
0420 652C000 1.000 ACRE| 200. 00000 200. 00| 20. 00000 20. 00|
Mowi ng | | |
0430 654A001 123. 000 SQYD| 4.00000 492. 00| 6. 50000 799. 50|
Sol id Soddi ng (Bernuda) | [ |
0440 656A000 1.000 ACRE| 600. 00000 600. 00| 1500. 00000 1500. 00|
Mul ching, Cass A Type 1 | [ |
0450 659A000 200. 000 SQYD| 2.50000 500. 00| 4. 00000 800. 00|
Erosion Control Netting, Class A | [ |
0460 665A000 1.000 ACRE| 500. 00000 500. 00| 500. 00000 500. 00|
Tenporary Seedi ng | [ |
0470 665B000 1.000 ACRE| 500. 00000 500. 00| 500. 00000 500. 00|
Tenporary Ml chi ng | [ |
0480 665F000 100. 000 EACH| 5. 00000 500. 00| 6. 00000 600. 00|
Hay Bal es | [ |
0490 665G000 250. 000 EACH 3. 00000 750. 00| 3. 00000 750. 00|
| |

Sand Bags |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 027 -10
TABULATI ON OF BI DS
CALL ORDER : 027 CONTRACT I D : 20000526027 COUNTI ES : LAMAR
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (4) 20011 | (5) 18036 |
| TR COUNTY CONCRETE CONSTRUC| RI LEY BRI DGE & ENG NEERI NG C]
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0500 6651 000 6107.000 TON | 18. 00000 109926. 00| 20. 00000 122140. 00|
Tenporary Riprap, Cass 2 | [ |
0510 665J000 2440.000 LF | 3. 50000 8540. 00| 6. 00000 14640. 00|
Silt Fence, Type A | [ |
0520 665K000 40. 000 cuYDp| 5. 00000 200. 00| 12. 00000 480. 00|
Dr ai nage Sunp Excavation | [ |
0530 665L000 39.000 LF | 25. 00000 975. 00| 12. 00000 468. 00|
Fl oating Basin Boom | [ |
0540 666A001 1.000 ACRE| 100. 00000 100. 00| 30. 00000 30. 00|
Pest Control Treatnent | [ |
0550 680A000 LUWP| 8500. 00000 8500. 00| 8000. 00000 8000. 00|
Engi neering Control s | [ |
0560 701A028 1.000 M LE| 2000. 00000 2000. 00| 2200. 00000 2200. 00|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6"Wde) | [ |
0570 701A032 1.000 M LE| 2500. 00000 2500. 00| 2700. 00000 2700. 00|
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6" Wde) | [ |
0580 701C001 1.000 M LE| 500. 00000 500. 00| 600. 00000 600. 00|
Solid Tenporary Traffic Stripe | [ |
0590 701D008 1.000 M LE| 1500. 00000 1500. 00| 1550. 00000 1550. 00|
Solid Traffic Stripe Removed (Plastic) | [ |
0600 705A037 19. 000 EACH 10. 00000 190. 00| 11. 00000 209. 00|
Paverent Markers, Class A-H Type 2-D | [ |
0610 726F000 676.000 LF | 100. 00000 67600. 00| 99. 00000 66924. 00|
Portabl e Safety Barriers (Triton | [ |
Barrier) | [ |
0620 740B000 355. 000 SQFT| 10. 00000 3550. 00| 10. 00000 3550. 00|
Construction Signs | | |
0630 740D000 32.000 EACH 65. 00000 2080. 00| 90. 00000 2880. 00|
Channel i zi ng Druns | [ |
0640 740E000 30. 000 EACH| 25. 00000 750. 00| 14. 00000 420. 00|
Cones (36 Inches High) | | |
0650 740F002 8.000 EACH| 225. 00000 1800. 00| 600. 00000 4800. 00|
Barri cades, Type |11 | | |
0660 7401 005 4.000 EACH 400. 00000 1600. 00| 600. 00000 2400. 00|
War ning Lights, Type B (Detachabl e Head) | [ |
0670 740L003 40. 000 EACH| 50. 00000 2000. 00| 40. 00000 1600. 00|
Vertical Panel Type |, Single-Sided | | |
0680 740MD0OO 30. 000 EACH| 5. 00000 150. 00| 15. 00000 450. 00|
I I

Wi ght For Cone |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 027 -11

TABULATI ON OF BI DS

CALL ORDER : 027 CONTRACT I D : 20000526027 COUNTI ES : LAMAR
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 05
SET- ASI DE :

(4) 20011 | (5) 18036 |
TRl COUNTY CONCRETE CONSTRUC| RI LEY BRI DGE & ENG NEERI NG C|

|

I
LINE NO/ ITEM CODE / ALT | [ |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ B I e N N N N
0690 998A000 LUWP| 0. 00000 0. 00| 1000. 00000 1000. 00|
Construction Fuel (MaximumBid Limted | [ |
To 78, 500. 00) | [ |
SECTI ON TOTALS | $ 1,085, 285. 40| $ 1,160, 633. 22|
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 1,085, 285. 40| $ 1,160, 633. 22|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 30/ 00
PAGE : 029 -1
VENDOR RANKI NG
CALL ORDER : 029 CONTRACT I D : 20000526029 COUNTI ES : MADI SON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT 01
CONTRACT TI ME : 70 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON HUNTSVI LLE PROQIECT(S) : MG 418(4)

for constructing the Planing, Resurfacing and Traffic Stripe
on S R #53 from|[-565 in Huntsville (MP 318.74) to the end
of the five lane section north of Mastin Lake Road (MP
324.46). Length 4.510 mi.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 19010 SHELBY CONTRACTI NG COVPANY, | NC. $ 1,659, 088.88 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 1,785,682.44 107. 6303%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 029 -2
TABULATI ON OF BI DS

CALL ORDER : 029 CONTRACT 1D : 20000526029 COUNTI ES : MADI SON
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT : 01
SET- ASI DE :
| (1) 19010 | (2) 01018

|

| SHELBY CONTRACTI NG COVPANY, | APAC- ALABAMA, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT]

SECTI ON 0001  Tot al

| | |

0010 405A000 4274.000 GAL | 1. 00000 4274. 00| 1.51000 6453. 74|
Tack Coat | [ |
0020 408A052 171790. 000 SY | 0. 94000 161482. 60| 0. 97000 166636. 30|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0030 408A053 6667. 000 SQYD| 1. 50000 10000. 50| 3. 73000 24867. 91|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 2.10" Thru 3.0" Thick) | [ |
0040 424A261 13431.000 TON | 41.87000 562355. 97| 43. 19000 580084. 89|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0050 424A267 387.000 TON | 36. 36000 14071. 32| 52. 15000 20182. 05|
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range D | [ |
0060 424B460 13367.000 TON | 36. 36000 486024. 12| 37.27000 498188. 09|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 3/4" Max Aggregate Size | [ |
M x, ESAL Range D | | |
0070 424B468 570.000 TON | 36. 36000 20725. 20| 41. 89000 23877. 30|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 3/4" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0080 424B470 131.000 TON | 36. 36000 4763. 16| 47. 66000 6243. 46|
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1 1/2" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0090 424B570 1500. 000 TON | 36. 36000 54540. 00| 40. 45000 60675. 00|
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, Leveling, 1 1/2" Maxinum | [ |
Aggregate Size Mx, ESAL Range D | [ |
0100 430B004 579. 000 TNCP| 12. 00000 6948. 00| 17. 38000 10063. 02|
Aggregate Surfacing (AHD #810) | [ |
0110 600A000 LUMP| 19066. 01000 19066. 01| 130233. 06000 130233. 06|
Mbbi |'i zati on | | |
0120 701C000 24.000 M LE| 400. 00000 9600. 00| 408. 16000 9795. 84|
Broken Tenporary Traffic Stripe | [ |
0130 701C001 8.000 M LE| 450. 00000 3600. 00| 459. 18000 3673. 44|
| |

Solid Tenporary Traffic Stripe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 05/30/00
PAGE : 029 -3

CALL ORDER : 029 CONTRACT I D : 20000526029 COUNTI ES : MADI SON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 19010 | (2) 01018 |
| SHELBY CONTRACTI NG COVPANY, | APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0140 701Gl21 2375.000 LF | 4. 00000 9500. 00| 3. 06000 7267. 50|
Broken Wiite, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0150 701Gl25 680.000 LF | 5. 00000 3400. 00| 4. 08000 2774. 40|
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0160 701G133 680.000 LF | 5. 00000 3400. 00| 4. 08000 2774. 40|
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0170 701HO01 1360. 000 LF | 0. 50000 680. 00| 0. 51000 693. 60|
Solid Traffic Stripe Renmoved (Plastic) | [ |
0180 701HO06 2375.000 LF | 0. 40000 950. 00| 0. 41000 973. 75|
Broken Traffic Stripe Renoved (Plastic) | [ |
0190 702A007 8.000 M LE] 2050. 00000 16400. 00| 1887. 76000 15102. 08|
Broken Yellow, Inverted Profile Traffic | | |
Stripe (6" Wde) | [ |
0200 702A008 8.000 M LE| 3975. 00000 31800. 00| 3928. 57000 31428. 56|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0210 702A009 8.000 M LE] 3975. 00000 31800. 00| 3928. 57000 31428. 56|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0220 702A010 8.000 M LE] 2050. 00000 16400. 00| 1887. 76000 15102. 08|
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0230 702B001 4928.000 LF | 1. 50000 7392. 00| 1. 53000 7539. 84|
Dotted Inverted Profile Traffic Stripe | | |
(6" Wde) | | |
0240 703A002 12160. 000 SQFT| 2.20000 26752. 00| 2. 14000 26022. 40|
Traffic Control Markings, Class 2, Type | [ |
A I I
0250 703B002 3441.000 SQFT| 3. 00000 10323. 00| 3. 06000 10529. 46|
Traffic Control Legends, dass 2, Type A | |
0260 705A030 200. 000 EACH 5. 00000 1000. 00| 5. 10000 1020. 00|
Paverent Markers, Class A-H, Type 2-C | | |
0270 705A031 600. 000 EACH| 5. 00000 3000. 00| 5. 10000 3060. 00|
Pavenent Markers, Cass A-H Type 1-A | | |
0280 705A032 50. 000 EACH| 5. 00000 250. 00| 5. 10000 255. 00|
Pavenent Markers, Cass A-H Type 1-B | | |
0290 705A037 525. 000 EACH 5. 00000 2625. 00| 5. 10000 2677. 50|
I I

Pavenent Markers, Cass A-H Type 2-D |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 05/30/00
PAGE : 029 -4

CALL ORDER : 029 CONTRACT I D : 20000526029 COUNTI ES : MADI SON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 19010 | (2) 01018 |
| SHELBY CONTRACTI NG COVPANY, | APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0300 705A038 100. 000 EACH| 5. 00000 500. 00| 5. 10000 510. 00|
Paverent Markers, Class A-H Type 2-E | [ |
0310 730HO00 11800. 000 LF | 4. 30000 50740. 00| 3. 06000 36108. 00|
Loop Detector | [ |
0320 7301 000 12700. 000 LF | 4. 30000 54610. 00| 0. 77000 9779. 00|
Shi el ded Loop Detector Home-Run Cabl e | [ |
0330 730K000 17.000 EACH 200. 00000 3400. 00| 280. 61000 4770. 37|
Traffic Signal Junction Box | [ |
0340 740B000 918. 000 SQFT]| 12. 00000 11016. 00| 24.96000 22913. 28|
Construction Signs | [ |
0350 740D000 100. 000 EACH| 50. 00000 5000. 00| 50. 84000 5084. 00|
Channel i zi ng Druns | [ |
0360 740E000 200. 000 EACH 15. 00000 3000. 00| 18. 39000 3678. 00|
Cones (36 Inches High) | [ |
0370 740MD0O0O 200. 000 EACH 6. 00000 1200. 00| 9. 20000 1840. 00|
Wi ght For Cone | [ |
0380 741C010 1.000 EACH 6500. 00000 6500. 00| 1375. 56000 1375. 56|
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0390 998A000 LUWP| 0. 00000 0. 00| 1. 00000 1. 00|
Construction Fuel (MaximumBid Limted | | |
To 72, 000. 00) | [ |
SECTI ON TOTALS | $ 1,659, 088. 88| $ 1,785,682. 44|
------------------------------------------ B I e N N N N
CONTRACT TOTALS | $ 1,659, 088. 88| $ 1,785,682. 44|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 30/ 00
PAGE : 030 -1
VENDOR RANKI NG
CALL ORDER : 030 CONTRACT I D : 20000526030 COUNTI ES : CLEBURNE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PRQIECT(S) : MG 0440(3)

for constructing the Resurfacing and Traffic Stripe on
S R#9 fromthe Cay county line (MP 203.17) to I-20 (MP
213.60) southwest of Heflin. Length 10.371 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 13022 MCCARTNEY CONSTRUCTI ON CO., |INC $ 940, 291. 25 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 1,003,878.43 106. 7624%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 030 -2
TABULATI ON OF BI DS

CALL ORDER : 030 CONTRACT 1D : 20000526030 COUNTI ES : CLEBURNE
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 04
SET- ASI DE :
| (1) 13022 | (2) 01018

|

| MOCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT]

SECTI ON 0001  Tot al
|
0010 209A000 26.000 EACH 76. 00000 1976. 00

Super pave Bitumi nous Concrete Upper
Bi nder Layer, Wdening, 1" Mx
Aggregate Size Mx, ESAL Range C

| |

[ 127. 70000 3320. 20|

Mai | box Reset, Single | [ |
0020 209A001 1.000 EACH 152. 00000 152. 00| 143. 85000 143. 85|
Mai | box Reset, Doubl e | [ |
0030 209A002 4.000 EACH| 257. 00000 1028. 00| 290. 00000 1160. 00|
Mai | box Reset, Multiple | [ |
0040 401B100 151200. 000 SYCP| 0. 45000 68040. 00| 0. 61000 92232. 00|
Bi t umi nous Treatnent E (Wth Pol yner | [ |
Addi tive) | [ |
0050 405A000 5300. 000 GAL | 1. 20000 6360. 00| 0. 00000 0. 00|
Tack Coat | [ |
0070 408A052 4978.000 SY | 1. 75000 8711. 50| 2.98000 14834. 44|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | [ |
0075 408A053 845. 000 SQYD| 1. 75000 1478. 75| 3. 36000 2839. 20|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 2.10" Thru 3.0" Thick) | | |
0080 424A240 8600. 000 TON | 31. 00000 266600. 00| 32. 93000 283198. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, 1/2" Maxi num Aggregate | [ |
Size Mx, ESAL Range C | [ |
0090 424A246 250.000 TON | 31. 00000 7750. 00| 37. 17000 9292. 50|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maximum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0100 424A249 250.000 TON | 49. 00000 12250. 00| 36. 22000 9055. 00|
Super pave Bitum nous Concrete Waring | | |
Surface Layer, Wdening, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range C | [ |
0110 424B441 15500. 000 TON | 24, 50000 379750. 00| 26. 49000 410595. 00|
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range C | [ |
0120 424B445 300. 000 TON | 55. 00000 16500. 00| 20. 00000 6000. 00|
Super pave Bitumi nous Concrete Upper | | |
Bi nder Layer, Patching, 1" Maximm | [ |
Aggregate Size Mx, ESAL Range C | [ |
0130 424B452 200. 000 TON | 35. 50000 7100. 00| 1. 00000 200. 00|
I I I

| | |

I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 030 -3
TABULATI ON OF BI DS
CALL ORDER : 030 CONTRACT I D : 20000526030 COUNTI ES : CLEBURNE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 04
SET- ASI DE :
| (1) 13022 | (2) 01018 |
| MCCARTNEY CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0140 430B043 4000. 000 TCI P| 14. 00000 56000. 00| 15. 20000 60800. 00|
Aggregate Surfacing (1" Down, Crusher | [ |
Run) I I I
0150 600A000 LUWP| 14440. 00000 14440. 00| 10000. 00000 10000. 00|
Mobi |'i zati on | [ |
0160 701A028 21.000 M LE| 1365. 00000 28665. 00| 1433. 25000 30098. 25|
Solid Wite, Cass 2, Type A Traffic | [ |
Stripe (0.06" Thick) (6"Wde) | [ |
0170 701A046 7.000 M LE| 950. 00000 6650. 00| 997. 50000 6982. 50|
Broken Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0180 701A048 13.000 M LE| 1550. 00000 20150. 00| 1627. 50000 21157. 50|
Solid Yellow, Cass 2, Type A Traffic | [ |
Stripe (0.09" Thick) (6" Wde) | [ |
0190 701B009 200.000 LF | 1. 00000 200. 00| 1. 05000 210. 00|
Dotted Class 2, Type A Traffic Stripe | [ |
(0.09" Thick)(6" Wde) | [ |
0200 701C000 21.000 M LE| 320. 00000 6720. 00| 336. 00000 7056. 00|
Broken Tenporary Traffic Stripe | [ |
0210 701C001 40.000 M LE]| 360. 00000 14400. 00| 378. 00000 15120. 00|
Solid Tenporary Traffic Stripe | [ |
0220 703A002 2000. 000 SQFT]| 1. 80000 3600. 00| 1. 89000 3780. 00|
Traffic Control Markings, Cass 2, Type | [ |
A I I I
0230 703B002 50. 000 SQFT]| 10. 00000 500. 00| 10. 50000 525. 00|
Traffic Control Legends, dass 2, Type A [ |
0240 703D001 200. 000 SQFT| 1. 30000 260. 00| 1. 36000 272. 00|
Tenporary Traffic Control Markings | [ |
0250 740B000 701.000 SQFT| 10. 00000 7010. 00| 7.99000 5600. 99|
Construction Signs | [ |
0260 7400000 1.000 EACH 4000. 00000 4000. 00| 9406. 00000 9406. 00|
Pi l ot Car | [ |
0270 998A000 LUMP| 0. 00000 0. 00| 0. 00000 0. 00|
Construction Fuel (MaximumBid Limted | [ |
To 53, 500. 00) | [ |
SECTI ON TOTALS | $ 940, 291. 25| $ 1,003, 878. 43|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 940, 291. 25| $ 1,003, 878. 43|




ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

05/ 30/ 00
CALL ORDER : 032 CONTRACT I D : 20000526032
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 75
CONTRACT DESCRI PTI ON : RURAL

for constructing the Planing, Concrete Pavenent Rubbli zing,
Resurfacing and Traffic Stripe on S.R #134 fromthe end of
the curb section in Pinckard to near the Wregrass Central
Rail road in Newton and the Planing, Resurfacing and Traffic
Stripe on S R #85 from S. R #134 in Daleville to the south
gate of Fort Rucker. Length 5.393 m.

SET- ASI DE :
RANK VENDCR NO. / NAME
1 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC.
2 01018 APAC- ALABAMA, | NC.

3 02032 BULLARD EXCAVATI NG, | NC.

Wor ki ng Days

DATE :

PAGE : 032 -1

COUNTI ES : DALE

(avai |l abl e days)
PROJECT(S) : MG 489(8)

NG- 489( 9)
STPAA- 505( 7)

TOTAL % OVER
BI D LOWBI D
$ 1,343,240.61 100. 0000%
$ 1,348,815.28 100. 4150%
$ 1,425,129.02 106. 0963%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 032 -2
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT I D : 20000526032 COUNTI ES : DALE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 07
SET- ASI DE
| (1) 23024 | (2) 01018 | (3) 02032
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
|
0010 206C010 90. 000 SQYD| 10. 00000 900. 00 20. 25000 1822. 50 25. 00000 2250. 00
Renovi ng Concrete Driveway |
0020 209A000 1.000 EACH 100. 00000 100. 00 70. 64000 70. 64 150. 00000 150. 00
Mai | box Reset, Single |
0030 210D020 364.000 CYIP| 12. 00000 4368. 00 10. 61000 3862. 04 10. 00000 3640. 00
Borrow Excavation (Loose Truckbed |
Measurenment) (A2 or Better) |
0040 401B100 33833. 000 SYCP| 0. 74000 25036. 42 0. 75000 25374. 75 0. 65000 21991. 45
Bi t um nous Treatnent E (Wth Pol yner
Addi tive)
0050 405A000 4500. 000 GAL 2.10000 9450. 00 3.08000 13860. 00 1. 20000 5400. 00
Tack Coat
0060 408A052 73666. 000 SY 0. 47000 34623. 02 0. 67000 49356. 22 0. 50000 36833. 00

I
|
I
I
Pl ani ng Exi sting Pavenent |

(Approximately 1.10" Thru 2.0" Thick) |

0070 408A053 17476. 000 SQYD| 0. 57000 9961. 32

Super pave Bitumi nous Concrete Upper
Bi nder Layer, Leveling, 3/4" Max
Aggregate Size Mx, ESAL Range C

0. 99000 17301. 24 0. 65000 11359. 40
Pl ani ng Exi sting Pavenent
(Approximately 2.10" Thru 3.0" Thick) |
0080 408A054 22051. 000 SQYD| 0. 67000 14774. 17 1. 29000 28445. 79 1. 00000 22051. 00
Pl ani ng Exi sting Pavenent
(Approximately 3.10" Thru 4.0" Thick) |
0090 424A240 1323. 000 TON | 39. 98000 52893. 54 41. 72000 55195. 56 39. 88000 52761. 24
Super pave Bitum nous Concrete Waring |
Surface Layer, 1/2" Maxi num Aggregate |
Size M x, ESAL Range C |
0100 424A241 6578.000 TON | 38. 15000 250950. 70 40. 20000 264435. 60 37.62000 247464. 36
Super pave Bitum nous Concrete Waring |
Surface Layer, 3/4" Mxi num Aggregate |
Si ze M x, ESAL Range C |
0110 424A243 1000. 000 TON | 64. 00000 64000. 00 58. 99000 58990. 00 55. 00000 55000. 00
Super pave Bitum nous Concrete Waring |
Surface Layer, Patching, 1/2" Maxinmum |
Aggregate Size Mx, ESAL Range C |
0120 424A246 1950. 000 TON | 41. 90000 81705. 00 43. 53000 84883. 50 39. 88000 77766. 00
Super pave Bitum nous Concrete Waring |
Surface Layer, Leveling, 1/2" Maximum |
Aggregate Size Mx, ESAL Range C |
0130 424B448 4285.000 TON | 37.90000 162401. 50 38. 04000 163001. 40 37.62000 161201. 70
I
|
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 032 -3
TABULATI ON OF BI DS

Solid Wite, Cass 3W Type A Traffic
Stripe (6" Wde)

CALL ORDER : 032 CONTRACT I D : 20000526032 COUNTI ES : DALE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 23024 | (2) 01018 | (3) 02032
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0140 424B549 6033. 000 TON | 38. 15000 230158. 95| 36. 15000 218092. 95| 37.52000 226358. 16
Super pave Bituni nous Concrete Lower | [ |
Bi nder Layer, Leveling, 1" Maxinum | [ |
Aggregate Size Mx, ESAL Range C | [ |

0150 424B553 1052. 000 TON | 39. 64000 41701. 28| 36. 90000 38818. 80| 39. 00000 41028. 00
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, Wdening, 1 1/2" Maxinum | [ |
Aggregate Size Mx, ESAL Range C | [ |

0160 459A001 35518. 000 SQYD| 2. 00000 71036. 00| 1. 61000 57183. 98| 2. 50000 88795. 00
Rubbl i zi ng Rei nforced Concrete Pavenent | [ |

0170 459B000 1000. 000 TON | 10. 00000 10000. 00| 20. 00000 20000. 00| 20. 00000 20000. 00
Filler Aggregate | [ |

0180 600A000 LUWP| 75000. 00000 75000. 00| 50000. 00000 50000. 00] 130000. 00000 130000. 00
Mobi | i zat i on | [ |

0190 618B002 78.000 SQvYD| 35. 00000 2730. 00| 47.20000 3681. 60| 30. 00000 2340. 00
Concrete Driveway, 6" Thick | [ |

0200 652A061 6. 000 ACRE| 393. 00000 2358. 00| 393. 00000 2358. 00| 450. 00000 2700. 00
Seeding (M x 3E) | [ |

0210 656A000 6. 000 ACRE| 393. 00000 2358. 00| 393. 00000 2358. 00| 450. 00000 2700. 00
Mul ching, Cass A Type 1 | [ |

0220 665F000 150. 000 EACH| 4. 50000 675. 00| 5. 00000 750. 00| 5. 00000 750. 00
Hay Bal es | [ |

0230 665J000 4000. 000 LF | 3. 18000 12720. 00| 3. 00000 12000. 00| 5. 50000 22000. 00
Silt Fence, Type A | [ |

0240 680A000 LUWP| 2500. 00000 2500. 00| 1500. 00000 1500. 00| 5000. 00000 5000. 00
Engi neering Control s | [ |

0250 701C000 8.000 M LE| 280. 00000 2240. 00| 280. 00000 2240. 00| 280. 00000 2240.00
Broken Tenporary Traffic Stripe | [ |

0260 701C001 38.000 M LE| 300. 00000 11400. 00| 300. 00000 11400. 00| 300. 00000 11400. 00
Solid Tenporary Traffic Stripe | [ |

0270 701DO07 3.000 M LE| 1200. 00000 3600. 00| 1200. 00000 3600. 00| 1200. 00000 3600. 00
Solid Traffic Stripe Renpved (Paint) [ |

0280 701D008 3.000 M LE]| 1300. 00000 3900. 00| 1300. 00000 3900. 00| 1300. 00000 3900. 00
Solid Traffic Stripe Removed (Plastic) | [ |

0290 701D014 3.000 M LE]| 1000. 00000 3000. 00| 1000. 00000 3000. 00| 1000. 00000 3000. 00
Broken Traffic Stripe Renoved (Paint) | [ |

0300 701D015 3.000 M LE] 1000. 00000 3000. 00| 1000. 00000 3000. 00| 1000. 00000 3000. 00
Broken Traffic Stripe Renoved (Plastic) | [ |

0310 701Gl125 1276. 000 LF 3. 36000 4287. 36| 3. 36000 4287. 36| 3. 36000 4287. 36

| |
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 032 -4
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT 1D : 20000526032 COUNTI ES : DALE
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 07
SET- ASI DE :
| (1) 23024 | (2) 01018 | (3) 02032
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0320 701Gl29 638.000 LF | 1. 50000 957. 00 1. 50000 957. 00| 1. 50000 957. 00

Broken Yellow, Cass 3W Type A Traffic |
Stripe (6" Wde) |
0330 702A007 4.000 M LE| 1975. 00000 7900. 00

I
| |
| 1975. 00000 7900. 00| 1975. 00000 7900. 00
Broken Yellow, Inverted Profile Traffic | | |
Stripe (6" Wde) | [ |
0340 702A008 11.000 M LE| 3950. 00000 43450. 00| 3950. 00000 43450. 00| 3950. 00000 43450. 00
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0350 702A009 9.000 M LE] 3950. 00000 35550. 00| 3950. 00000 35550. 00| 3950. 00000 35550. 00
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0360 702A010 2.000 M LE| 1975. 00000 3950. 00| 1975. 00000 3950. 00| 1975. 00000 3950. 00
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0370 702B001 977.000 LF | 1. 85000 1807. 45| 1. 85000 1807. 45| 1. 85000 1807. 45
Dotted Inverted Profile Traffic Stripe | | |
(6" Wde) | | |
0380 703A002 4611. 000 SQFT| 1. 80000 8299. 80| 1. 80000 8299. 80| 1. 80000 8299. 80
Traffic Control Markings, Class 2, Type | [ |
A I I I
0390 703B002 793.000 SQFT| 2. 80000 2220. 40| 2.80000 2220. 40| 2.80000 2220. 40
Traffic Control Legends, dass 2, Type A | |
0400 703D001 3147.000 SQFT]| 1. 00000 3147. 00| 1. 00000 3147. 00| 1. 00000 3147. 00
Tenporary Traffic Control Markings | |
0410 703EO001 613. 000 SQFT| 1. 00000 613. 00| 1. 00000 613. 00| 1. 00000 613. 00
Tenporary Traffic Control Legends | | |
0420 705A030 32.000 EACH| 4.90000 156. 80| 4.90000 156. 80| 4.90000 156. 80
Paverent Markers, Class A-H, Type 2-C | | |
0430 705A031 288. 000 EACH| 4.70000 1353. 60| 4.70000 1353. 60| 4. 70000 1353. 60
Pavenent Markers, Cass A-H Type 1-A | | |
0440 705A032 279.000 EACH 4.70000 1311. 30| 4.70000 1311. 30| 4. 70000 1311. 30
Pavenent Markers, Cass A-H Type 1-B | | |
0450 705A037 1290. 000 EACH| 4.90000 6321. 00| 4.90000 6321. 00| 4.90000 6321. 00
Pavenent Markers, Cass A-H Type 2-D | | |
0460 740B000 1125. 000 SQFT| 15. 00000 16875. 00| 16. 34000 18382. 50| 12. 00000 13500. 00
Construction Signs | |
0470 740EO000 175. 000 EACH| 15. 00000 2625. 00| 6. 27000 1097. 25| 10. 00000 1750. 00
Cones (36 Inches High) | | |
0480 740MDOO 175. 000 EACH| 5. 00000 875. 00| 4.39000 768. 25| 5. 00000 875. 00
I I

Wi ght For Cone |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 032 -5
TABULATI ON OF BI DS

CALL ORDER : 032 CONTRACT I D : 20000526032 COUNTI ES : DALE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (1) 23024 | (2) 01018 | (3) 02032
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0490 7400000 2.000 EACH 1000. 00000 2000. 00| 2000. 00000 4000. 00| 7500. 00000 15000. 00
Pi l ot Car | [ |
0500 741C010 4.000 EACH| 2500. 00000 10000. 00| 690. 00000 2760. 00| 1500. 00000 6000. 00
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0510 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 0. 00000 0.00
Construction Fuel (MaximumBid Limted | | |
To 55, 000. 00) | [ |
SECTI ON TOTALS | $ 1,343, 240. 61| $ 1,348, 815. 28| $ 1,425,129.02
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

CONTRACT TOTALS | $ 1,343, 240. 61| $ 1,348, 815. 28] $ 1,425,129.02




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 30/ 00
PAGE : 033 -1
VENDOR RANKI NG
CALL ORDER : 033 CONTRACT I D : 20000526033 COUNTI ES : COFFEE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON PROQIECT(S) : STPNU- 1624(101)

for constructing the Resurfacing, Traffic Stripe, and
CGuardrail on CR #215 fromS. R #87 to S.R #125, north of
El ba. Length - 5.468 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 297, 626. 45 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 321, 345. 14 107. 9692%
3 02032 BULLARD EXCAVATI NG, | NC. $ 321, 365. 24 107. 9760%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 033 -2
TABULATI ON OF BI DS

Solid Yellow, Cass 2, Type A Traffic |
Stripe (0.09" Thick) |
0140 701A045 3.000 M LE] 600. 00000 1800. 00

CALL ORDER : 033 CONTRACT I D : 20000526033 COUNTI ES : COFFEE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 07
SET- ASI DE
| (1) 23024 | (2) 01018 | (3) 02032
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 305A000 2816. 000 CYCP| 8. 00000 22528. 00| 5.51000 15516. 16| 7.50000 21120. 00
Borrow, Section 210, A-4 or Better, For | [ |
M scel | aneous Use | | |
0020 405A000 1891. 000 GAL | 1. 80000 3403. 80| 2. 40000 4538. 40| 1. 20000 2269. 20
Tack Coat | [ |
0030 429A201 5015. 000 TON | 32. 95000 165244. 25| 37.18000 186457. 70| 33. 00000 165495. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Mxi num Aggregate | [ |
Size Mx, ESAL Range A | [ |
0040 429A207 1610. 000 TON | 34. 14000 54965. 40| 38. 46000 61920. 60| 34. 00000 54740. 00
I mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 3/4" Maximum | [ |
Aggregate Size Mx, ESAL Range A | [ |
0050 600A000 LUMP| 5500. 00000 5500. 00| 7550. 00000 7550. 00| 28213. 04000 28213. 04
Mobi I'i zati on | [ |
0060 630A000 200. 000 LF | 17. 00000 3400. 00| 17. 00000 3400. 00| 17. 00000 3400. 00
Steel Beam Guardrail, dass A Type 1 | | |
0070 630C022 2.000 EACH 1600. 00000 3200. 00| 1600. 00000 3200. 00| 1600. 00000 3200. 00
Guardrail End Anchor, Type Speci al | | |
0080 630C050 2.000 EACH 1900. 00000 3800. 00| 1900. 00000 3800. 00| 1900. 00000 3800. 00
Quardrail End Anchor, Type 20 Series | | |
0090 630C070 4.000 EACH 1500. 00000 6000. 00| 1500. 00000 6000. 00| 1500. 00000 6000. 00
Quardrail End Anchor, Type 10 Series | | |
0100 652A061 5.000 ACRE| 393. 00000 1965. 00| 393. 00000 1965. 00| 425. 00000 2125. 00
Seeding (M x 3E) | | |
0110 656A000 5.000 ACRE| 393. 00000 1965. 00| 393. 00000 1965. 00| 425. 00000 2125. 00
Mul ching, Cass A Type 1 | | |
0120 701A004 11.000 M LE| 300. 00000 3300. 00| 300. 00000 3300. 00| 300. 00000 3300. 00
Solid Wite, Gass 1, Type A Traffic | [ |
Stripe | [ |
0130 701A035 8.000 M LE] 1050. 00000 8400. 00| 1050. 00000 8400. 00| 1050. 00000 8400. 00
| |
| 600. 00000 1800. 00| 600. 00000 1800. 00
Broken Yellow, O ass 2, Type A Traffic | [ |
Stripe (0.09" Thick) | [ |
0150 701C000 6.000 M LE| 280. 00000 1680. 00| 280. 00000 1680. 00| 280. 00000 1680. 00
Broken Tenporary Traffic Stripe | [ |
0160 701C001 15.000 M LE] 300. 00000 4500. 00| 300. 00000 4500. 00| 300. 00000 4500. 00
| |

Solid Tenporary Traffic Stripe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 033 -3
TABULATI ON OF BI DS

CALL ORDER : 033 CONTRACT I D : 20000526033 COUNTI ES : COFFEE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 07
SET- ASI DE
| (1) 23024 [ (2) 01018 | (3) 02032
| W REGRASS CONSTRUCTI ON COVPA| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0170 703A002 118. 000 SQFT| 5. 00000 590. 00| 5. 00000 590. 00| 5. 00000 590. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
0180 740B000 259. 000 SQFT| 15. 00000 3885. 00| 11. 92000 3087. 28| 12. 00000 3108. 00
Construction Signs | | |
0190 740EO000 50. 000 EACH| 15. 00000 750. 00| 2. 33000 116. 50| 5. 00000 250. 00
Cones (36 Inches High) | | |
0200 740MD0O0 50. 000 EACH| 5. 00000 250. 00| 1.17000 58. 50| 5. 00000 250. 00
Wi ght For Cone | | |
0210 7400000 1. 000 EACH| 500. 00000 500. 00| 1500. 00000 1500. 00| 5000. 00000 5000. 00
Pil ot Car | [ |
0220 998A000 LUWP| 0. 00000 0. 00| 0. 00000 0. 00| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted | | |
To 14, 000. 00) | | |
SECTI ON TOTALS | $ 297, 626. 45| $ 321, 345. 14| $ 321, 365. 24

CONTRACT TOTALS | $ 297, 626. 45| $ 321, 345. 14 $  321,365.24




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 30/ 00
PAGE : 034 -1
VENDOR RANKI NG
CALL ORDER . 034 CONTRACT | D : 20000526034 COUNTI ES : GREENE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : BR-3205(102)

for constructing the Grade, Drain, Pave, Traffic Stripe, and
Bridge Culvert on S.R #7 (U.S. #11)/S.R #13 (U.S. #43)
over Mnter Creek, north of Eutaw. Length - 0.160 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 18024 RACON, | NC. $ 486, 400. 98 100. 0000%
2 08017 H & L CONSTRUCTI ON, | NC. $ 517, 037. 90 106. 2986%
3 20011 TRl COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 521, 614. 48 107. 2396%
4 16048 WALKER PATTON COVPANY, | NC. $ 547, 406. 73 112. 5422%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 034 -2
TABULATI ON OF BI DS

Surface Layer, 1/2" Maxi mum Aggregate
Size M x, ESAL Range C

CALL ORDER . 034 CONTRACT I D : 20000526034 COUNTI ES : GREENE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 05
SET- ASI DE
| (1) 18024 | (2) 08017 | (3) 20011
| RACON, | NC. | H & L CONSTRUCTI ON, | NC. | TR COUNTY CONCRETE CONSTRUC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 201A000 LUMP| 5000. 00000 5000. 00| 12000. 00000 12000. 00| 39618. 53000 39618. 53
Clearing & Grubbing (Approximtely 2 | [ |
acres) | | |
0020 206A000 LUWP| 5500. 00000 5500. 00| 20000. 00000 20000. 00| 8000. 00000 8000. 00
Removal OF A d Bridge Station 318+05.09 | [ |
0030 206C001 314.000 SQYD| 6. 00000 1884. 00| 8. 75000 2747. 50| 9. 00000 2826. 00
Renovi ng Concrete Pavenent | | |
0040 206E010 4.000 EACH 265. 00000 1060. 00| 85. 00000 340. 00| 100. 00000 400. 00
Renovi ng Guardrail End Anchor (Type 2-B)| [ |
0050 206E019 4.000 EACH 92. 75000 371. 00| 85. 00000 340. 00| 100. 00000 400. 00
Renmovi ng Guardrail End Anchor (Type 10) | [ |
0060 210A000 4695. 000 CYI P 3. 00000 14085. 00| 4.25000 19953. 75| 4. 00000 18780. 00
Uncl assi fied Excavation | | |
0070 2100000 823.000 CYIP| 10. 00000 8230. 00| 3. 00000 2469. 00| 6. 00000 4938. 00
Mick Excavati on | | |
0080 210D013 3239.000 CYIP| 7.00000 22673. 00| 6. 60000 21377. 40| 7.75000 25102. 25
Borrow Excavation (A-4(0) or Better) | [ |
0090 214A000 320. 000 cCuUYD 7.00000 2240. 00| 8. 00000 2560. 00| 8. 00000 2560. 00
Structure Excavation | | |
0100 214B001 478. 000 CUYD| 30. 20000 14435. 60| 32. 00000 15296. 00| 22. 00000 10516. 00
Foundation Backfill, Commerci al | [ |
0110 230A000 2.000 RBST| 1000. 00000 2000. 00| 685. 00000 1370. 00| 650. 00000 1300. 00
Roadbed Processing | | |
0120 301A008 3347.000 SYCP| 5. 50000 18408. 50| 5. 85000 19579. 95| 5. 60000 18743. 20
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 5" Conpacted Thickness | [ |
0130 301A012 978. 000 SYCP| 8. 50000 8313. 00| 7. 45000 7286. 10| 7.10000 6943. 80
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 6" Conpacted Thickness | | |
0140 305B060 30.000 TCIP| 25. 00000 750. 00| 31. 50000 945. 00| 22. 00000 660. 00
Crushed Aggregate, Section 825, Type B, | | |
For M scel | aneous Use | [ |
0150 401A000 933. 000 SYCP| 1. 06000 988. 98| 1. 05000 979. 65| 1. 00000 933. 00
Bi t um nous Treatnment A | [ |
0160 405A000 231.000 GAL 1. 06000 244, 86| 1. 05000 242. 55| 1. 00000 231.00
Tack Coat [ |
0170 424A240 264.000 TON 72. 88000 19240. 32| 72. 00000 19008. 00| 68. 75000 18150. 00
| |
I I
| |

I
|
Super pave Bitum nous Concrete Waring |
I
|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 034 -3
TABULATI ON OF BI DS

60" Roadway Pipe (14 Gauge C. S.)
(Tenpor ary)

CALL ORDER : 034 CONTRACT I D : 20000526034 COUNTI ES : GREENE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 18024 | (2) 08017 | (3) 20011
| RACON, | NC. | H & L CONSTRUCTI ON, | NC. | TRl COUNTY CONCRETE CONSTRUC
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0180 424A243 20. 000 TON | 79. 50000 1590. 00| 78. 75000 1575. 00| 75. 00000 1500. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Patching, 1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range C | [ |
0190 424A246 20. 000 TON | 72.88000 1457. 60| 72.00000 1440. 00| 68. 75000 1375. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range C | [ |
0200 424A249 20. 000 TON | 76. 32000 1526. 40| 75. 00000 1500. 00| 72. 00000 1440. 00
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Wdening, 1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range C | [ |
0210 424B442 390. 000 TON | 49. 40000 19266. 00| 49. 00000 19110. 00| 46. 60000 18174. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1 1/2" Max Aggregate Size | [ |
M x, ESAL Range C | | |
0220 424B446 20. 000 TON | 79. 50000 1590. 00| 78. 00000 1560. 00| 75. 00000 1500. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1 1/2" Max | [ |
Aggregate Size Mx, ESAL Range C | [ |
0230 424B450 20. 000 TON | 76. 32000 1526. 40| 75. 00000 1500. 00| 72. 00000 1440. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1 1/2" Max | [ |
Aggregate Size Mx, ESAL Range C | [ |
0240 424B453 20. 000 TON | 76. 32000 1526. 40| 75. 00000 1500. 00| 72. 00000 1440. 00
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Wdening, 1 1/2" Maxinum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0250 424C241 254,000 TON | 74.20000 18846. 80| 73. 50000 18669. 00| 70. 00000 17780. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range C | | |
0260 424C251 20. 000 TON | 76. 32000 1526. 40| 75. 00000 1500. 00| 72. 00000 1440. 00
Super pave Bitumi nous Concrete Base | [ |
Layer, Wdening, 1 1/2", Maxinum | | |
Aggregate Size Mx, ESAL Range C | [ |
0270 502A000 72050.000 LB | 0. 50000 36025. 00| 0. 50000 36025. 00| 0. 44000 31702. 00
St eel Rei nf orcenent | [ |
0280 524A011 362.000 CUYD 300. 00000 108600. 00| 325. 00000 117650. 00| 260. 00000 94120. 00
Cul vert Concrete (Cast In Place) | [ |
0290 530A608 341.000 LF | 44.22000 15079. 02| 65. 00000 22165. 00| 38. 00000 12958. 00
| I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 034 -4
TABULATI ON OF BI DS

CALL ORDER : 034 CONTRACT I D : 20000526034 COUNTI ES : GREENE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 18024 | (2) 08017 | (3) 20011
| RACON, | NC. | H & L CONSTRUCTI ON, | NC. | TR COUNTY CONCRETE CONSTRUC

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0300 600A000 LUWP| 30300. 00000 30300. 00| 15000. 00000 15000. 00| 58500. 00000 58500. 00
Mobi | i zati on [ |

0310 610C001 510. 000 TON | 21. 37000 10898. 70| 25. 00000 12750. 00| 19. 85000 10123. 50
Loose Riprap, Class 2 | [ |

0320 610D000 402. 000 SQYD| 1. 25000 502. 50| 3. 00000 1206. 00| 2.75000 1105. 50
Fi | ter Bl anket | [ |

0330 629A004 176.000 LF | 125. 00000 22000. 00| 135. 00000 23760. 00| 150. 00000 26400. 00
Concrete Median O Safety Barrier, Type | [ |
4A (Modi fied) [ |

0340 630C003 4.000 EACH 1113. 00000 4452. 00| 900. 00000 3600. 00| 1000. 00000 4000. 00
Guardrail End Anchor, Type 13 | | |

0350 630C070 4.000 EACH 1356. 80000 5427. 20| 1500. 00000 6000. 00| 1500. 00000 6000. 00
Quardrail End Anchor, Type 10 Series | | |

0360 641A085 950.000 LF | 8. 06000 7657. 00| 7.35000 6982. 50| 5. 00000 4750. 00
3 Inch P.V.C. Water Pipe Laid | [ |

0370 641C003 2.000 EACH 2014. 00000 4028. 00| 385. 00000 770. 00| 1000. 00000 2000. 00
3 Inch Gate Val ves Wth Box | | |

0380 649A052 110. 000 LF | 77.38000 8511. 80| 73. 50000 8085. 00| 24.00000 2640. 00
5 I nch Encasenent Pipe, Type 2 | | |
Install ation | [ |

0390 649A053 90.000 LF | 33. 92000 3052. 80| 73. 50000 6615. 00| 25. 93000 2333.70
5 I'nch Encasenent Pipe, Type 1 | [ |
Installation | [ |

0400 650A000 400. 000 CYIP| 8. 00000 3200. 00| 1. 00000 400. 00| 7. 00000 2800. 00
Topsoi | | | |

0410 650B000 130. 000 CYIP| 4. 00000 520. 00| 6. 85000 890. 50| 4. 00000 520. 00
Topsoi | From St ockpil es | | |

0420 652A054 1.000 ACRE| 535. 00000 535. 00| 600. 00000 600. 00| 1200. 00000 1200. 00
Seeding (M x 2A) | | |

0430 652A056 1.000 ACRE| 562. 00000 562. 00| 600. 00000 600. 00| 1000. 00000 1000. 00
Seeding (M x 2E) | | |

0440 652B053 1.000 ACRE| 430. 00000 430. 00| 500. 00000 500. 00| 600. 00000 600. 00
Tenporary Seeding (M x 2AT) | | |

0450 652D054 1.000 ACRE| 510. 00000 510. 00| 600. 00000 600. 00| 1000. 00000 1000. 00
Seeding In Stubble (Mx 2A) | | |

0460 654A001 200. 000 SQvYD| 3. 05000 610. 00| 4. 00000 800. 00| 5. 00000 1000. 00
Sol i d Soddi ng (Ber nuda) | | |

0470 656A000 3.000 ACRE| 432. 00000 1296. 00| 600. 00000 1800. 00| 600. 00000 1800. 00
Mul ching, Cass A Type 1 | | |

0480 659A000 200. 000 SQvYD| 1. 37000 274. 00| 5. 00000 1000. 00| 6. 00000 1200. 00

I I

Erosion Control Netting, Class A |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 034 -5
TABULATI ON OF BI DS

CALL ORDER : 034 CONTRACT I D : 20000526034 COUNTI ES : GREENE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 18024 | (2) 08017 | (3) 20011
| RACON, | NC. | H & L CONSTRUCTI ON, | NC. | TR COUNTY CONCRETE CONSTRUC

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e

0490 665F000 320. 000 EACH| 5. 00000 1600. 00| 4. 00000 1280. 00| 5. 00000 1600. 00
Hay Bal es | [ |

0500 665G000 320. 000 EACH 1. 50000 480. 00| 4. 00000 1280. 00| 2.50000 800. 00
Sand Bags | [ |

0510 6651 000 419.000 TON | 25. 00000 10475. 00| 35. 00000 14665. 00| 24. 00000 10056. 00
Tenporary Riprap, Cass 2 | [ |

0520 665J000 845.000 LF | 2. 30000 1943. 50| 3. 00000 2535. 00| 3. 00000 2535. 00
Silt Fence, Type A | [ |

0530 665K000 100. 000 CUYD| 7.72000 772.00| 12. 00000 1200. 00| 10. 00000 1000. 00
Dr ai nage Sunp Excavation | [ |

0540 666A001 2.000 ACRE| 35. 00000 70. 00| 100. 00000 200. 00| 25. 00000 50. 00
Pest Control Treatnent | [ |

0550 680A000 LUWP| 13700. 00000 13700. 00| 5000. 00000 5000. 00| 13500. 00000 13500. 00
Engi neering Control s | [ |

0560 701A006 1.000 M LE| 530. 00000 530. 00| 300. 00000 300. 00| 500. 00000 500. 00
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |

0570 701A010 1.000 M LE| 530. 00000 530. 00| 300. 00000 300. 00| 500. 00000 500. 00
Broken Yellow, Oass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |

0580 701A014 1.000 M LE| 530. 00000 530. 00| 300. 00000 300. 00| 500. 00000 500. 00
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |

0590 701C001 1.000 M LE| 530. 00000 530. 00| 300. 00000 300. 00| 500. 00000 500. 00
Solid Tenporary Traffic Stripe | [ |

0600 701D007 1.000 M LE| 1325. 00000 1325. 00| 300. 00000 300. 00| 1250. 00000 1250. 00
Solid Traffic Stripe Renoved (Paint) | [ |

0610 705A011 388.000 EACH 5. 30000 2056. 40| 25. 00000 9700. 00| 5. 00000 1940. 00
Pavenent Markers, Class C, Type 1-A | | |

0620 705A023 17.000 EACH 5. 30000 90. 10| 25. 00000 425. 00| 5. 00000 85. 00
Pavenent Markers, Cass C, Type 2-D | | |

0630 705A037 11. 000 EACH 10. 60000 116. 60| 25. 00000 275. 00| 10. 00000 110. 00
Pavenent Markers, Cass A-H Type 2-D | | |

0640 740B000 388.000 SQFT| 11. 50000 4462. 00| 10. 00000 3880. 00| 9. 75000 3783. 00
Construction Signs | | |

0650 740D000 50. 000 EACH| 52. 00000 2600. 00| 50. 00000 2500. 00| 70. 00000 3500. 00
Channel i zi ng Druns | [ |

0660 740F002 12. 000 EACH 225. 00000 2700. 00| 200. 00000 2400. 00| 280. 00000 3360. 00
Barri cades, Type |11 | | |

0670 7401 005 6. 000 EACH| 325. 00000 1950. 00| 150. 00000 900. 00| 200. 00000 1200. 00

I I

Warni ng Lights, Type B (Detachabl e Head) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 034 -6
TABULATI ON OF BI DS

CALL ORDER : 034 CONTRACT I D : 20000526034 COUNTI ES : GREENE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE
| (1) 18024 | (2) 08017 | (3) 20011
| RACON, | NC. | H & L CONSTRUCTI ON, | NC. | TRl COUNTY CONCRETE CONSTRUC
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0680 740L005 22.000 EACH 54. 05000 1189. 10| 75. 00000 1650. 00| 41. 00000 902. 00
Vertical Panel, Type | (Doubl e-Si ded) | [ |
0690 998A000 LUMP| 0. 00000 0. 00| 5000. 00000 5000. 00| 0. 00000 0. 00
Construction Fuel (MaximumBid Limted | [ |
To 23, 500. 00) | | I
SECTI ON TOTALS | $ 486, 400. 98| $ 517, 037. 90| $ 521, 614. 48
------------------------------------------ B T T T T T T T T e

CONTRACT TOTALS | $ 486, 400. 98| $ 517, 037. 90| $ 521, 614. 48




Surface Layer, 1/2" Maxi num Aggregate

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
05/ 30/ 00
PAGE : 034 -7
TABULATI ON OF BI DS
CALL ORDER : 034 CONTRACT | D : 20000526034 COUNTI ES : GREENE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 05
SET- ASI DE :
| (4) 16048 [ |
| WALKER PATTON COVPANY, | NC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 20347. 00000 20347. 00| |
Clearing & Gubbing (Approximately 2 | | |
acres) | [ |
0020 206A000 LUMP| 12600. 00000 12600. 00| |
Removal OF O d Bridge Station 318+05.09 | | |
0030 206C001 314. 000 SQYD| 4. 25000 1334. 50| |
Rermovi ng Concrete Pavenent | [ |
0040 206EO010 4.000 EACH| 550. 00000 2200. 00| |
Renmovi ng CGuardrail End Anchor (Type 2-B)| [ |
0050 206E019 4.000 EACH| 387. 00000 1548. 00| |
Removi ng CGuardrail End Anchor (Type 10) | [ |
0060 210A000 4695. 000 CYIP| 4.38000 20564. 10| |
Uncl assi fied Excavation | [ |
0070 210C000 823.000 CYIP| 10. 50000 8641. 50| |
Mick Excavati on | [ |
0080 210D013 3239.000 CYIP| 10. 23000 33134. 97| |
Borrow Excavation (A-4(0) or Better) | [ |
0090 214A000 000 CUYD 8. 00000 2560. 00| |
Structure Excavation | [ |
0100 214B001 478.000 CUYD| 24. 02000 11481. 56| |
Foundati on Backfill, Commerci al | [ |
0110 230A000 2.000 RBST| 1400. 00000 2800. 00| |
Roadbed Processing | [ |
0120 301A008 3347.000 SYCP| 7.04000 23562. 88| |
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 5" Conpacted Thickness | | |
0130 301A012 978. 000 SYCP| 8. 18000 8000. 04| |
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thickness | [ |
0140 305B060 30.000 TC P 31. 39000 941. 70| |
Crushed Aggregate, Section 825, Type B, | [ |
For M scel | aneous Use | [ |
0150 401A000 933. 000 SYCP| 1. 00000 933. 00| |
Bi t um nous Treatnment A | |
0160 405A000 231.000 GAL 1. 00000 231. 00| |
Tack Coat [ |
0170 424A240 264.000 TON 68. 75000 18150. 00| |
I I
| I
I I

|
|
Super pave Bitum nous Concrete Waring |
|
I

Size M x, ESAL Range C



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
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TABULATI ON OF BI DS

CALL ORDER : 034 CONTRACT 1D : 20000526034 COUNTI ES : GREENE
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
(4) 16048

|

| WALKER PATTON COVPANY, | NC.
LINE NO / | TEM CODE / ALT |

I

60" Roadway Pipe (14 Gauge C. S.)
(Tenpor ary)

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0180 424A243 20. 000 TON | 75. 00000 1500. 00| |
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Patching, 1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range C | [ |
0190 424A246 20. 000 TON | 68. 75000 1375. 00| |
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Leveling, 1/2" Maxinmm | [ |
Aggregate Size Mx, ESAL Range C | [ |
0200 424A249 20. 000 TON | 72. 00000 1440. 00| |
Super pave Bituni nous Concrete \Waring | [ |
Surface Layer, Wdening, 1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range C | [ |
0210 424B442 390. 000 TON | 46. 60000 18174. 00| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1 1/2" Max Aggregate Size | [ |
M x, ESAL Range C | | |
0220 424B446 20. 000 TON | 75. 00000 1500. 00| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Patching, 1 1/2" Max | [ |
Aggregate Size Mx, ESAL Range C | [ |
0230 424B450 20. 000 TON | 72. 00000 1440. 00| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Leveling, 1 1/2" Max | [ |
Aggregate Size Mx, ESAL Range C | [ |
0240 424B453 20. 000 TON | 72. 00000 1440. 00| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, Wdening, 1 1/2" Maxinum | [ |
Aggregate Size Mx, ESAL Range C | [ |
0250 424C241 254,000 TON | 70. 00000 17780. 00| |
Super pave Bitumi nous Concrete Base | [ |
Layer, 1 1/2" Maxi mum Aggregate Size | | |
M x, ESAL Range C | | |
0260 424C251 20. 000 TON | 72. 00000 1440. 00| |
Super pave Bitumi nous Concrete Base | [ |
Layer, Wdening, 1 1/2", Maxinum | | |
Aggregate Size Mx, ESAL Range C | [ |
0270 502A000 72050.000 LB | 0. 79000 56919. 50| |
St eel Rei nf orcenent | [ |
0280 524A011 362.000 CUYD 276. 29000 100016. 98| |
Cul vert Concrete (Cast In Place) | [ |
0290 530A608 341.000 LF | 51. 45000 17544. 45| |
| | |
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 034 -9
TABULATI ON OF BI DS

CALL ORDER : 034 CONTRACT 1D : 20000526034 COUNTI ES : GREENE
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
(4) 16048

|

| WALKER PATTON COVPANY, | NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0300 600A000 LUMP| 30956. 00000 30956. 00
Mobi | i zati on
0310 610C001 510. 000 TON | 26. 80000 13668. 00
Loose Riprap, Oass 2 |
0320 610D000 402. 000 SQYD| 2.50000 1005. 00
Fi | ter Bl anket |
0330 629A004 176.000 LF | 130. 00000 22880. 00
Concrete Median O Safety Barrier, Type |
4A (Modi fied)
0340 630C003 4.000 EACH| 1102. 50000 4410. 00
Guardrail End Anchor, Type 13 |
0350 630C070 4.000 EACH 1344. 00000 5376. 00
Guardrail End Anchor, Type 10 Series |
0360 641A085 950. 000 LF | 7.60000 7220. 00
3 Inch P.V.C. Water Pipe Laid |
0370 641C003 2.000 EACH 175. 00000 350. 00
3 Inch Gate Valves Wth Box |
0380 649A052 110. 000 LF 90. 00000 9900. 00

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

_ | | |
5 I nch Encasenent Pipe, Type 2 | | |
Installation | [ |
0390 649A053 90.000 LF | 90. 00000 8100. 00| |
5 Inch Encasenent Pipe, Type 1 | [ |
Installation | | |
| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

0400 650A000 400. 000 CYIP| 8. 00000 3200. 00
Topsoi | |

0410 650B000 130. 000 CYIP| 5. 00000 650. 00
Topsoi | From St ockpil es |

0420 652A054 1. 000 ACRE| 930. 00000 930. 00
Seeding (M x 2A) |

0430 652A056 1. 000 ACRE| 930. 00000 930. 00
Seeding (M x 2E) |

0440 652B053 1. 000 ACRE| 400. 00000 400. 00
Tenporary Seeding (M x 2AT) |

0450 652D054 1. 000 ACRE| 1100. 00000 1100. 00
Seeding In Stubble (Mx 2A) |

0460 654A001 200. 000 SQYDp| 5. 00000 1000. 00
Sol i d Soddi ng (Bernuda) |

0470 656A000 3.000 ACRE| 870. 00000 2610. 00
Mul ching, Cass A Type 1 |

0480 659A000 200. 000 SQYDp| 2.50000 500. 00

Erosion Control Netting, Class A |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 034 -10
TABULATI ON OF BI DS

CALL ORDER : 034 CONTRACT 1D : 20000526034 COUNTI ES : GREENE
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 05
SET- ASI DE :
(4) 16048

|

| WALKER PATTON COVPANY, | NC.
LINE NO / | TEM CODE / ALT |

I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0490 665F000 320. 000 EACH| 3. 00000 960. 00
Hay Bal es |
0500 665G000 320. 000 EACH| 4.00000 1280. 00
Sand Bags |
0510 6651 000 419.000 TON | 26. 80000 11229. 20
Tenporary Riprap, Cass 2 |
0520 665J000 845.000 LF | 2. 25000 1901. 25
Silt Fence, Type A |
0530 665K000 100. 000 CUYD| 3.50000 350. 00
Drai nage Sunp Excavation |
0540 666A001 2.000 ACRE| 600. 00000 1200. 00
Pest Control Treatnent |
0550 680A000 LUMP| 9000. 00000 9000. 00
Engi neering Controls |
0560 701A006 1.000 M LE| 367. 50000 367.50

I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
I I
| |
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0570 701A010 1.000 M LE| 262. 50000 262. 50| |
Broken Yellow, Oass 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0580 701A014 1.000 M LE| 367. 50000 367. 50| |
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe (6" Wde) | [ |
0590 701C001 1.000 M LE| 420. 00000 420. 00| |
I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

| |

I I

Solid Tenporary Traffic Stripe |

0600 701DO07 1.000 M LE| 840. 00000 840. 00
Solid Traffic Stripe Renoved (Paint) |

0610 705A011 388. 000 EACH| 3. 15000 1222. 20
Pavenent Markers, Class C, Type 1-A |

0620 705A023 17.000 EACH| 3. 15000 53.55
Pavenent Markers, Cass C, Type 2-D |

0630 705A037 11. 000 EACH| 3. 15000 34. 65
Pavenent Markers, Cass A-H Type 2-D |

0640 740B000 388. 000 SQFT| 14. 85000 5761. 80
Construction Signs |

0650 740D000 50. 000 EACH| 51. 75000 2587. 50
Channel i zi ng Druns |

0660 740F002 12. 000 EACH| 270. 00000 3240. 00
Barri cades, Type |11 |

0670 7401 005 6. 000 EACH 118. 00000 708. 00

Warni ng Lights, Type B (Detachabl e Head) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 05/30/00
PAGE : 034 -11

CALL ORDER : 034 CONTRACT 1D : 20000526034 COUNTI ES : GREENE
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT
SET- ASI DE :
(4) 16048

|
I
LINE NO / | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE
__________________________________________ e
0680 740L005 22.000 EACH 37. 95000
Vertical Panel, Type | (Doubl e-Si ded) |
0690 998A000 LUMP| 1. 00000
Construction Fuel (MaximumBid Limted |
To 23, 500. 00) |
SECTI ON TOTALS | $
__________________________________________ U

CONTRACT TOTALS | $

WALKER PATTON COWPANY, | NC.

547, 406. 73|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 30/ 00
PAGE : 035 -1
VENDOR RANKI NG
CALL ORDER : 035 CONTRACT I D : 20000526035 COUNTI ES : HALE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON TUSCALOOSA PROQIECT(S) : STPNU- 3300(25)

for constructing the Resurfacing and Traffic Stripe on C R
#64 (Quinea Road) fromC R #21 to S.R #69, south of
Moundville. Length - 1.810 ni.

SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 02033 S. T. BUNN CONSTRUCTI ON COVPANY, | NC. $ 166, 780. 95 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 168, 440. 01 100. 9947%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 05/30/00
PAGE : 035 -2

Traffic Control Markings, Class 1, Type |

CALL ORDER : 035 CONTRACT I D : 20000526035 COUNTI ES : HALE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 02033 | (2) 01018 |
| S." T. BUNN CONSTRUCTI ON CO., | APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| I I
0010 405A000 1500. 000 GAL | 1. 00000 1500. 00| 1. 15000 1725. 00|
Tack Coat | [ |
0020 429A240 1310. 000 TON | 33. 63000 44055. 30| 35. 33000 46282. 30|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0030 429B241 2337.000 TON | 30. 00000 70110. 00| 31. 75000 74199. 75|
I mproved Bitum nous Concrete Binder | [ |
Layer, 1" Maxi mum Aggregate Size MX, | | |
ESAL Range C | [ |
0040 429B249 500. 000 TON | 35. 08000 17540. 00| 33. 60000 16800. 00|
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 1" Maxi mum Aggregate | [ |
Size M x, ESAL Range C | [ |
0050 429B253 372.000 TON | 39. 35000 14638. 20| 33. 60000 12499. 20|
I mproved Bitum nous Concrete Binder | [ |
Layer, Wdening, 1 1/2" Maximum | | |
Aggregate Size Mx, ESAL Range C | [ |
0060 600A000 LUWP| 6650. 00000 6650. 00| 2625. 00000 2625. 00|
Mobi | i zat i on | [ |
0070 665F000 60. 000 EACH| 5. 00000 300. 00| 4.75000 285. 00|
Hay Bal es | [ |
0080 665J000 325.000 LF | 3. 00000 975. 00| 5. 25000 1706. 25|
Silt Fence, Type A | [ |
0090 701A004 4.000 M LE| 330. 00000 1320. 00| 346. 50000 1386. 00|
Solid Wite, Cass 1, Type A Traffic | [ |
Stripe I I I
0100 701A008 2.000 M LE| 200. 00000 400. 00| 210. 00000 420. 00|
Broken Yellow, Oass 1, Type A Traffic | [ |
Stripe | [ |
0110 701A012 3.000 M LE| 330. 00000 990. 00| 346. 50000 1039. 50|
Solid Yellow, Class 1, Type A Traffic | [ |
Stripe I I I
0120 701C000 3.000 M LE]| 500. 00000 1500. 00| 525. 00000 1575. 00|
Broken Tenporary Traffic Stripe | [ |
0130 701C001 6.000 M LE]| 500. 00000 3000. 00| 525. 00000 3150. 00|
Solid Tenporary Traffic Stripe | [ |
0140 703A000 24.000 SQFT| 1. 30000 31. 20| 1. 37000 32. 88|
I I
I I

A |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 035 -3
TABULATI ON OF BI DS
CALL ORDER : 035 CONTRACT I D : 20000526035 COUNTI ES : HALE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 05
SET- ASI DE :
| (1) 02033 | (2) 01018 |
| S." T. BUNN CONSTRUCTI ON CO., | APAC- ALABANA, |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
0150 705A032 75.000 EACH 5. 00000 375. 00| 5. 25000 393. 75|
Paverent Markers, Class A-H Type 1-B | [ |
0160 705A037 165. 000 EACH| 5. 25000 866. 25| 5. 50000 907. 50|
Paverent Markers, Class A-H Type 2-D | [ |
0170 740B000 228.000 SQFT| 10. 00000 2280. 00| 9. 46000 2156. 88|
Construction Signs | [ |
0180 7400000 1.000 EACH 250. 00000 250. 00| 1255. 00000 1255. 00|
Pi l ot Car | [ |
0190 998A000 LUWP| 0. 00000 0. 00| 1. 00000 1. 00|
Construction Fuel (MaximumBid Limted | [ |
To 8000. 00) | [ |
SECTI ON TOTALS | $ 166, 780. 95| $ 168, 440. 01|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 166, 780. 95| $ 168, 440. 01|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 30/ 00
PAGE : 036 -1
VENDOR RANKI NG
CALL ORDER : 036 CONTRACT I D : 20000526036 COUNTI ES : HOUSTON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 07
CONTRACT TIME : 220 Wor ki ng Days (avai |l abl e days)

CONTRACT DESCRI PTI ON RURAL PROQIECT(S) : BRZ-3500(21)

for constructing the Bridge Replacenents (Precast) at BR- 3505(102)

various locations in Houston County as indicated on the BRz- 3500( 22 )

plans. Length 0.133 mi. OTHERS

SET- ASI DE

TOTAL % OVER
RANK VENDOR NO. / NAMVE Bl D LOW BI D

1 06001 F & W CONSTRUCTI ON COVPANY, | NC. $ 1,286, 868.50 100. 0000%
2 14005 G W NORRELL CONTRACTI NG COVPANY, | NC. $ 1,321,186.00 102. 6667%
3 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 1,323,631.50 102. 8567%
4 13021 MURPHREE BRI DGE CORPORATI ON $ 1, 440, 800.00 111.9617%
5 14008 NEWELL & BUSH, | NC. $ 1,882,235.40 146. 2647%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 036 -2
TABULATI ON OF BI DS

CALL ORDER : 036 CONTRACT ID : 20000526036 COUNTI ES : HOUSTON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 07
SET- ASI DE :

| (1) 06001 | (2) 14005 | (3) 03001

| F & WCONSTRUCTION CO, INC.|G W NORRELL CONTRACTI NG COl CLARK CONSTRUCTI ON CO., | NC.
LINE NO / | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ B I e N N N N

SECTI ON 0001  Tot al

|

0010 206A000 LUWP| 50000. 00000 50000. 00 15000. 00000 15000. 00 60000. 00000 60000. 00
Removal OF O d Bridge Station 6+97.90 |

0020 206A001 LUWP| 50000. 00000 50000. 00 15000. 00000 15000. 00 10000. 00000 10000. 00
Rermoval OF O d Bridge Station 5+24.93 |

0030 206A002 LUWP| 50000. 00000 50000. 00 15000. 00000 15000. 00 40000. 00000 40000. 00
Removal OF O d Bridge Station 5+00. 00 |

0040 206A003 LUWP| 50000. 00000 50000. 00 15000. 00000 15000. 00 10000. 00000 10000. 00
Removal OF O d Bridge Station 5+00. 00 |

0050 206A005 LUWP| 30000. 00000 30000. 00 15000. 00000 15000. 00 35000. 00000 35000. 00
Rermoval OF O d Bridge Station 5+00 |

0060 210A000 775.000 CYIP| 10. 00000 7750. 00 5. 00000 3875. 00 3. 00000 2325.00
Uncl assi fied Excavation |

0070 502A000 891.000 LB | 1. 00000 891. 00 1. 00000 891. 00 0. 50000 445. 50
St eel Rei nforcenent |

0080 505C002 10130. 000 LF | 14. 00000 141820. 00 23. 00000 232990. 00 20. 00000 202600. 00
Steel Piling (HP 12x53) |

0090 505C008 825.000 LF | 19. 50000 16087. 50 30. 00000 24750. 00 27. 00000 22275. 00
Steel Piling (HP 12 x 74) |

0100 507A000 10. 000 EACH|
Wre Rope Abutnment Anchor Assenbly |

0110 510A000 111. 000 CUYD| 500. 00000 55500. 00 300. 00000 33300. 00 400. 00000 44400. 00
Bri dge Substructure Concrete, dass A |

0120 512A014 8.000 EACH| 2000. 00000 16000. 00 2700. 00000 21600. 00 2400. 00000 19200. 00

Precast Concrete Abutnent Caps, 2'-0" |
Wde By 1'-8" Deep By 33'-0" Long |
0130 512A015 2.000 EACH 2000. 00000 4000. 00

2900. 00000 5800. 00 2650. 00000 5300. 00
Precast Concrete Abutnment Caps, 2'-0" |
Wde x 1'-4 7/8" Deep By 33'-0" Long |
(Modi fi ed)
0140 512B004 12. 000 EACH| 2000. 00000 24000. 00 2600. 00000 31200. 00 2700. 00000 32400. 00
Precast Concrete Internedi ate Bent Caps, |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long|
0150 512B010 4.000 EACH| 2000. 00000 8000. 00 2800. 00000 11200. 00 2600. 00000 10400. 00
Precast Concrete Internedi ate Bent Caps, |
2'-0" Wde By 1'- 9 1/16" Deep By |
31'-6" Long (Mbdified)
0160 512C004 126. 000 EACH| 2000. 00000 252000. 00 2500. 00000 315000. 00 2300. 00000 289800. 00

Precast Concrete Type 1 Span Section, |

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
2000. 00000 20000. 00| 2100. 00000 21000. 00| 1750. 00000 17500. 00
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
3'-6" Wde By 1'-9" Deep By 34'-0" Long | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 036 -3
TABULATI ON OF BI DS

CALL ORDER : 036 CONTRACT ID : 20000526036 COUNTI ES : HOUSTON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 07
SET- ASI DE :

| (1) 06001 | (2) 14005 | (3) 03001
| F & WCONSTRUCTI ON CO., INC.|G W NORRELL CONTRACTI NG CO CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
0170 5120007 42.000 EACH| 2200. 00000 92400. 00
Precast Concrete Type 2C Span Section, |
3'-6" Wde By 1'- 9" Deep By 34'-0" Long|

2700. 00000 113400. 00| 2500. 00000 105000. 00
I

Construction Fuel (MaximumBid Limted |
To 30, 500. 00) |
SECTI ON TOTALS | $ 1,286,868.50

I
| |
0180 512D002 18. 000 EACH| 2200. 00000 39600. 00| 2900. 00000 52200. 00| 2550. 00000 45900. 00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | [ |
0190 512D005 24.000 EACH| 2200. 00000 52800. 00| 2900. 00000 69600. 00| 2550. 00000 61200. 00
Precast Concrete Barrier Rail | [ |
I nternedi ate Section, 34’-0" Long | | |
0200 512E001 24.000 EACH 450. 00000 10800. 00| 450. 00000 10800. 00| 350. 00000 8400. 00
Precast Concrete Abutment Panels, Type | | |
A2 | | I
0210 512E002 68. 000 EACH| 500. 00000 34000. 00| 500. 00000 34000. 00| 400. 00000 27200. 00
Precast Concrete Abutment Panels, Type | [ |
A3 I I I
0220 512F001 12. 000 EACH| 550. 00000 6600. 00| 600. 00000 7200. 00| 500. 00000 6000. 00
Precast Concrete Wng Panels, Type W2 | | |
0230 512F002 34.000 EACH 550. 00000 18700. 00| 700. 00000 23800. 00| 550. 00000 18700. 00
Precast Concrete Wng Panels, Type W3 | | |
0240 512@Q000 20. 000 EACH 550. 00000 11000. 00| 600. 00000 12000. 00| 475. 00000 9500. 00
Precast Concrete Abutment Wng Cap Panel | | |
0250 600A000 LUWP|  125000. 00000 125000. 00| 60000. 00000 60000. 00 100000. 00000 100000. 00
Mobi I'i zati on | [ |
0260 6100001 2104.000 TON | 20. 00000 42080. 00| 35. 00000 73640. 00| 28. 00000 58912. 00
Loose Riprap, Cass 2 | | |
0270 610D003 1658. 000 SQYD| 5. 00000 8290. 00| 5. 00000 8290. 00| 3. 00000 4974. 00
Filter Blanket, Ceotextile | | |
0280 6300003 20. 000 EACH 1250. 00000 25000. 00| 1000. 00000 20000. 00| 1000. 00000 20000. 00
Guardrail End Anchor, Type 13 | | |
0290 6300070 20. 000 EACH 1500. 00000 30000. 00| 1450. 00000 29000. 00| 1450. 00000 29000. 00
Quardrail End Anchor, Type 10 Series | | |
0300 665F000 250. 000 EACH| 5. 00000 1250. 00| 3. 00000 750. 00| 4. 00000 1000. 00
Hay Bal es | | |
0310 665J000 3300. 000 LF | 1. 00000 3300. 00| 3. 00000 9900. 00| 4. 00000 13200. 00
Silt Fence, Type A | | |
0320 680A000 LUWP| 5000. 00000 5000. 00| 15000. 00000 15000. 00| 5000. 00000 5000. 00
Engi neering Controls | [ |
0330 998A000 LUWP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 8000. 00000 8000. 00
I I
| I
I I

$ 1,321, 186.00 $ 1,323,631.50

CONTRACT TOTALS | $ 1,286, 868. 50| $ 1,321, 186. 00| $ 1,323,631.50




ALABAVA DEPARTMENT OF TRANSPORTATI ON

DATE :

Precast Concrete Type 1 Span Section,

05/ 30/ 00
PAGE : 036 -4
TABULATI ON OF BI DS
CALL ORDER : 036 CONTRACT I D : 20000526036 COUNTI ES : HOUSTON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 07
SET- ASI DE :
| (4) 13021 | (5) 14008 |
| MURPHREE BRI DGE CORPCRATI ON | NEWELL & BUSH, | NC. |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T Ty
SECTI ON 0001 Tot al
I I I
0010 206A000 LUWP| 18000. 00000 18000. 00| 30000. 00000 30000. 00|
Removal OF O d Bridge Station 6+97.90 | [ |
0020 206A001 LUWP| 4000. 00000 4000. 00| 8000. 00000 8000. 00|
Removal OF O d Bridge Station 5+24.93 | | |
0030 206A002 LUWP| 14000. 00000 14000. 00| 25000. 00000 25000. 00|
Removal OF A d Bridge Station 5+00.00 | [ |
0040 206A003 LUWP| 4000. 00000 4000. 00| 7000. 00000 7000. 00|
Removal OF A d Bridge Station 5+00.00 | [ |
0050 206A005 LUWP| 10000. 00000 10000. 00| 22000. 00000 22000. 00|
Renmoval OF O d Bridge Station 5+00 | | |
0060 210A000 775.000 CYIP| 1. 50000 1162. 50| 15. 00000 11625. 00|
Uncl assi fied Excavation | | |
0070 502A000 891.000 LB | 0. 80000 712. 80| 1. 40000 1247. 40|
St eel Rei nforcenent | | |
0080 5050002 10130. 000 LF | 22.50000 227925. 00| 31. 00000 314030. 00|
Steel Piling (HP 12x53) | [ |
0090 505C008 825.000 LF | 27. 00000 22275. 00| 46. 00000 37950. 00|
Steel Piling (HP 12 x 74) | | |
0100 507A000 10. 000 EACH| 2500. 00000 25000. 00| 2650. 00000 26500. 00|
Wre Rope Abutment Anchor Assenbly | | |
0110 510A000 111. 000 CUYD| 350. 00000 38850. 00| 410. 00000 45510. 00|
Bridge Substructure Concrete, Class A | | |
0120 512A014 8. 000 EACH 2325. 00000 18600. 00| 4270. 00000 34160. 00|
Precast Concrete Abutnment Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33 -0" Long | | |
0130 512A015 2.000 EACH 2500. 00000 5000. 00| 4270. 00000 8540. 00|
Precast Concrete Abutment Caps, 2'-0" | [ |
Wde x 1'-4 7/8" Deep By 33’'-0" Long | | |
(Modi fi ed) [ |
0140 512B004 12. 000 EACH 2920. 00000 35040. 00| 4145. 00000 49740. 00|
Precast Concrete Internedi ate Bent Caps, | [ |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long]| | |
0150 512B010 4.000 EACH 3500. 00000 14000. 00| 4540. 00000 18160. 00|
Precast Concrete Internedi ate Bent Caps, | | |
2'-0" Wde By 1'- 9 1/16" Deep By | | |
31’-6" Long (Modified) | | |
0160 5120004 126. 000 EACH| 2900. 00000 365400. 00| 3425. 00000 431550. 00|
I I
| I

3'-6" Wde By 1'-9" Deep By 34’ -0" Long



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 036 -5
TABULATI ON OF BI DS
CALL ORDER : 036 CONTRACT I D : 20000526036 COUNTI ES : HOUSTON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT :
SET- ASI DE
| (4) 13021 | (5) 14008 |
| MURPHREE BRI DGE CORPCORATI ON | NEVELL & BUSH, |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0170 512C007 42.000 EACH| 3225. 00000 135450. 00| 3870. 00000 162540. 00|
Precast Concrete Type 2C Span Section, | [ |
3'-6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0180 512D002 18. 000 EACH| 3270. 00000 58860. 00| 3715. 00000 66870. 00|
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | [ |
0190 512D005 24.000 EACH| 3270. 00000 78480. 00| 3720. 00000 89280. 00|
Precast Concrete Barrier Rail | [ |
I nternedi ate Section, 34’-0" Long | | |
0200 512E001 24.000 EACH 335. 00000 8040. 00| 595. 00000 14280. 00|
Precast Concrete Abutment Panels, Type | | |
A2 | | I
0210 512E002 68. 000 EACH| 395. 00000 26860. 00| 560. 00000 38080. 00|
Precast Concrete Abutment Panels, Type | [ |
A3 I I I
0220 512F001 12. 000 EACH| 560. 00000 6720. 00| 945. 00000 11340. 00|
Precast Concrete Wng Panels, Type W2 | | |
0230 512F002 34.000 EACH| 725. 00000 24650. 00| 805. 00000 27370. 00|
Precast Concrete Wng Panels, Type W3 | | |
0240 512@000 20. 000 EACH 525. 00000 10500. 00| 815. 00000 16300. 00|
Precast Concrete Abutment Wng Cap Panel | | |
0250 600A000 LUWMP| 138771. 00000 138771. 00| 125000. 00000 125000. 00|
Mobi I'i zati on | [ |
0260 610C001 2104.000 TON | 26. 00000 54704. 00| 38. 00000 79952. 00|
Loose Riprap, Cass 2 | | |
0270 610D003 1658. 000 SQYD| 2. 00000 3316. 00| 4.50000 7461. 00|
Filter Blanket, Ceotextile | | |
0280 630C003 20. 000 EACH 1000. 00000 20000. 00| 2160. 00000 43200. 00|
Guardrail End Anchor, Type 13 | | |
0290 630C070 20. 000 EACH 1450. 00000 29000. 00| 2660. 00000 53200. 00|
Quardrail End Anchor, Type 10 Series | | |
0300 665F000 250. 000 EACH| 5. 00000 1250. 00| 11. 00000 2750. 00|
Hay Bal es | | |
0310 665J000 3300. 000 LF | 3. 00000 9900. 00| 7.00000 23100. 00|
Silt Fence, Type A | | |
0320 680A000 LUMP| 20333. 70000 20333. 70| 20000. 00000 20000. 00|
Engi neering Controls | [ |
0330 998A000 LUMP| 10000. 00000 10000. 00| 30500. 00000 30500. 00|
Construction Fuel (MaximumBid Limted | | |
To 30, 500. 00) | | |
SECTI ON TOTALS | $ 1,440, 800. 00| $ 1, 882,235. 40|
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 1,440, 800. 00| $ 1, 882,235. 40|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 30/ 00
PACE : 038 -1
VENDOR RANKI NG
CALL ORDER : 038 CONTRACT I D : 20000526038 COUNTI ES : SUMTER
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQJIECT(S) : STPSA-6000(9)
for constructing the Guardrail Installations at various
sites in Sunter County as indicated on the plans.
SET- ASI DE :
TOTAL % OVER
RANK VENDOR NO. / NAME Bl D LOW BI D
1 01029 ATWOOD FENCE COVPANY, | NC. $ 133, 488. 00 100. 0000%

2 01010 ALABAVA GUARDRAI L, | NC. $ 139, 152. 00 104. 2430%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 05/30/00
PAGE : 038 -2

CALL ORDER : 038 CONTRACT I D : 20000526038 COUNTI ES : SUMIER
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 08
SET- ASI DE :
| (1) 01029 | (2) 01010 |
| ATWOOD FENCE COWPANY, | NC. | ALABAMA GUARDRAI L, | NC. |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I e N N N N
SECTI ON 0001  Tot al
| | |
0010 206D001 2992.000 LF | 1. 00000 2992. 00| 2. 00000 5984. 00|
Removi ng Cuar dr ai | | [ |
0020 600A000 LUWP| 3500. 00000 3500. 00| 3500. 00000 3500. 00|
Mobi | i zat i on | [ |
0030 630A004 2992.000 LF | 22.00000 65824. 00| 16. 50000 49368. 00|
Steel Beam Guardrail, Cass B, Type 2 | [ |
0040 630C022 24.000 EACH 1100. 00000 26400. 00| 1950. 00000 46800. 00|
Quardrail End Anchor, Type Speci al | [ |
0050 630C070 24.000 EACH 1350. 00000 32400. 00| 1285. 00000 30840. 00|
Quardrail End Anchor, Type 10 Series | [ |
0060 740B000 144.000 SQFT| 13. 00000 1872. 00| 15. 00000 2160. 00|
Construction Signs | [ |
0070 998A000 LUWP| 500. 00000 500. 00| 500. 00000 500. 00|
Construction Fuel (MaximumBid Limted | [ |
To 3000. 00) | [ |
SECTI ON TOTALS | $ 133, 488. 00| $ 139, 152. 00|
------------------------------------------ B T T T T T T T T e
CONTRACT TOTALS | $ 133, 488. 00| $ 139, 152. 00|




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 30/ 00
PAGE : 040 -1
VENDOR RANKI NG
CALL ORDER : 040 CONTRACT I D : 20000526040 COUNTI ES : MADI SON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT 01
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON HUNTSVI LLE PRQIECT(S) : MG 8529 (1)

for constructing the Planing, Resurfacing and Traffic Stripe
on SR #53 from S. R #1 (U. S. #231/431) to 14th Street in
Huntsville. Length 1.506 m.

SET- ASI DE :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWBI D
1 01018 APAC- ALABAMA, | NC. $ 574,575.52 100. 0000%

2 19010 SHELBY CONTRACTI NG COVPANY, | NC. $ 637, 798. 03 111. 0033%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 05/30/00
PAGE : 040 -2

CALL ORDER : 040 CONTRACT I D : 20000526040 COUNTI ES : MADI SON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01018 | (2) 19010 |
| APAC- ALABAMA, | NC. | SHELBY CONTRACTI NG COVPANY, |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  Tot al
| I I
0010 405A000 2094.000 GAL | 1. 48000 3099. 12| 2.00000 4188. 00|
Tack Coat | [ |
0020 408A052 69808. 000 SY | 1. 32000 92146. 56| 1.31300 91657. 90|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0030 408A053 2500. 000 SQYD| 2.70000 6750. 00| 2.27000 5675. 00|
Pl ani ng Exi sting Pavenent | [ |
(Approximately 2.10" Thru 3.0" Thick) | [ |
0040 429A261 5759. 000 TON | 47. 35000 272688. 65| 44, 80000 258003. 20|
I mproved Bitum nous Concrete Wearing | [ |
Surface Layer, 3/4" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0050 429B265 25.000 TON | 61. 48000 1537. 00| 100. 00000 2500. 00|
I mproved Bitum nous Concrete Binder | [ |
Layer, Patching, 1" Maxi mum Aggregate | | |
Size M x, ESAL Range D | [ |
0060 429B269 375.000 TON | 41. 30000 15487. 50| 40. 80000 15300. 00|
I mproved Bitum nous Concrete Binder | [ |
Layer, Leveling, 1" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0070 600A000 LUWP| 26330. 55000 26330. 55| 32089. 72000 32089. 72|
Mobi | i zat i on | [ |
0080 701C000 21.000 M LE| 408. 16000 8571. 36| 420. 00000 8820. 00|
Broken Tenporary Traffic Stripe | [ |
0090 701C001 6.000 M LE| 459. 18000 2755. 08| 470. 00000 2820. 00|
Solid Tenporary Traffic Stripe | [ |
0100 701Gl121 972.000 LF | 3. 06000 2974. 32| 4.15000 4033. 80|
Broken White, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0110 701Gl25 486.000 LF | 4.08000 1982. 88| 5. 20000 2527. 20|
Solid Wite, dass 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0120 701G133 486.000 LF | 4.08000 1982. 88| 5. 20000 2527. 20|
Solid Yellow, Class 3W Type A Traffic | [ |
Stripe (6" Wde) | [ |
0130 701HO01 972.000 LF | 0. 51000 495. 72| 0. 57000 554. 04|
Solid Traffic Stripe Renmoved (Plastic) | [ |
0140 701HO06 972.000 LF | 0. 41000 398. 52| 0. 46000 447. 12|
I I I

Broken Traffic Stripe Rempbved (Pl astic)



Port abl e Sequenti al
Sign Unit

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 040 -3
TABULATI ON OF BI DS
CALL ORDER : 040 CONTRACT I D : 20000526040 COUNTI ES : MADI SON
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 01
SET- ASI DE :
| (1) 01018 | (2) 19010 |
| APAC- ALABAMA, | NC. | SHELBY CONTRACTI NG COVPANY, |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N
0150 702A007 2.000 M LE| 1887. 76000 3775. 52| 2320. 00000 4640. 00|
Broken Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0160 702A008 2.000 M LE| 3928. 57000 7857. 14| 3990. 00000 7980. 00|
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0170 702A009 2.000 M LE| 3928. 57000 7857. 14| 3990. 00000 7980. 00|
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0180 702A010 9.000 M LE] 1887. 76000 16989. 84| 2320. 00000 20880. 00|
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0190 702B001 5520.000 LF | 1. 53000 8445. 60| 1. 65000 9108. 00|
Dotted Inverted Profile Traffic Stripe | [ |
(6" Wde) I I I
0200 703A002 9329. 000 SQFT]| 2. 14000 19964. 06| 2. 32000 21643. 28|
Traffic Control Markings, Cass 2, Type | [ |
A I I I
0210 703B002 2221.000 SQFT| 3. 06000 6796. 26| 3. 17000 7040. 57|
Traffic Control Legends, dass 2, Type A [ |
0220 705A030 191. 000 EACH| 5. 10000 974. 10| 5. 20000 993. 20|
Paverent Markers, Class A-H Type 2-C | [ |
0230 705A031 1004. 000 EACH| 5. 10000 5120. 40| 5. 20000 5220. 80|
Paverent Markers, Class A-H Type 1-A | [ |
0240 705A032 192. 000 EACH 5. 10000 979. 20| 5. 20000 998. 40|
Paverent Markers, Class A-H Type 1-B | [ |
0250 705A037 192. 000 EACH 5. 10000 979. 20| 5. 20000 998. 40|
Paverent Markers, Class A-H Type 2-D | [ |
0260 730HO00 7310.000 LF | 2. 50000 18275. 00| 4.42000 32310. 20|
Loop Detector | [ |
0270 7301 000 11800. 000 LF | 1. 53000 18054. 00| 4. 42000 52156. 00|
Shi el ded Loop Detector Home-Run Cabl e | [ |
0280 730K000 12. 000 EACH 280. 61000 3367. 32| 200. 00000 2400. 00|
Traffic Signal Junction Box | [ |
0290 740B000 657. 000 SQFT]| 8. 16000 5361. 12| 15. 00000 9855. 00|
Construction Signs | [ |
0300 740E000 450. 000 EACH| 18. 01000 8104. 50| 15. 00000 6750. 00|
Cones (36 Inches High) | [ |
0310 740MD0O0 450. 000 EACH| 4. 50000 2025. 00| 6. 00000 2700. 00|
Wi ght For Cone | [ |
0320 741C010 2.000 EACH 1224. 49000 2448. 98| 6500. 00000 13000. 00|
I I
I I

Arrow And Chevron |



ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 040 -4
TABULATI ON OF BI DS
CALL ORDER : 040 CONTRACT 1D : 20000526040 COUNTI ES : MADI SON
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 01
SET- ASI DE :
[ (1) 01018 | (2) 19010 |
| APAC- ALABAMA, | NC. | SHELBY CONTRACTI NG COVPANY, |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
0330 998A000 LUVP| 1. 00000 1. 00| 1. 00000 1. 00|

Construction Fuel (MaximumBid Limted | [ |
To 24, 000. 00) | [ |
SECTI ON TOTALS | $ 574, 575. 52| $ 637, 798. 03|

CONTRACT TOTALS | $ 574, 575. 52| $ 637, 798. 03|




ALABAVA DEPARTMENT OF TRANSPORTATI ON

05/ 30/ 00
VENDOR RANKI NG
CALL ORDER : 061 CONTRACT I D : 20000526061
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 09
CONTRACT TIME : 01/10/01 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : MOBI LE

for constructing the Grade, Drain, Base, Bridge, and Signing
on | psco Road fromlIpsco Steel Plant Entrance to the Al abama
State Docks, north of Creola. Length - 1.887 m.

COUNTI ES : MBI LE

PROJECT( S)

4,028, 281.
4,244, 101.
4, 286, 900.
4,607, 084.
4,610, 459.
4,639, 371.
4, 861, 686.
5, 026, 951.

DATE :

PAGE : 061 -1

ST- 049- 888- 007

. 0000%
. 3576%
. 4200%
. 3684%
. 4522%
. 1700%
. 6888%
. 7914%

SET- ASI DE :
RANK VENDOR NO. / NAME
1 23011 HOSEA O WEAVER & SONS, | NC.
2 03001 CLARK CONSTRUCTI ON COVPANY , | NC.
3 13053 MCI NNI' S CORPORATI ON
4 01007 ALABAVA BRI DGE BUI LDERS, | NC.
5 23056 JOHN G- WALTON CONSTRUCTI ON COVPANY, | NC.
6 23029 J. S. WALTON & COWPANY, | NC
7 20045 TAYLOR SERVI CES, | NC.
8 16035 PACO, | NC.
9 19058 SJ &L, INC

R R e R

5, 069, 840.

8561%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PACGE : 061 -2
TABULATI ON OF BI DS
CALL ORDER . 061 CONTRACT I D : 20000526061 COUNTI ES : MOBI LE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 09
SET- ASI DE
| (1) 23011 | (2) 03001 | (3) 13053
| HOSEA O. WEAVER & SONS, | NC. | CLARK CONSTRUCTION CO., | NC.| MCI NNI' S CORPORATI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| | |
0010 201A000 LUMP| 25500. 00000 25500. 00| 130000. 00000 130000. 00| 149984. 00000 149984. 00
Clearing & G ubbing (Approximtely 46 | [ |
acres) | | |
0020 206D000 653.000 LF | 4.92000 3212. 76| 10. 00000 6530. 00| 4.92000 3212.76
Renovi ng Pi pe | [ |
0030 210A000 79661. 000 CYIP| 2.77000 220660. 97| 2.95000 234999. 95| 2.78000 221457. 58
Uncl assi fied Excavation | | |
0040 210D012 47842. 000 CYIP| 5. 78000 276526. 76| 6. 85000 327717. 70| 5. 91000 282746. 22
Borrow Excavation (A2-4(0) or A-4(0) | [ |
0050 210E000 752.000 CYIP| 5. 78000 4346. 56| 6. 85000 5151. 20| 5. 91000 4444, 32
Borrow Excavation (Underwater Backfill) | | |
0060 214A000 2334. 000 CUYD| 5. 46000 12743. 64| 6.10000 14237. 40| 5. 08000 11856. 72
Structure Excavation | | |
0070 214B000 448. 000 CUYD| 5. 75000 2576. 00| 15. 00000 6720. 00| 5.19000 2325. 12
Foundation Backfill, Local | [ |
0080 214B001 207.000 cCuYyp 30. 93000 6402. 51| 35. 00000 7245. 00| 41. 24000 8536. 68
Foundation Backfill, Commerci al | [ |
0090 230A000 95. 000 RBST| 150. 28000 14276. 60| 175. 00000 16625. 00| 168. 80000 16036. 00
Roadbed Processing | | |
0100 301A012 78655. 000 SYCP| 6. 80000 534854. 00| 6. 15000 483728. 25| 6. 83000 537213. 65
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thickness | [ |
0110 430B009 4624. 000 TNCP| 20. 30000 93867. 20| 31. 00000 143344. 00| 21. 26000 98306. 24
Aggr egat e Surfacing (AHD #357) | [ |
0120 430B040 71.000 TC P 20. 71000 1470. 41| 24. 00000 1704. 00| 21. 68000 1539. 28
Aggregate Surfacing (Crushed Aggregate | [ |
Base, Type B) | | |
0130 502A000 439162. 000 LB | 0. 50000 219581. 00| 0. 45000 197622. 90| 0. 62000 272280. 44
St eel Rei nforcenent | | |
0140 502B000 LUWP| 93000. 00000 93000. 00| 120000. 00000 120000. 00 123000. 00000 123000. 00
St eel Reinforcement For Bridge | | |
Superstructure STA 134+75.25, APPROX. | | |
190400 LBS. | | |
0150 505A015 1. 000 EACH| 5000. 00000 5000. 00| 8000. 00000 8000. 00| 3500. 00000 3500. 00
Concrete Test Piles (14 Inches Square) | | |
0160 505B075 1. 000 EACH| 3500. 00000 3500. 00| 1500. 00000 1500. 00| 6000. 00000 6000. 00
Dynam c Loading Tests (14 |Inches Square)| | |
0170 5050015 1150. 000 LF | 33. 00000 37950. 00| 28. 00000 32200. 00| 32. 00000 36800. 00
I I

Concrete Piling (14 Inches Square)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 061 -3
TABULATI ON OF BI DS

CALL ORDER : 061 CONTRACT 1D : 20000526061 COUNTI ES : MOBI LE
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 03001 | (3) 13053

| HOSEA O WEAVER & SONS, | NC.| CLARK CONSTRUCTI ON CO., |INC.|MCINNI'S CORPORATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N

0180 506A001 1050. 000 LF | 400. 00000 420000. 00 190. 00000 199500. 00| 334. 00000 350700. 00
Drilled Shaft Excavation, 6’ -0" D aneter| |

0190 506C026 1050. 000 LF | 235. 00000 246750. 00 190. 00000 199500. 00| 151. 58000 159159. 00

Drilled Shaft Construction, 6'-0"
Di aneter, C ass DS2 Concrete

i |
0200 506F002 1050. 000 LF | 0. 00000 0. 00

I

|

I
|
I
| |
| 100. 00000 105000. 00| 0. 00000 0. 00
Permanent Drilled Shaft Casing, 6 -0" | |
Di anet er [ |
0210 506006 10. 000 EACH| 5800. 00000 58000. 00| 1000. 00000 10000. 00| 5300. 00000 53000. 00
Crosshol e Sonic Logging, 6'-0" Dianeter | [ |
0220 508A000 10390. 000 LB | 2. 00000 20780. 00| 2. 50000 25975. 00| 2. 75000 28572. 50
Structural Steel | [ |
0230 510A000 298. 000 cCUYD 325. 00000 96850. 00| 400. 00000 119200. 00| 390. 00000 116220. 00
Bridge Substructure Concrete, Class A | [ |
0240 510C051 LUMP|  290000. 00000 290000. 00| 275000. 00000 275000. 00| 374500. 00000 374500. 00
Bri dge Concrete Superstructure, STA | [ |
134+72.25, APPROX. 749 CU. YD. | | |
0250 510E000 1525. 000 SQYD| 2. 65000 4041. 25| 2. 25000 3431. 25| 3. 15000 4803. 75
Grooving Concrete Bridge Decks | | |
0260 511A001 120. 000 EACH| 95. 00000 11400. 00| 75. 00000 9000. 00| 130. 00000 15600. 00
El astoneri c Bearings, Type 2 | | |
0270 513B003 794.000 LF | 51. 00000 40494. 00| 50. 00000 39700. 00| 60. 00000 47640. 00
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type | (Specialty Item | [ |
0280 513B015 4080. 000 LF | 91. 00000 371280. 00| 95. 00000 387600. 00| 112. 00000 456960. 00
Pr et ensi oned- Prestressed Concrete | [ |
G rders, Type BT-54 (Specialty Item | | |
0290 524A011 275.000 CUYD| 427. 82000 117650. 50| 500. 00000 137500. 00| 463. 91000 127575. 25
Cul vert Concrete (Cast In Place) | | |
0300 527H000 LUMP| 54122. 25000 54122. 25| 85000. 00000 85000. 00| 61854. 00000 61854. 00
Sheeting and Shoring, STA. 112+87 | [ |
0310 530A001 133.000 LF | 21. 90000 2912. 70| 24.00000 3192. 00| 22. 61000 3007. 13
18" Roadway Pipe (Cass 3 RC) | | |
0320 530A003 81.000 LF | 41. 88000 3392. 28| 41. 00000 3321. 00| 43. 49000 3522. 69
30" Roadway Pipe (Class 3 RC.) | | |
0330 530A005 110.000 LF | 76. 14000 8375. 40| 52. 00000 5720. 00| 79. 36000 8729. 60
42" Roadway Pipe (Cass 3 RC.) | | |
0340 530B005 189.000 LF | 77.81000 14706. 09| 96. 00000 18144. 00| 81. 11000 15329. 79
51" Span, 31" Rise Roadway Pipe (O ass | | |
3 RC) | | |
0350 535A001 180.000 LF | 20. 94000 3769. 20| 20. 00000 3600. 00| 21. 66000 3898. 80
| | |

18" Side Drain Pipe



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 061 -4
TABULATI ON OF BI DS

CALL ORDER : 061 CONTRACT 1D : 20000526061 COUNTI ES : MOBI LE
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 03001 | (3) 13053

| HOSEA O WEAVER & SONS, | NC.| CLARK CONSTRUCTI ON CO., |INC.|MCINNI'S CORPORATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

------------------------------------------ B I e N N N N

0360 535A002 40.000 LF | 30. 06000 1202. 40| 26. 00000 1040. 00| 31. 20000 1248. 00
24" Side Drain Pipe | [

0370 600A000 LUMP|  349385. 00000 349385. 00| 400000. 00000 400000. 00| 261961. 50000 261961. 50
Mobi | i zat i on | [ |

0380 602A000 9.000 EACH| 165. 23000 1487. 07| 100. 00000 900. 00| 169. 29000 1523. 61
R ght O Way Markers | [ |

0390 606A019 1050. 000 LF | 6. 05000 6352. 50| 7.00000 7350. 00| 6. 22000 6531. 00
6" Underdrain Pipe Type 9 (Schedule 40) | [ |

0400 610C001 2270.000 TON | 29. 72000 67464. 40| 30. 00000 68100. 00| 30. 74000 69779. 80
Loose Riprap, Class 2 | [ |

0410 610D003 1579. 000 SQYD| 1. 91000 3015. 89| 2.50000 3947. 50| 1. 96000 3094. 84
Filter Blanket, Ceotextile | [ |

0420 619A002 1.000 EACH 329. 89000 329. 89| 450. 00000 450. 00| 412. 36000 412. 36
18" Roadway Pi pe End Treatnment, Class 1 | [ |

0430 619A004 2.000 EACH 463. 91000 927. 82| 750. 00000 1500. 00| 686. 58000 1373. 16
30" Roadway Pipe End Treatnent, Cass 1 | [ |

0440 619A056 2.000 EACH 773.18000 1546. 36| 1500. 00000 3000. 00| 1443. 26000 2886. 52
42" Roadway Pipe End Treatnent, Class 2 | [ |

0450 619A101 6. 000 EACH| 329. 89000 1979. 34| 500. 00000 3000. 00| 463. 91000 2783. 46
18" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0460 619A102 2.000 EACH 412. 36000 824. 72| 650. 00000 1300. 00| 567. 00000 1134. 00
24" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |

0470 619B070 2.000 EACH 773.18000 1546. 36| 2000. 00000 4000. 00| 1804. 08000 3608. 16
51" Span, 31" Ri se Roadway Pi pe End | [ |
Treatnment, Cass 2 | | |

0480 621C027 1.000 EACH 2396. 84000 2396. 84| 2000. 00000 2000. 00| 1649. 44000 1649. 44
Inlets, Type C | [ |

0490 621D002 2.000 EACH 360. 82000 721. 64| 400. 00000 800. 00| 329. 89000 659. 78
Inlet Units, Type C | | |

0500 629A005 20.000 LF | 149. 48000 2989. 60| 50. 00000 1000. 00| 149. 48000 2989. 60
Concrete Median Or Safety Barrier, Type | | |
4A (Rei nforced) | [ |

0510 629C001 2.000 EACH 4123. 60000 8247. 20| 2000. 00000 4000. 00| 4123. 60000 8247. 20
Concrete Median Or Safety Barrier End | [ |
Section, (Type TES Modified) | | |

0520 630A000 100. 000 LF | 15. 98000 1598. 00| 15. 50000 1550. 00| 15. 98000 1598. 00
Steel Beam Guardrail, dass A Type 1 | | |

0530 630C003 2.000 EACH 1133. 99000 2267. 98| 1100. 00000 2200. 00| 1133. 99000 2267.98

I I

Quardrail End Anchor, Type 13 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 061 -5
TABULATI ON OF BI DS

CALL ORDER : 061 CONTRACT 1D : 20000526061 COUNTI ES : MOBI LE
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (1) 23011 | (2) 03001 | (3) 13053

| HOSEA O WEAVER & SONS, | NC.| CLARK CONSTRUCTI ON CO., |INC.|MCINNI'S CORPORATI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI T PRI CE AMOUNT

Roadway Sign Post (#3 "U' Channe
Gal vani zed Steel)

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0540 630C070 2.000 EACH 1675. 22000 3350. 44| 1625. 00000 3250. 00| 1675. 22000 3350. 44
Quardrail End Anchor, Type 10 Series | [ |
0550 634E005 490. 000 LF | 32. 00000 15680. 00| 20. 00000 9800. 00| 16. 50000 8085. 00
Industrial Fence, 4 Feet Hi gh, Special | [ |
Mount i ng | | |
0560 650A000 20450. 000 CYI P| 3. 83000 78323. 50| 9. 85000 201432. 50| 5. 94000 121473. 00
Topsoi | | | |
0570 652A057 17.000 ACRE| 515. 45000 8762. 65| 495. 00000 8415. 00| 510. 30000 8675. 10
Seeding (M x 3A) | | |
0580 652A061 29. 000 ACRE| 515. 45000 14948. 05| 495. 00000 14355. 00| 510. 30000 14798. 70
Seeding (M x 3E) | | |
0590 652D057 46. 000 ACRE]| 25. 77000 1185. 42| 85. 00000 3910. 00| 25. 77000 1185. 42
Seeding In Stubble (Mx 3A) | | |
0600 654A000 567.000 SQYD| 3. 09000 1752. 03| 4. 00000 2268. 00| 4.12000 2336. 04
Sol i d Soddi ng | | |
0610 656A000 46. 000 ACRE]| 515. 45000 23710. 70| 495. 00000 22770. 00| 499. 99000 22999. 54
Mul ching, Cass A Type 1 | | |
0620 665A000 36. 000 ACRE]| 103. 09000 3711. 24| 100. 00000 3600. 00| 103. 09000 3711. 24
Tenporary Seedi ng | | |
0630 665B000 36. 000 ACRE]| 128. 86000 4638. 96| 50. 00000 1800. 00| 51. 55000 1855. 80
Tenporary Ml chi ng | | |
0640 665F000 432.000 EACH| 5. 69000 2458. 08| 5. 00000 2160. 00| 5. 83000 2518. 56
Hay Bal es | | |
0650 6651 000 42.000 TON | 26. 65000 1119. 30| 30. 00000 1260. 00| 27. 08000 1137. 36
Tenporary Riprap, Cass 2 | | |
0660 665J000 10000. 000 LF | 3.19000 31900. 00| 3. 85000 38500. 00| 3. 64000 36400. 00
Silt Fence, Type A | | |
0670 665K000 16. 000 CUYD| 7.62000 121. 92| 50. 00000 800. 00| 7.62000 121.92
Dr ai nage Sunp Excavation | | |
0680 665L000 1194. 000 LF | 12. 44000 14853. 36| 10. 00000 11940. 00| 12. 98000 15498. 12
Fl oating Basin Boom | [ |
0690 666A001 31. 000 ACRE]| 30. 93000 958. 83| 5. 00000 155. 00| 30. 93000 958. 83
Pest Control Treatnent | | |
0700 680A000 LUMP| 29125. 00000 29125. 00| 15000. 00000 15000. 00| 19125. 00000 19125. 00
Engi neering Controls | [ |
0710 710A120 65. 000 SQFT| 14. 95000 971. 75| 25. 00000 1625. 00| 14. 95000 971. 75
Class 4, Aluminum Flat Sign Panels [ |
0.08" Thickness (Type Il O Type IV [ |
Backgr ound) | |
| 3. 00000 405. 00| 6. 96000 939. 60
I I
| |

|
I
0720 7108001 135.000 LF | 6. 96000 939. 60
I
|



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 05/30/00
PAGE : 061 -6

CALL ORDER . 061 CONTRACT I D : 20000526061 COUNTI ES : MOBI LE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 09
SET- ASI DE
| (1) 23011 | (2) 03001 | (3) 13053
| HOSEA O. WEAVER & SONS, | NC. | CLARK CONSTRUCTION CO., | NC.| MCI NNI' S CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0730 726C000 200.000 LF | 25. 77000 5154. 00| 15. 00000 3000. 00| 25. 77000 5154. 00
State Furni shed Portable Concrete | [ |
Safety Barriers | | |
0740 740B000 229. 000 SQFT| 9. 00000 2061. 00| 15. 00000 3435. 00| 12. 86000 2944.94
Construction Signs | | |
0750 740E000 25.000 EACH 12. 15000 303. 75| 20. 00000 500. 00| 12. 73000 318. 25
Cones (36 Inches High) | | |
0760 740F002 21. 000 EACH 245. 75000 5160. 75| 350. 00000 7350. 00| 255. 39000 5363. 19
Barri cades, Type |11 | | |
0770 7401 005 7.000 EACH 274. 00000 1918. 00| 275. 00000 1925. 00| 287. 04000 2009. 28
War ni ng Lights, Type B (Detachabl e Head) | [ |
0780 740MD0OO 25.000 EACH 7.67000 191. 75| 8. 00000 200. 00| 8. 04000 201. 00
Wi ght For Cone | | |
0790 740Q000 200. 000 LF | 3. 53000 706. 00| 2. 00000 400. 00| 3. 54000 708. 00
Construction Safety Fence | | |
0800 998A000 LUWP| 0. 00000 0. 00| 10000. 00000 10000. 00| 20000. 00000 20000. 00
Construction Fuel (MaximumBid Limted | | |
To 166, 000. 00) | | |
SECTI ON TOTALS | $ 4,028,281. 17| $ 4,244,101. 65 $ 4,286,900.01
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 4,028,281. 17| $ 4,244,101. 65| $ 4,286,900.01




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 30/ 00
PAGE : 061 -7
TABULATI ON OF BI DS
CALL ORDER : 061 CONTRACT I D : 20000526061 COUNTI ES : MOBI LE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 09
SET- ASI DE :

| (4) 01007 | (5) 23056 | (6) 23029

| ALABAMA BRI DGE BUI LDERS, | NC|JOHN G. WALTON CONSTRUCTI ON | J. S. WALTON & COVPANY, | NC.
LINE NO / | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP|  316000. 00000 316000. 00| 120231. 00000 120231. 00| 30188. 80000 30188. 80
Clearing & G ubbing (Approximately 46 | [ |
acres) | [
0020 206D000 653.000 LF | 5. 25000 3428. 25| 3. 34000 2181. 02| 5. 05000 3297. 65
Removi ng Pi pe | [ |
0030 210A000 79661. 000 CYIP| 3. 00000 238983. 00| 4.26000 339355. 86| 3. 46000 275627. 06
Uncl assi fied Excavation | [ |
0040 210D012 47842.000 CYIP| 6. 00000 287052. 00| 7.74000 370297. 08| 6. 84000 327239. 28
Borrow Excavation (A2-4(0) or A-4(0) | [ |
0050 210EO000 752.000 CYIP| 6. 25000 4700. 00| 7.74000 5820. 48| 8. 56000 6437.12
Borrow Excavation (Underwater Backfill) | [ |
0060 214A000 2334.000 CUYD| 5. 50000 12837. 00| 6. 07000 14167. 38| 4. 08000 9522.72
Structure Excavation | [ |
0070 214B000 448.000 CUYD| 5. 50000 2464. 00| 10. 50000 4704. 00| 7.93000 3552. 64
Foundati on Backfill, Local | [ |
0080 214B001 207.000 cCUYD 44. 00000 9108. 00| 33. 39000 6911. 73| 38. 93000 8058. 51
Foundati on Backfill, Commerci al | [ |
0090 230A000 95. 000 RBST| 180. 00000 17100. 00| 143. 07000 13591. 65| 121. 42000 11534. 90
Roadbed Processing | [ |
0100 301A012 78655. 000 SYCP| 7.25000 570248. 75| 6. 94000 545865. 70| 6. 26000 492380. 30
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 6" Conpacted Thickness | |
0110 430B009 4624. 000 TNCP| 22.50000 104040. 00| 21. 35000 98722. 40| 19. 54000 90352. 96
Aggregate Surfacing (AHD #357) | | |
0120 430B040 71.000 TCIP| 23. 00000 1633. 00| 27.17000 1929. 07| 19. 09000 1355. 39
Aggregate Surfacing (Crushed Aggregate | [
Base, Type B) [ |
0130 502A000 439162.000 LB | 0. 52000 228364. 24| 0. 53000 232755. 86| 0. 67000 294238. 54
St eel Rei nf orcenent | [ |
0140 502B000 LUMP| 90000. 00000 90000. 00| 103509. 00000 103509. 00] 136776. 00000 136776. 00
St eel Reinforcenent For Bridge | [ |
Superstructure STA. 134+75.25, APPROX. | [ |
190400 LBS. | [ |
0150 505A015 1.000 EACH 3750. 00000 3750. 00| 5565. 00000 5565. 00| 3892. 00000 3892. 00
Concrete Test Piles (14 Inches Square) | [ |
0160 505B075 1.000 EACH 106. 50000 106. 50| 3895. 50000 3895. 50| 6672. 00000 6672. 00
Dynami ¢ Loading Tests (14 |Inches Square)| [
0170 505C015 1150. 000 LF | 20. 25000 23287. 50| 36. 73000 42239. 50| 35. 58000 40917. 00
I I

Concrete Piling (14 Inches Square) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 061 -8
TABULATI ON OF BI DS

CALL ORDER : 061 CONTRACT 1D : 20000526061 COUNTI ES : MOBI LE
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (4) 01007 | (5) 23056 | (6) 23029

| ALABAVA BRI DGE BUI LDERS, | NC| JOHN G- WALTON CONSTRUCTION |J. S. WALTON & COVPANY, | NC.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N

0180 506A001 1050. 000 LF | 118. 00000 123900. 00 445. 20000 467460. 00| 371. 41000 389980. 50
Drilled Shaft Excavation, 6’ -0" D aneter| |

0190 506C026 1050. 000 LF | 192. 00000 201600. 00 261. 56000 274638. 00| 168. 56000 176988. 00

Drilled Shaft Construction, 6'-0"
Di aneter, C ass DS2 Concrete

| |
I
0200 506F002 1050. 000 LF | 255. 00000 267750. 00
I
|

I
0. 00000 0. 00| 0. 00000 0.00

I
|
I
|
|
Permanent Drilled Shaft Casing, 6 -0" | |
Di anet er [ |
0210 506006 10. 000 EACH| 4050. 00000 40500. 00| 6455. 40000 64554. 00| 5893. 60000 58936. 00
Crosshol e Sonic Logging, 6'-0" Dianeter | [ |
0220 508A000 10390. 000 LB | 2. 55000 26494. 50| 2. 23000 23169. 70| 3. 06000 31793. 40
Structural Steel | [ |
0230 510A000 298. 000 cCUYD 340. 00000 101320. 00| 361. 73000 107795. 54| 433. 68000 129236. 64
Bridge Substructure Concrete, Class A | [ |
0240 510C051 LUMP|  237000. 00000 237000. 00| 322770. 00000 322770. 00| 416444.00000 416444, 00
Bri dge Concrete Superstructure, STA | [ |
134+72.25, APPROX. 749 CU. YD. | | |
0250 510E000 1525. 000 SQYD| 2. 50000 3812. 50| 2.95000 4498. 75| 3.50000 5337.50
Grooving Concrete Bridge Decks | | |
0260 511A001 120. 000 EACH| 120. 00000 14400. 00| 105. 74000 12688. 80| 144. 56000 17347. 20
El astoneri c Bearings, Type 2 | | |
0270 513B003 794.000 LF | 70. 00000 55580. 00| 56. 76000 45067. 44| 66. 72000 52975. 68
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type | (Specialty Item | [ |
0280 513B015 4080. 000 LF | 125. 00000 510000. 00| 101. 28000 413222. 40| 116. 76000 476380. 80
Pr et ensi oned- Prestressed Concrete | [ |
G rders, Type BT-54 (Specialty Item | | |
0290 524A011 275.000 CUYD| 493. 50000 135712. 50| 461. 90000 127022. 50| 422.21000 116107. 75
Cul vert Concrete (Cast In Place) | | |
0300 527H000 LUMP| 66000. 00000 66000. 00| 68751. 00000 68751. 00| 66720. 00000 66720. 00
Sheeting and Shoring, STA. 112+87 | [ |
0310 530A001 133.000 LF | 24. 00000 3192. 00| 24.92000 3314. 36| 21. 59000 2871. 47
18" Roadway Pipe (Cass 3 RC) | | |
0320 530A003 81.000 LF | 46. 25000 3746. 25| 47. 05000 3811. 05| 44. 24000 3583. 44
30" Roadway Pipe (Class 3 RC.) | | |
0330 530A005 110.000 LF | 84. 50000 9295. 00| 84. 54000 9299. 40| 77.08000 8478. 80
42" Roadway Pipe (Cass 3 RC.) | | |
0340 530B005 189.000 LF | 86. 25000 16301. 25| 85. 87000 16229. 43| 78. 67000 14868. 63
51" Span, 31" Rise Roadway Pipe (O ass | | |
3 RC) | | |
0350 535A001 180.000 LF | 23. 00000 4140. 00| 25. 28000 4550. 40| 22.16000 3988. 80
| | |

18" Side Drain Pipe



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 061 -9
TABULATI ON OF BI DS

CALL ORDER : 061 CONTRACT 1D : 20000526061 COUNTI ES : MOBI LE
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (4) 01007 | (5) 23056 | (6) 23029

| ALABAVA BRI DGE BUI LDERS, | NC| JOHN G- WALTON CONSTRUCTION |J. S. WALTON & COVPANY, | NC.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ B I e N N N N

0360 535A002 40.000 LF | 33. 00000 1320. 00| 35. 88000 1435. 20| 33. 55000 1342. 00
24" Side Drain Pipe | [

0370 600A000 LUMP|  430000. 00000 430000. 00| 288476. 00000 288476. 00| 450617. 76000 450617. 76
Mobi | i zat i on | [ |

0380 602A000 9.000 EACH| 180. 00000 1620. 00| 75. 36000 678. 24| 97. 93000 881. 37
R ght O Way Markers | [ |

0390 606A019 1050. 000 LF | 6. 50000 6825. 00| 9. 86000 10353. 00| 10. 39000 10909. 50
6" Underdrain Pipe Type 9 (Schedule 40) | [ |

0400 610C001 2270.000 TON | 33. 00000 74910. 00| 29. 75000 67532. 50| 27. 08000 61471. 60
Loose Riprap, Class 2 | [ |

0410 610D003 1579. 000 SQYD| 2. 00000 3158. 00| 1.61000 2542. 19| 1. 47000 2321.13
Filter Blanket, Ceotextile | [ |

0420 619A002 1.000 EACH 440. 00000 440. 00| 356. 16000 356. 16| 656. 98000 656. 98
18" Roadway Pi pe End Treatnment, Class 1 | [ |

0430 619A004 2.000 EACH 730. 00000 1460. 00| 500. 85000 1001. 70| 706. 84000 1413. 68
30" Roadway Pipe End Treatnent, Cass 1 | [ |

0440 619A056 2.000 EACH 1535. 00000 3070. 00| 834. 75000 1669. 50| 1309. 81000 2619. 62
42" Roadway Pipe End Treatnent, Class 2 | [ |

0450 619A101 6. 000 EACH| 500. 00000 3000. 00| 356. 16000 2136. 96| 657. 02000 3942.12
18" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0460 619A102 2.000 EACH 600. 00000 1200. 00| 445. 20000 890. 40| 670. 15000 1340. 30
24" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |

0470 619B070 2.000 EACH 1900. 00000 3800. 00| 834. 75000 1669. 50| 1213. 06000 2426. 12
51" Span, 31" Ri se Roadway Pi pe End | [ |
Treatnment, Cass 2 | | |

0480 621C027 1.000 EACH 1750. 00000 1750. 00| 2587. 73000 2587. 73| 2838. 62000 2838. 62
Inlets, Type C | [ |

0490 621D002 2.000 EACH 350. 00000 700. 00| 389. 55000 779. 10| 340. 14000 680. 28
Inlet Units, Type C | | |

0500 629A005 20.000 LF | 160. 00000 3200. 00| 161. 39000 3227. 80| 161. 24000 3224. 80
Concrete Median Or Safety Barrier, Type | | |
4A (Rei nforced) | [ |

0510 629C001 2.000 EACH 4400. 00000 8800. 00| 4452. 00000 8904. 00| 4448. 00000 8896. 00
Concrete Median Or Safety Barrier End | [ |
Section, (Type TES Modified) | | |

0520 630A000 100. 000 LF | 17. 00000 1700. 00| 17. 25000 1725. 00| 17. 24000 1724. 00
Steel Beam Guardrail, dass A Type 1 | | |

0530 630C003 2.000 EACH 1205. 00000 2410. 00| 1224. 30000 2448. 60| 1223. 20000 2446. 40

I I

Quardrail End Anchor, Type 13 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 061 -10
TABULATI ON OF BI DS

CALL ORDER : 061 CONTRACT 1D : 20000526061 COUNTI ES : MOBI LE
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (4) 01007 | (5) 23056 | (6) 23029

| ALABAVA BRI DGE BUI LDERS, | NC| JOHN G- WALTON CONSTRUCTION |J. S. WALTON & COVPANY, | NC.
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

Roadway Sign Post (#3 "U' Channe
Gal vani zed Steel)

------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0540 630C070 2.000 EACH 1785. 00000 3570. 00| 1808. 63000 3617. 26| 1807. 00000 3614. 00
Quardrail End Anchor, Type 10 Series | [ |
0550 634E005 490. 000 LF | 32. 50000 15925. 00| 17. 65000 8648. 50| 23. 62000 11573. 80
Industrial Fence, 4 Feet Hi gh, Special | [ |
Mount i ng | | |
0560 650A000 20450. 000 CYI P| 6. 30000 128835. 00| 8. 05000 164622. 50| 7.83000 160123. 50
Topsoi | | | |
0570 652A057 17.000 ACRE| 545. 00000 9265. 00| 550. 94000 9365. 98| 550. 44000 9357. 48
Seeding (M x 3A) | | |
0580 652A061 29. 000 ACRE| 545. 00000 15805. 00| 550. 94000 15977. 26| 550. 44000 15962. 76
Seeding (M x 3E) | | |
0590 652D057 46. 000 ACRE]| 27.50000 1265. 00| 27.83000 1280. 18] 27. 80000 1278. 80
Seeding In Stubble (Mx 3A) | | |
0600 654A000 567.000 SQYD| 4. 40000 2494. 80| 4. 45000 2523. 15| 4. 45000 2523. 15
Sol i d Soddi ng | | |
0610 656A000 46. 000 ACRE]| 535. 00000 24610. 00| 539. 81000 24831. 26| 539. 32000 24808. 72
Mul ching, Cass A Type 1 | | |
0620 665A000 36. 000 ACRE]| 110. 00000 3960. 00| 111. 30000 4006. 80| 111. 20000 4003. 20
Tenporary Seedi ng | | |
0630 665B000 36. 000 ACRE]| 55. 00000 1980. 00| 55. 65000 2003. 40| 55. 60000 2001. 60
Tenporary Ml chi ng | | |
0640 665F000 432.000 EACH| 6. 20000 2678. 40| 7.28000 3144. 96| 4.61000 1991. 52
Hay Bal es | | |
0650 6651 000 42.000 TON | 29. 00000 1218. 00| 44. 49000 1868. 58| 32. 08000 1347. 36
Tenporary Riprap, Cass 2 | | |
0660 665J000 10000. 000 LF | 3. 85000 38500. 00| 2. 68000 26800. 00| 3. 66000 36600. 00
Silt Fence, Type A | | |
0670 665K000 16. 000 CUYD| 8.10000 129. 60| 12. 96000 207. 36| 17. 30000 276. 80
Dr ai nage Sunp Excavation | | |
0680 665L000 1194. 000 LF | 14. 00000 16716. 00| 6. 64000 7928. 16| 3. 68000 4393. 92
Fl oating Basin Boom | [ |
0690 666A001 31. 000 ACRE]| 33. 00000 1023. 00| 46. 65000 1446. 15| 55. 60000 1723. 60
Pest Control Treatnent | | |
0700 680A000 LUMP| 35000. 00000 35000. 00| 38762. 00000 38762. 00| 27409. 47000 27409. 47
Engi neering Controls | [ |
0710 710A120 65. 000 SQFT| 16. 00000 1040. 00| 20. 07000 1304. 55| 222. 40000 14456. 00
Class 4, Aluminum Flat Sign Panels [ |
0.08" Thickness (Type Il O Type IV [ |
Backgr ound) | |
| 9. 39000 1267. 65| 15. 57000 2101. 95
I I
| |

|
I
0720 7108001 135.000 LF | 7.40000 999. 00
I
|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 061 -11
TABULATI ON OF BI DS

CALL ORDER : 061 CONTRACT 1D : 20000526061 COUNTI ES : MOBI LE
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
| (4) 01007 | (5) 23056 | (6) 23029

| ALABAVA BRI DGE BUI LDERS, | NC| JOHN G- WALTON CONSTRUCTION |J. S. WALTON & COWPANY, | NC
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0730 726C000 200.000 LF
State Furni shed Portable Concrete |
Safety Barriers |

27.50000 5500. 00 8. 41000 1682. 00| 4. 46000 892. 00

Construction Fuel (MaximumBid Limted |
To 166, 000. 00) |
SECTI ON TOTALS | $ 4,607,084.29

I
| |
0740 740B000 229. 000 SQFT| 13. 75000 3148. 75| 14. 85000 3400. 65| 14. 30000 3274.70
Construction Signs | | |
0750 740E000 25.000 EACH 13. 55000 338. 75| 12. 00000 300. 00| 11. 52000 288. 00
Cones (36 Inches High) | | |
0760 740F002 21. 000 EACH 275. 00000 5775. 00| 199. 93000 4198. 53| 315. 14000 6617. 94
Barri cades, Type |11 | | |
0770 7401 005 7.000 EACH 305. 00000 2135. 00| 118. 44000 829. 08| 255. 13000 1785.91
War ni ng Lights, Type B (Detachabl e Head) | [ |
0780 740MD0OO 25.000 EACH 8. 55000 213. 75| 7.57000 189. 25| 7.27000 181. 75
Wi ght For Cone | | |
0790 740Q000 200. 000 LF | 3. 75000 750. 00| 1. 28000 256. 00| 1. 31000 262. 00
Construction Safety Fence | | |
0800 998A000 LUWP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 26688. 00000 26688. 00
I I
| I
I I

$ 4,610, 459.79 $ 4,639,371.69

CONTRACT TOTALS | $ 4,607, 084. 29| $ 4,610, 459. 79| $ 4,639,371.69




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
05/ 30/ 00
PAGE : 061 -12
TABULATI ON OF BI DS
CALL ORDER : 061 CONTRACT I D : 20000526061 COUNTI ES : MOBI LE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT ;09
SET- ASI DE :
| (7) 20045 | (8) 16035 | (9) 19058
| TAYLOR SERVI CES, | NC. | PACO, | NC. |SJ &L, INC
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T T T T T T T T e
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP| 27600. 00000 27600. 00| 200000. 00000 200000. 00| 135500. 00000 135500. 00
Clearing & G ubbing (Approximately 46 | [ |
acres) | [ |
0020 206D000 653.000 LF | 4.00000 2612. 00| 5. 00000 3265. 00| 3. 30000 2154. 90
Removi ng Pi pe | [ |
0030 210A000 79661. 000 CYIP| 2. 25000 179237. 25| 7.00000 557627. 00| 4. 85000 386355. 85
Uncl assi fied Excavation | [ |
0040 210D012 47842.000 CYIP| 5. 25000 251170. 50| 8. 50000 406657. 00| 7.60000 363599. 20
Borrow Excavation (A2-4(0) or A-4(0) | [ |
0050 210EO000 752.000 CYIP| 4.50000 3384. 00| 8. 00000 6016. 00| 7.40000 5564. 80
Borrow Excavation (Underwater Backfill) | [ |
0060 214A000 2334.000 CUYD| 6. 15000 14354. 10| 4. 00000 9336. 00| 3. 60000 8402. 40
Structure Excavation | [ |
0070 214B000 448.000 CUYD| 8. 25000 3696. 00| 55. 00000 24640. 00| 8. 00000 3584. 00
Foundati on Backfill, Local | [ |
0080 214B001 207.000 cCUYD 33. 00000 6831. 00| 200. 00000 41400. 00| 32. 15000 6655. 05
Foundati on Backfill, Commerci al | [ |
0090 230A000 95. 000 RBST| 180. 00000 17100. 00| 7.00000 665. 00| 135. 00000 12825. 00
Roadbed Processing | [ |
0100 301A012 78655. 000 SYCP| 7.66000 602497. 30| 7.00000 550585. 00| 7.75000 609576. 25
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 6" Conpacted Thickness | | |
0110 430B009 4624. 000 TNCP| 23. 50000 108664. 00| 30. 00000 138720. 00| 21. 50000 99416. 00
Aggregate Surfacing (AHD #357) | | |
0120 430B040 71.000 TCIP| 23. 00000 1633. 00| 50. 00000 3550. 00| 23. 25000 1650. 75
Aggregate Surfacing (Crushed Aggregate | [ |
Base, Type B) | [ |
0130 502A000 439162.000 LB | 0. 80000 351329. 60| 0. 50000 219581. 00| 0. 68000 298630. 16
St eel Rei nf orcenent | [ |
0140 502B000 LUMP| 88355. 00000 88355. 00| 125000. 00000 125000. 00] 137250. 00000 137250. 00
St eel Reinforcenent For Bridge | [ |
Superstructure STA. 134+75.25, APPROX. | [ |
190400 LBS. | [ |
0150 505A015 1.000 EACH 5637. 50000 5637. 50| 6500. 00000 6500. 00| 3900. 00000 3900. 00
Concrete Test Piles (14 Inches Square) | [ |
0160 505B075 1.000 EACH 1845. 00000 1845. 00| 5000. 00000 5000. 00| 6700. 00000 6700. 00
Dynami ¢ Loading Tests (14 |Inches Square)| [ |
0170 505C015 1150. 000 LF | 36. 90000 42435. 00| 40. 00000 46000. 00| 35. 70000 41055. 00
| I

Concrete Piling (14 Inches Square)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 061 -13
TABULATI ON OF BI DS

CALL ORDER : 061 CONTRACT I D : 20000526061 COUNTI ES : MOBI LE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT ;09
SET- ASI DE :
| (7) 20045 | (8) 16035 | (9) 19058
| TAYLOR SERVI CES, | NC. | PACO, | NC. |SJ &L, INC
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0180 506A001 1050. 000 LF | 307. 50000 322875. 00| 298. 00000 312900. 00| 375. 00000 393750. 00
Drilled Shaft Excavation, 6’ -0" D aneter| [ |
0190 506C026 1050. 000 LF | 307. 50000 322875. 00| 317. 00000 332850. 00| 170. 00000 178500. 00
Drilled Shaft Construction, 6 -0" | [ |
Di aneter, Cass DS2 Concrete | | |
0200 506F002 1050. 000 LF | 164. 00000 172200. 00| 175. 00000 183750. 00| 0. 00000 0. 00
Permanent Drilled Shaft Casing, 6 -0" | | |
Di anet er | [ |
0210 506006 10. 000 EACH| 2152. 50000 21525. 00| 1300. 00000 13000. 00| 5915. 00000 59150. 00
Crosshol e Sonic Logging, 6'-0" Dianeter | [ |
0220 508A000 10390. 000 LB | 2.56250 26624. 38| 2.50000 25975. 00| 3. 05000 31689. 50
Structural Steel | [ |
0230 510A000 298. 000 cCUYD 445. 87500 132870. 75| 375. 00000 111750. 00| 435. 00000 129630. 00
Bridge Substructure Concrete, Class A | [ |
0240 510C051 LUMP|  328000. 00000 328000. 00| 190000. 00000 190000. 00| 417875. 00000 417875. 00
Bri dge Concrete Superstructure, STA | [ |
134+72.25, APPROX. 749 CU. YD. | | |
0250 510E000 1525. 000 SQYD| 2. 05000 3126. 25| 10. 00000 15250. 00| 3.50000 5337.50
Grooving Concrete Bridge Decks | | |
0260 511A001 120. 000 EACH| 307. 50000 36900. 00| 100. 00000 12000. 00| 145. 00000 17400. 00
El astoneri c Bearings, Type 2 | | |
0270 513B003 794.000 LF | 57. 40000 45575. 60| 60. 00000 47640. 00| 66. 95000 53158. 30
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type | (Specialty Item | [ |
0280 513B015 4080. 000 LF | 90. 71250 370107. 00| 100. 00000 408000. 00| 125. 00000 510000. 00
Pr et ensi oned- Prestressed Concrete | [ |
G rders, Type BT-54 (Specialty Item | | |
0290 524A011 275.000 CUYD| 425. 37500 116978. 13| 300. 00000 82500. 00| 535. 00000 147125. 00
Cul vert Concrete (Cast In Place) | | |
0300 527H000 LUMP| 432397. 00000 432397. 00| 40000. 00000 40000. 00| 71250. 00000 71250. 00
Sheeting and Shoring, STA. 112+87 | [ |
0310 530A001 133.000 LF | 22. 75000 3025. 75| 36. 00000 4788. 00| 28. 40000 3777. 20
18" Roadway Pipe (Cass 3 RC) | | |
0320 530A003 81.000 LF | 45. 00000 3645. 00| 50. 00000 4050. 00| 43. 65000 3535. 65
30" Roadway Pipe (Class 3 RC.) | | |
0330 530A005 110.000 LF | 92. 75000 10202. 50| 75. 00000 8250. 00| 82. 10000 9031. 00
42" Roadway Pipe (Cass 3 RC.) | | |
0340 530B005 189.000 LF | 94. 98000 17951. 22| 100. 00000 18900. 00| 82. 70000 15630. 30
51" Span, 31" Rise Roadway Pipe (O ass | | |
3 RC) | | |
0350 535A001 180.000 LF | 24. 50000 4410. 00| 25. 00000 4500. 00| 28. 25000 5085. 00
| | |

18" Side Drain Pipe



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 061 -14
TABULATI ON OF BI DS

CALL ORDER : 061 CONTRACT I D : 20000526061 COUNTI ES : MBI LE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (7) 20045 | (8) 16035 | (9) 19058
| TAYLOR SERVI CES, | NC. | PACO, | NC. |SJ &L, INC

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0360 535A002 40.000 LF | 30. 50000 1220. 00| 30. 00000 1200. 00| 34. 55000 1382. 00
24" Side Drain Pipe | [

0370 600A000 LUMP|  320550. 00000 320550. 00| 200000. 00000 200000. 00| 255000. 00000 255000. 00
Mobi | i zat i on | [ |

0380 602A000 9.000 EACH| 375. 00000 3375. 00| 50. 00000 450. 00| 90. 00000 810. 00
R ght O Way Markers | [ |

0390 606A019 1050. 000 LF | 7.50000 7875. 00| 8. 00000 8400. 00| 6. 40000 6720. 00
6" Underdrain Pipe Type 9 (Schedule 40) | [ |

0400 610C001 2270.000 TON | 32. 50000 73775. 00| 31. 00000 70370. 00| 29. 15000 66170. 50
Loose Riprap, Class 2 | [ |

0410 610D003 1579. 000 SQYD| 2. 00000 3158. 00| 3. 00000 4737. 00| 0. 95000 1500. 05
Filter Blanket, Ceotextile | [ |

0420 619A002 1.000 EACH 335. 00000 335. 00| 800. 00000 800. 00| 475. 00000 475. 00
18" Roadway Pi pe End Treatnment, Class 1 | [ |

0430 619A004 2.000 EACH 465. 00000 930. 00| 1600. 00000 3200. 00| 790. 00000 1580. 00
30" Roadway Pipe End Treatnent, Cass 1 | [ |

0440 619A056 2.000 EACH 788. 00000 1576. 00| 1800. 00000 3600. 00| 1650. 00000 3300. 00
42" Roadway Pipe End Treatnent, Class 2 | [ |

0450 619A101 6. 000 EACH| 335. 00000 2010. 00| 600. 00000 3600. 00| 535. 00000 3210. 00
18" Side Drain Pipe End Treatnent, | [ |
Class 1 | | |

0460 619A102 2.000 EACH 410. 00000 820. 00| 600. 00000 1200. 00| 650. 00000 1300. 00
24" Side Drain Pipe End Treatnent, | | |
Class 1 | [ |

0470 619B070 2.000 EACH 835. 00000 1670. 00| 1400. 00000 2800. 00| 2075. 00000 4150. 00
51" Span, 31" Ri se Roadway Pi pe End | [ |
Treatnment, Cass 2 | | |

0480 621C027 1.000 EACH 2425. 00000 2425. 00| 2000. 00000 2000. 00| 1900. 00000 1900. 00
Inlets, Type C | [ |

0490 621D002 2.000 EACH 375. 00000 750. 00| 500. 00000 1000. 00| 380. 00000 760. 00
Inlet Units, Type C | | |

0500 629A005 20.000 LF | 180. 00000 3600. 00| 150. 00000 3000. 00| 170. 00000 3400. 00
Concrete Median Or Safety Barrier, Type | | |
4A (Rei nforced) | [ |

0510 629C001 2.000 EACH 2126. 00000 4252. 00| 1600. 00000 3200. 00| 4750. 00000 9500. 00
Concrete Median Or Safety Barrier End | [ |
Section, (Type TES Modified) | | |

0520 630A000 100. 000 LF | 17. 05000 1705. 00| 25. 00000 2500. 00| 17. 30000 1730. 00
Steel Beam Guardrail, dass A Type 1 | | |

0530 630C003 2.000 EACH 1210. 00000 2420. 00| 1500. 00000 3000. 00| 1200. 00000 2400. 00

I I

Quardrail End Anchor, Type 13 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
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TABULATI ON OF BI DS

Roadway Sign Post (#3 "U' Channe
Gal vani zed Steel)

CALL ORDER : 061 CONTRACT I D : 20000526061 COUNTI ES : MOBI LE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT ;09
SET- ASI DE
| (7) 20045 | (8) 16035 | (9) 19058
| TAYLOR SERVI CES, | NC. | PACO, | NC. |SJ &L, INC
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0540 630C070 2.000 EACH 1787. 50000 3575. 00| 2200. 00000 4400. 00| 1800. 00000 3600. 00
Quardrail End Anchor, Type 10 Series | [ |
0550 634E005 490. 000 LF | 17. 45000 8550. 50| 21. 00000 10290. 00| 18. 85000 9236. 50
Industrial Fence, 4 Feet Hi gh, Special | [ |
Mount i ng | | |
0560 650A000 20450. 000 CYI P| 6. 00000 122700. 00| 9. 00000 184050. 00| 8. 90000 182005. 00
Topsoi | | | |
0570 652A057 17.000 ACRE| 485. 00000 8245. 00| 500. 00000 8500. 00| 830. 00000 14110. 00
Seeding (M x 3A) | | |
0580 652A061 29. 000 ACRE| 500. 00000 14500. 00| 600. 00000 17400. 00| 830. 00000 24070. 00
Seeding (M x 3E) | | |
0590 652D057 46. 000 ACRE]| 485. 00000 22310. 00| 450. 00000 20700. 00| 830. 00000 38180. 00
Seeding In Stubble (Mx 3A) | | |
0600 654A000 567.000 SQYD| 3.50000 1984. 50| 6. 00000 3402. 00| 3. 25000 1842. 75
Sol i d Soddi ng | | |
0610 656A000 46. 000 ACRE]| 500. 00000 23000. 00| 500. 00000 23000. 00| 830. 00000 38180. 00
Mul ching, Cass A Type 1 | | |
0620 665A000 36. 000 ACRE]| 310. 00000 11160. 00| 500. 00000 18000. 00| 830. 00000 29880. 00
Tenporary Seedi ng | | |
0630 665B000 36. 000 ACRE]| 300. 00000 10800. 00| 800. 00000 28800. 00| 830. 00000 29880. 00
Tenporary Ml chi ng | | |
0640 665F000 432.000 EACH| 4.50000 1944. 00| 5. 00000 2160. 00| 4. 55000 1965. 60
Hay Bal es | | |
0650 6651 000 42.000 TON | 32. 50000 1365. 00| 45. 00000 1890. 00| 35. 85000 1505. 70
Tenporary Riprap, Cass 2 | | |
0660 665J000 10000. 000 LF | 3. 00000 30000. 00| 4. 00000 40000. 00| 2.05000 20500. 00
Silt Fence, Type A | | |
0670 665K000 16. 000 CUYD| 7. 75000 124. 00| 20. 00000 320. 00| 6. 00000 96. 00
Dr ai nage Sunp Excavation | | |
0680 665L000 1194. 000 LF | 10. 45000 12477. 30| 8. 00000 9552. 00| 31. 00000 37014. 00
Fl oating Basin Boom | [ |
0690 666A001 31. 000 ACRE]| 38. 50000 1193. 50| 100. 00000 3100. 00| 355. 00000 11005. 00
Pest Control Treatnent | | |
0700 680A000 LUMP| 62397. 00000 62397. 00| 50000. 00000 50000. 00| 47500. 00000 47500. 00
Engi neering Controls | [ |
0710 710A120 65. 000 SQFT| 18. 00000 1170. 00| 45. 00000 2925. 00| 31. 00000 2015. 00
Class 4, Aluminum Flat Sign Panels [ |
0.08" Thickness (Type Il O Type IV [ |
Backgr ound) | |
| 10. 00000 1350. 00| 1. 25000 168. 75
I I
| |

|
I
0720 7108001 135.000 LF | 6. 85000 924.75
I
|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PACGE : 061 -16
TABULATI ON OF BI DS
CALL ORDER . 061 CONTRACT I D : 20000526061 COUNTI ES : MOBI LE
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 09
SET- ASI DE
| (7) 20045 | (8) 16035 | (9) 19058
| TAYLOR SERVI CES, | NC. | PACO, I NC. |SJ &L, INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0730 726C000 200.000 LF | 10. 00000 2000. 00| 30. 00000 6000. 00| 14. 95000 2990. 00
State Furni shed Portable Concrete | [ |
Safety Barriers | | |
0740 740B000 229. 000 SQFT| 11. 25000 2576. 25| 15. 00000 3435. 00| 12. 00000 2748. 00
Construction Signs | | |
0750 740E000 25.000 EACH 11. 00000 275. 00| 25. 00000 625. 00| 7.45000 186. 25
Cones (36 Inches High) | | |
0760 740F002 21. 000 EACH 195. 00000 4095. 00| 250. 00000 5250. 00| 215. 00000 4515. 00
Barri cades, Type |11 | | |
0770 7401 005 7.000 EACH 225. 00000 1575. 00| 550. 00000 3850. 00| 297. 00000 2079. 00
War ni ng Lights, Type B (Detachabl e Head) | [ |
0780 740MD0OO 25.000 EACH 7.15000 178. 75| 10. 00000 250. 00| 7.45000 186. 25
Wi ght For Cone | | |
0790 740Q000 200. 000 LF | 2. 25000 450. 00| 10. 00000 2000. 00| 3. 00000 600. 00
Construction Safety Fence | | |
0800 998A000 LUWP| 0. 00000 0. 00| 100000. 00000 100000. 00| 23750. 00000 23750. 00
Construction Fuel (MaximumBid Limted | | |
To 166, 000. 00) | | |
SECTI ON TOTALS | $ 4,861, 686. 38| $ 5,026, 951. 00| $ 5,069, 840. 16
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
CONTRACT TOTALS | $ 4,861, 686. 38| $ 5,026, 951. 00| $ 5,069, 840. 16




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 30/ 00
PAGE : 063 -1
VENDOR RANKI NG
CALL ORDER : 063 CONTRACT I D : 20000526063 COUNTI ES : ESCAMBI A
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 09
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON MOBI LE PRQIECT(S) : 99-609-273-021-021

for constructing the Grade, Drain, Pave, & Traffic Stripe
for a Turn Lane on S.R #21 at the new Atnore School, MP.
3.3to MP. 3.5. Length - 0.210 m.

SET- ASI DE :

RANK VENDOR NO. / NAME BI D LOWBI D
1 23007 MC WLLIAVMS CONTRACTI NG CO., I NC $ 220, 075. 36 100. 0000%
2 02032 BULLARD EXCAVATI NG, | NC. $ 249, 933. 90 113. 5674%
3 23011 HOSEA O WEAVER & SONS, | NC. $ 268, 653. 95 122. 0736%
4 19058 SJ &L, INC $ 300, 424. 20 136. 5096%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 063 -2
TABULATI ON OF BI DS

I

I

|

Super pave Bitum nous Concrete Waring |

Surface Layer, 1/2" Maxi mum Aggregate |

Size M x, ESAL Range D |
0150 424A263 50.000 TON | 45. 00000 2250. 00

I

I

I

I

I

I

I

100. 00000 5000. 00 84. 24000 4212.00
Super pave Bitum nous Concrete Waring
Surface Layer, Patching, 1/2" Maxi mum
Aggregate Size Mx, ESAL Range D
0160 424A266 50.000 TON 45. 00000 2250. 00 65. 00000 3250. 00 84. 24000 4212. 00

Super pave Bitum nous Concrete Waring
Surface Layer, Leveling, 1/2" Maxi mum
Aggregate Size Mx, ESAL Range D

CALL ORDER : 063 CONTRACT I D : 20000526063 COUNTI ES : ESCAMBI A
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 23007 | (2) 02032 | (3) 23011
| M C. WLLIAVMS CONTRACTI NG CQ BULLARD EXCAVATI NG, | NC. | HOSEA O WEAVER & SONS, | NC.
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
SECTI ON 0001  TOTAL
| I I
0010 206D0O00 15.000 LF | 10. 50000 157. 50| 50. 00000 750. 00| 12. 50000 187. 50
Removi ng Pi pe | [ |
0020 206D003 2228.000 LF | 10. 15000 22614. 20| 8. 00000 17824. 00| 6. 88000 15328. 64
Rermoving Curb And Gutter | [ |
0030 206EO001 6. 000 EACH| 385. 00000 2310. 00| 500. 00000 3000. 00| 437. 50000 2625. 00
Rermoving Inlets | [ |
0040 209A000 5.000 EACH| 75. 00000 375. 00| 75. 00000 375. 00| 81. 18000 405. 90
Mai | box Reset, Single | [ |
0050 209A002 1.000 EACH 200. 00000 200. 00| 150. 00000 150. 00| 175. 99000 175.99
Mai | box Reset, Multiple | [ |
0060 210A000 848.000 CYIP| 3. 00000 2544. 00| 10. 00000 8480. 00| 7.14000 6054. 72
Uncl assi fied Excavation | [ |
0070 210D022 1848. 000 CYIP| 3.50000 6468. 00| 10. 00000 18480. 00| 8.17000 15098. 16
Borrow Excavation (Loose Truckbed | [ |
Measur enment) (A-2-4(0) or A-4(0) | | |
0080 214A000 100. 000 CUYD| 6. 30000 630. 00| 10. 00000 1000. 00| 7.50000 750. 00
Structure Excavation | | |
0090 214B000 12. 000 CUYD| 10. 50000 126. 00| 35. 00000 420. 00| 12. 50000 150. 00
Foundati on Backfill, Local | [ |
0100 230A000 10. 000 RBST| 145. 00000 1450. 00| 500. 00000 5000. 00| 354. 11000 3541. 10
Roadbed Processing | | |
0110 301A012 2062. 000 SYCP| 9. 76000 20125. 12| 6. 00000 12372. 00| 11. 60000 23919. 20
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thickness | [ |
0120 401A000 2062. 000 SYCP| 0. 35000 721. 70| 1. 00000 2062. 00| 0. 63000 1299. 06
Bi t um nous Treatnment A [ |
0130 405A000 200. 000 GAL 0. 75000 150. 00| 1. 50000 300. 00| 0. 83000 166. 00
Tack Coat [ |
0140 424A260 385.000 TON 45. 44000 17494. 40| 55. 00000 21175. 00| 49. 87000 19199. 95
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
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TABULATI ON OF BI DS

CALL ORDER : 063 CONTRACT I D : 20000526063 COUNTI ES : ESCAMBI A
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| (1) 23007 | (2) 02032 | (3) 23011
| M C. WLLIAVMS CONTRACTI NG CQ BULLARD EXCAVATI NG, | NC. | HOSEA O WEAVER & SONS, | NC.

LINE NO/ ITEM CODE / ALT | [ |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I e N N N N

0170 424B461 120. 000 TON | 44. 00000 5280. 00| 50. 00000 6000. 00| 74.09000 8890. 80
Super pave Bitum nous Concrete Upper | [
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | [ |

0180 424B562 180. 000 TON | 44. 15000 7947. 00| 55. 00000 9900. 00| 60. 47000 10884. 60
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [
Size M x, ESAL Range D | [ |

0190 530A001 24.000 LF | 52. 50000 1260. 00| 40. 00000 960. 00| 56. 25000 1350. 00
18" Roadway Pipe (Cass 3 RC.) | [ |

0200 600A000 LUWP| 17600. 00000 17600. 00| 36987. 90000 36987. 90| 26005. 99000 26005. 99
Mobi | i zat i on | [ |

0210 620A000 2.000 cCuUYp 630. 00000 1260. 00| 500. 00000 1000. 00| 750. 00000 1500. 00
M nor Structure Concrete | [ |

0220 621A011 5.000 EACH| 3500. 00000 17500. 00| 1200. 00000 6000. 00| 4375. 00000 21875. 00
Junction Boxes, Type 1 O 1P | [

0230 621C001 1.000 EACH 1675. 00000 1675. 00| 1800. 00000 1800. 00| 2093. 75000 2093.75
Inlets, Type B | [ |

0240 621C015 3.000 EACH 1950. 00000 5850. 00| 2500. 00000 7500. 00| 2437. 50000 7312.50
Inlets, Type S1 O S3 (1 Wng) | [

0250 621C017 2.000 EACH 2250. 00000 4500. 00| 2800. 00000 5600. 00| 2812. 50000 5625. 00
Inlets, Type S1 O S3 (2 Wng) | [

0260 621D015 1.000 EACH 325. 00000 325. 00| 400. 00000 400. 00| 406. 25000 406. 25
Inlet Units, Type S1 O S3 | [ |

0270 623C000 2280.000 LF | 10. 00000 22800. 00| 10. 00000 22800. 00| 12. 50000 28500. 00
Conbi nation Curb & CGutter, Type C | [ |

0280 650A000 500. 000 CYIP| 9. 75000 4875. 00| 9. 00000 4500. 00| 12. 71000 6355. 00
Topsoi | | [ |

0290 652A061 1.000 ACRE| 775. 00000 775. 00| 500. 00000 500. 00| 625. 00000 625. 00
Seeding (M x 3E) | [

0300 656A000 1.000 ACRE| 775. 00000 775. 00| 500. 00000 500. 00| 625. 00000 625. 00
Mul ching, Cass A Type 1 | [ |

0310 665F000 100. 000 EACH| 5. 00000 500. 00| 5. 00000 500. 00| 5. 82000 582. 00
Hay Bal es | [ |

0320 665G000 100. 000 EACH| 2. 75000 275. 00| 5. 00000 500. 00| 1. 83000 183. 00
Sand Bags | [ |

0330 665J000 2300.000 LF | 4. 75000 10925. 00| 6. 00000 13800. 00| 4. 09000 9407. 00
Silt Fence, Type A | [ |

0340 701C000 1.000 M LE| 310. 00000 310. 00| 500. 00000 500. 00| 387.50000 387.50
Broken Tenporary Traffic Stripe | [ |

0350 701C001 1.000 M LE| 410. 00000 410. 00| 500. 00000 500. 00| 512. 50000 512.50

| |

Solid Tenporary Traffic Stripe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
PAGE : 063 -4
TABULATI ON OF BI DS

CALL ORDER : 063 CONTRACT I D : 20000526063 COUNTI ES : ESCAMBI A
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 09
SET- ASI DE
| (1) 23007 | (2) 02032 | (3) 23011
| M C. WLLIAVMS CONTRACTI NG CQ BULLARD EXCAVATI NG, | NC. | HOSEA O WEAVER & SONS, | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ B I e N N N N
0360 701D008 1.000 M LE| 1475. 00000 1475. 00 1300. 00000 1300. 00| 1843. 75000 1843. 75
Solid Traffic Stripe Removed (Plastic) | |
0370 702A008 1.000 M LE| 4565. 00000 4565. 00 4500. 00000 4500. 00| 5706. 25000 5706. 25

Solid White, Inverted Profile Traffic |
Stripe (6" Wde) |
0380 702A009 1.000 M LE| 4565. 00000 4565. 00

Construction Fuel (MaximumBid Limted |
To 10, 000. 00) |

I
|
I
| |
[ 4500. 00000 4500. 00| 5706. 25000 5706. 25
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0390 702A010 1.000 M LE| 2425. 00000 2425. 00| 2000. 00000 2000. 00| 3031. 25000 3031. 25
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0400 702B001 180. 000 LF | 1. 50000 270. 00| 2.00000 360. 00| 1. 88000 338. 40
Dotted Inverted Profile Traffic Stripe | | |
(6" Wde) | | |
0410 703A002 1220. 000 SQFT| 1. 40000 1708. 00| 2. 50000 3050. 00| 1. 75000 2135. 00
Traffic Control Markings, Class 2, Type | [ |
A I I I
0420 703B002 560. 000 SQFT]| 2. 10000 1176. 00| 3. 00000 1680. 00| 2. 63000 1472. 80
Traffic Control Legends, dass 2, Type A | |
0430 703D001 1220. 000 SQFT| 0. 90000 1098. 00| 1. 30000 1586. 00| 1. 13000 1378. 60
Tenporary Traffic Control Markings | | |
0440 703E001 560. 000 SQFT]| 1. 40000 784. 00| 1. 30000 728. 00| 1. 75000 980. 00
Tenporary Traffic Control Legends | | |
0450 705A030 8.000 EACH| 4.10000 32. 80| 5. 25000 42. 00| 5. 13000 41. 04
Paverent Markers, Class A-H, Type 2-C | | |
0460 705A031 30. 000 EACH| 4.10000 123. 00| 5. 00000 150. 00| 5. 13000 153. 90
Pavenent Markers, Cass A-H Type 1-A | | |
0470 705A032 220.000 EACH 4.10000 902. 00| 5. 00000 1100. 00| 5. 13000 1128. 60
Pavenent Markers, Cass A-H Type 1-B | | |
0480 705A037 50. 000 EACH| 4.10000 205. 00| 5. 25000 262. 50| 5. 13000 256. 50
Pavenent Markers, Cass A-H Type 2-D | | |
0490 705A038 110. 000 EACH 4.10000 451. 00| 5. 25000 577. 50| 5. 13000 564. 30
Pavenent Markers, Cass A-H Type 2-E | | |
0500 740B000 226.000 SQFT| 13. 64000 3082. 64| 12. 00000 2712. 00| 14. 82000 3349. 32
Construction Signs | | |
0510 740D000 100. 000 EACH| 47. 25000 4725. 00| 25. 00000 2500. 00| 60. 75000 6075. 00
Channel i zi ng Druns | [ |
0520 741C010 2.000 EACH 1250. 00000 2500. 00| 1500. 00000 3000. 00| 2023. 44000 4046. 88
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0530 998A000 LUWP| 5280. 00000 5280. 00| 0. 00000 0. 00| 0. 00000 0.00
| |
I I
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TABULATI ON OF BI DS

CALL ORDER : 063 CONTRACT 1D : 20000526063 COUNTI ES : ESCAMBI A
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
[ (1) 23007 | (2) 02032 | (3) 23011
M C. WLLI AVS CONTRACTI NG CO BULLARD EXCAVATI NG, | NC. | HOSEA O. WEAVER & SONS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI T PRI CE AMOUNT|  UNI T PRI CE AMOUNT
------------------------------------------ o
SECTI ON TOTALS | $ 220, 075. 36| $ 249, 933.90| $  268,653.95
------------------------------------------ o

CONTRACT TOTALS | $ 220, 075. 36| $ 249, 933. 90| $ 268, 653. 95




ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :

05/ 30/ 00
PAGE : 063 -6
TABULATI ON OF BI DS
CALL ORDER : 063 CONTRACT I D : 20000526063 COUNTI ES : ESCAMBI A
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT . 09

SET- ASI DE :

I
I
LINE NO / | TEM CODE / ALT |
I

I
|
|
Super pave Bitum nous Concrete Waring |
Surface Layer, 1/2" Maxi num Aggregate |
Size Mx, ESAL Range D |
0150 424A263 50.000 TON | 97. 75000 4887. 50
Super pave Bitum nous Concrete Waring |
Surface Layer, Patching, 1/2" Maxinmm |
Aggregate Size Mx, ESAL Range D |
0160 424A266 50.000 TON |
Super pave Bitum nous Concrete Waring |
Surface Layer, Leveling, 1/2" Maximum |
Aggregate Size Mx, ESAL Range D |

97. 75000 4887. 50

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T Ty
SECTI ON 0001  TOTAL
I I I
0010 206D000 15.000 LF | 11. 00000 165. 00| |
Renovi ng Pi pe | [ |
0020 206D003 2228.000 LF | 2. 50000 5570. 00| |
Renmoving Curb And Gutter | | |
0030 206E001 6. 000 EACH| 115. 00000 690. 00| |
Renmoving Inlets | [ |
0040 209A000 5.000 EACH 145. 00000 725. 00| |
Mai | box Reset, Single | | |
0050 209A002 1.000 EACH 575. 00000 575. 00| |
Mai | box Reset, Miltiple | | |
0060 210A000 848.000 CYIP| 7. 75000 6572. 00| |
Uncl assi fied Excavation | | |
0070 210D022 1848. 000 CYIP| 7.80000 14414. 40| |
Borrow Excavation (Loose Truckbed | | |
Measurenment ) (A-2-4(0) or A-4(0) | [ |
0080 214A000 100. 000 CUYD| 4.50000 450. 00| |
Structure Excavation | [ |
0090 214B000 12. 000 CUYD| 6. 75000 81. 00| |
Foundati on Backfill, Local | [ |
0100 230A000 10. 000 RBST| 190. 00000 1900. 00| |
Roadbed Processing | [ |
0110 301A012 2062. 000 SYCP| 10. 60000 21857. 20| |
Crushed Aggregate Base Course, Type B, | [ |
Pl ant M xed, 6" Conpacted Thickness | | |
0120 401A000 2062. 000 SYCP| 1. 20000 2474. 40| |
Bi t um nous Treatnment A | |
0130 405A000 200. 000 GAL 2. 40000 480. 00| |
Tack Coat [ |
0140 424A260 385.000 TON 58. 10000 22368. 50| |
I I
| I
I I
| I
I I
| I
I I
| I
I I
| I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 05/30/00
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TABULATI ON OF BI DS
CALL ORDER : 063 CONTRACT I D : 20000526063 COUNTI ES : ESCAMBI A
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT : 09
SET- ASI DE :
| 19058 | |
| & L, INC [ |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

------------------------------------------ B I e N N N N
0170 424B461 120. 000 TON | 86. 45000 10374. 00| |
Super pave Bitum nous Concrete Upper | [ |
Bi nder Layer, 1" Maxi mum Aggregate Size | [ |
M x, ESAL Range D | | |
0180 424B562 180. 000 TON | 70. 45000 12681. 00| |
Super pave Bitunmi nous Concrete Lower | [ |
Bi nder Layer, 1 1/2" Maxi mum Aggregate | [ |
Size M x, ESAL Range D | [ |
0190 530A001 24.000 LF | 33. 00000 792. 00| |
18" Roadway Pipe (Cass 3 RC.) | [ |
0200 600A000 LUMP| 57125. 00000 57125. 00| |
Mobi | i zati on | [ |
0210 620A000 2.000 cCuUYp 650. 00000 1300. 00| |
M nor Structure Concrete | [ |
0220 621A011 5.000 EACH| 2400. 00000 12000. 00| |
Junction Boxes, Type 1 O 1P | [ |
0230 621C001 1.000 EACH 2000. 00000 2000. 00| |
Inlets, Type B | [ |
0240 621C015 3.000 EACH 2050. 00000 6150. 00| |
Inlets, Type S1 O S3 (1 Wng) | [ |
0250 621C017 2.000 EACH 2350. 00000 4700. 00| |
Inlets, Type S1 O S3 (2 Wng) | [ |
0260 621D015 1.000 EACH 725. 00000 725. 00| |
Inlet Units, Type S1 O S3 | [ |
0270 623C000 2280.000 LF | 15. 25000 34770. 00| |
Conbi nation Curb & CGutter, Type C | [ |
0280 650A000 500. 000 CYIP| 16. 10000 8050. 00| |
Topsoi | | [ |
0290 652A061 1.000 ACRE| 900. 00000 900. 00| |
Seeding (M x 3E) | [ |
0300 656A000 1.000 ACRE| 850. 00000 850. 00| |
Mul ching, Cass A Type 1 | [ |
0310 665F000 100. 000 EACH| 6. 25000 625. 00| |
Hay Bal es | [ |
0320 665G000 100. 000 EACH| 2. 00000 200. 00| |
Sand Bags | [ |
0330 665J000 2300.000 LF | 2. 30000 5290. 00| |
Silt Fence, Type A | [ |
0340 701C000 1.000 M LE| 445. 00000 445. 00| |
Broken Tenporary Traffic Stripe | [ |
0350 701C001 1.000 M LE| 575. 00000 575. 00| |
| |

Solid Tenporary Traffic Stripe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 05/30/00
PAGE : 063 -8

Construction Fuel (MaximumBid Limted |

CALL ORDER : 063 CONTRACT I D : 20000526063 COUNTI ES : ESCAMBI A
LETTI NG DATE : 05/26/00 10:00 AM DI STRI CT 09
SET- ASI DE :
| 19058 [ |
| & L, INC [ |
LINE NO/ ITEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m mmmm o mmmm oo oo oo o m oo oo m o e m o m oo m o m o m oo mmm o m e oo oo m o mm oo m s e m e mm e e
0360 701D008 1.000 M LE| 1400. 00000 1400. 00| |
Solid Traffic Stripe Removed (Plastic) | [ |
0370 702A008 1.000 M LE| 5000. 00000 5000. 00| |
Solid Wiite, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0380 702A009 1.000 M LE| 5000. 00000 5000. 00| |
Solid Yellow, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0390 702A010 1.000 M LE| 3800. 00000 3800. 00| |
Broken White, Inverted Profile Traffic | [ |
Stripe (6" Wde) | [ |
0400 702B001 180. 000 LF | 3. 80000 684. 00| |
Dotted Inverted Profile Traffic Stripe | | |
(6" Wde) | | |
0410 703A002 1220. 000 SQFT| 2. 85000 3477. 00| |
Traffic Control Markings, Class 2, Type | [ |
A I I I
0420 703B002 560. 000 SQFT]| 3. 20000 1792. 00| |
Traffic Control Legends, dass 2, Type A | |
0430 703D001 1220. 000 SQFT| 1. 90000 2318. 00| |
Tenporary Traffic Control Markings | | |
0440 703E001 560. 000 SQFT]| 1. 90000 1064. 00| |
Tenporary Traffic Control Legends | | |
0450 705A030 8.000 EACH| 12. 70000 101. 60| |
Paverent Markers, Class A-H, Type 2-C | | |
0460 705A031 30. 000 EACH| 6. 50000 195. 00| |
Pavenent Markers, Cass A-H Type 1-A | | |
0470 705A032 220.000 EACH 6. 25000 1375. 00| |
Pavenent Markers, Cass A-H Type 1-B | | |
0480 705A037 50. 000 EACH| 6. 35000 317. 50| |
Pavenent Markers, Cass A-H Type 2-D | | |
0490 705A038 110. 000 EACH 6. 35000 698. 50| |
Pavenent Markers, Cass A-H Type 2-E | | |
0500 740B000 226.000 SQFT| 15. 85000 3582. 10| |
Construction Signs | | |
0510 740D000 100. 000 EACH| 54. 70000 5470. 00| |
Channel i zi ng Druns | [ |
0520 741C010 2.000 EACH 5500. 00000 11000. 00| |
Portabl e Sequential Arrow And Chevron | [ |
Sign Unit | [ |
0530 998A000 LUWP| 5500. 00000 5500. 00| |
| |
I I

To 10, 000. 00) |
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TABULATI ON OF BI DS

CALL ORDER : 063 CONTRACT 1D : 20000526063 COUNTI ES : ESCAMBI A
LETTI NG DATE : 05/26/00 10:00 AM DISTRICT  : 09
SET- ASI DE :
(4) 19058

|
I
LINE NO / | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

CONTRACT TOTALS | $ 300, 424. 20 |




